| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 111 -1

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 1-70
CALL CRDER : 111 CONTRACT ID : R -24075-A COUNTIES : VI GO
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)

SET- ASI DE :
VENDOR RANKI NG :

TOTAL

35- 1136349 TSCHUOR, GALE COVPANY, | NC.
35-1139301 E & B PAVING | NC
35-1917625 M LESTONE CONTRACTCRS, L.P.
35- 0999231 HUNT PAVI NG COVPANY, | NC.

$ 10, 498, 018. 81
$ 12,090, 823. 16
$ 12, 304, 137.05
$ 13, 678, 156. 23

100. 0000%
115.1724%
117. 2043%
130. 2927%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 804, 494. 55

CALL ORDER @ 121 CONTRACT I D :

LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT :
CONTRACT TI ME

CONTRACT DESCRI PTI ON : URBAN

SET- ASI DE :

VENDOR RANKI NG :

ROUTE :
R -24156-A COUNTI ES :
SEYMOUR DI STRI CT
120 WORK DAYS
PRQIECT( S)

1  35-2040801
2 61-1013120
3  35-1364963

GOHVANN ASPHALT & CONSTRUCTI ON,
T & C CONTRACTI NG | NC.
ERBER & M LLI GAN CONSTR QGO

DATE : 03/06/ 00
PAGE : 121 -1

SR 311

FLOYD

C210008

C210008

C210008

OTHERS

TOTAL % OVER
BI D LOWN BI D

114, 000. 00 100. 0000%

430, 073. 07 107. 6828%

138, 773. 62 124. 9094%

| (1) 35-2040801

| GOHVANN ASPHALT & CONSTR.,

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o e e e e e e mm

SECTI ON 0001  ADDED TRAVEL LANES

I

0001 105- 01925 15.000 MOS | 1300. 00000
FIELD OFFI CE, 550 SQ FT. |

0002 105- 06845 LUMP|  60000. 00000
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  204165. 52000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUMP|  120000. 00000
CLEARI NG RI GHT OF WAY |

0005 202- 02278 40.000 LFT | 7.00000
CURB, CONCRETE, REMOVE

0006 202- 51330 LUMP| 9000. 00000
PRESENT STRUCTURE, REMOVE

0007 202-52710 80.000 SYS | 10. 50000
SI DEWALK, CONCRETE, REMOVE

0008 202- 60820 4124.000 SYS | 2. 20000
SURFACE M LLING ASPHALT |

0009 203- 02055 26064. 000 CYS | 10. 00000
EMBANKVENT |

0010 205- 02224 2295.000 LFT | 1. 90000
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON

0011 205- 02229 337.000 LFT | 3. 65000
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK

0012 205- 02231 266.000 LFT | 9. 50000

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK |

| (2) 61-1013120

| (3) 35-1364963
| ERBER & M LLI GAN CONSTR  CO.

I] T & C CONTRACTI NG, | NC

ANCUNTH UNIT PRI CE Ammxmnﬂ
______________ e e e e e e
19500.001 1388. 00000 20820.00%
eoooo.oof 112350. 00000 112350.ool
204165.52; 224000. 00000 224000. 00
120000.00“ 65750. 00000 65750. 00
280.00; 7. 70000 308. 00
9000.00{ 65068. 00000 65068.00I
840.00, 2. 90000 232.00
9072.8OJ 2. 20000 9072. 80
260640.00; 7.87000 205123. 68
4360.50, 1. 90000 4360. 50

| I

1230.05{ 3. 65000 1230. 05

| |

2527.00{ 11. 52000 3064. 32

UNIT PRI CE AMOUNT
1200. 00000 18000. 00
92900. 00000 92900. 00
250000. 00000 250000. 00
150000. 00000 150000. 00
4. 36000 174. 40
57500. 00000 57500. 00
7.70000 616. 00
2. 00000 8248. 00
10. 50000 273672. 00
1. 95000 4475. 25
3. 75000 1263. 75
14.50000 3857. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 121 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02234 3.000 EACH 150. 00000 450. 00| 65. 00000 195. 00| 63. 90000 191. 70

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0014 205- 02236 24.000 EACH 80. 00000 1920. 00| 80. 00000 1920. 00| 84. 00000 2016. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0015 205- 02237 15.000 EACH 65. 00000 975. 00| 65. 00000 975. 00| 67. 00000 1005. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON [

0016 206-51215 188.000 CYS | 60. 00000 11280. 00

|
[ 115. 00000 21620. 00| 144. 00000 27072. 00
EXCAVATI ON, X | |
0017 206-51220 561.000 CYS | 33. 00000 18513. 00| 18. 00000 10098. 00| 24. 00000 13464. 00
EXCAVATI ON, VAET | |
0018 206- 51225 266.000 CYS | 7.00000 1862. 00| 16. 00000 4256. 00| 17. 50000 4655. 00
EXCAVATI ON, DRY | |
0019 211- 02060 4268.190 CYS | 28. 00000 119509. 32| 27.00000 115241. 13| 21. 00000 89631. 99
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 42.700 CYS | 140. 00000 5978. 00| 120. 00000 5124. 00| 155. 00000 6618. 50
FLOMBLE MORTAR | | |
0021 303- 52308 8091.000 TON | 13. 00000 105183. 00| 13. 50000 109228. 50| 16. 80000 135928. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 304- 06464 225.200 CYS | 30. 00000 6756. 00| 37. 00000 8332. 40| 24. 00000 5404. 80
SUBBASE FOR PCCP | |
0023 305- 05204 12.000 TON | 100. 00000 1200. 00| 120. 00000 1440. 00| 124. 00000 1488. 00
HVA FOR PATCHI NG | | |
0024 305- 05207 2.000 TON | 2000. 00000 4000. 00| 1000. 00000 2000. 00| 1050. 00000 2100. 00
CRACKS AND JO NTS | N ASPHALT PAVEMENT, | | |
SEAL | I [
0025 401- 05437 16884.000 TON | 30. 00000 506520. 00| 31. 00000 523404. 00| 33. 00000 557172. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0026 401- 05455 6560. 000 TON | 31. 00000 203360. 00| 36. 00000 236160. 00 38. 00000 249280. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0027 401- 05456 2637.000 TON | 42. 00000 110754. 00| 56. 00000 147672. 00| 60. 00000 158220. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 401- 05457 305.000 TON | 42. 00000 12810. 00| 62. 00000 18910. 00| 65. 00000 19825. 00
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0029 401- 06264 LUMP| 7000. 00000 7000. 00| 4400. 00000 4400. 00| 4500. 00000 4500. 00
PROFI LOGRAPH, HVA | | |
0031 402- 05470 8112.000 TON | 22. 00000 178464. 00| 29. 00000 235248. 00| 32. 00000 259584. 00
HVA BASE C25.0 nm MAI NLI NE | | |
0035 402- 05481 842.000 TON | 30. 00000 25260. 00| 39. 00000 32838. 00| 40. 00000 33680. 00
| |

HVA BASE 25.0 mm SHOULDER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 121 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 404- 05511 2340.000 SYS | 1. 20000 2808. 00| 2. 00000 4680. 00| 2. 20000 5148. 00
SEAL COAT, 2 | | |
0037 405- 05517 43.800 TON | 300. 00000 13140. 00| 300. 00000 13140. 00| 320. 00000 14016. 00
ASPHALT FOR PRI VE COAT | | [
0038 406- 05520 39.800 TON | 160. 00000 6368. 00| 160. 00000 6368. 00| 170. 00000 6766. 00
ASPHALT FOR TACK COAT | | [
0039 502- 06328 1067.000 SYS | 37. 00000 39479. 00| 51. 00000 54417. 00| 52. 50000 56017. 50
PCCP, 11 IN | | |
0040 601-01626 1.000 EACH| 1950. 00000 1950. 00| 1595. 00000 1595. 00| 1615. 00000 1615. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0041 601-01700 1.000 EACH 1700. 00000 1700. 00| 1795. 00000 1795. 00| 1820. 00000 1820. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0042 601-01846 2.000 EACH 1700. 00000 3400. 00| 1795. 00000 3590. 00| 1820. 00000 3640. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0043 601- 02206 312.500 LFT | 11. 25000 3515. 63| 8. 15000 2546. 88| 8. 50000 2656. 25
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN| | |
SPACI NG [ [ [
0044 601- 02636 50. 000 LFT | 30. 00000 1500. 00| 25. 00000 1250. 00| 26. 50000 1325. 00
GUARDRAI L, W BEAM NESTED | | [
0045 601- 05999 7.000 EACH 40. 00000 280. 00| 95. 00000 665. 00| 100. 00000 700. 00
CURVED TERM NAL END | [
0046 601- 06035 660. 000 LFT | 9. 75000 6435. 00| 8. 52000 5623. 20| 9. 50000 6270. 00
GUARDRAI L, RESET | | [
0047 601- 06037 3.000 EACH 585. 00000 1755. 00| 650. 00000 1950. 00| 675. 00000 2025. 00
GUARDRAI L END TREATMENT, | | | [
0048 601-94236 2.000 EACH 800. 00000 1600. 00| 600. 00000 1200. 00| 650. 00000 1300. 00
TEMPORARY GUARDRAI L END TREATMENT, | | | |
0049 601-99105 1593. 750 LFT | 11. 00000 17531. 25] 13. 44000 21420. 00| 13. 80000 21993. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0050 602- 06639 305.000 LFT | 25. 00000 7625. 00| 36. 33000 11080. 65| 22. 50000 6862. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0051 603- 06040 1046. 000 LFT | 6. 65000 6955. 90| 6. 28000 6568. 88| 6. 75000 7060. 50
FENCE, FARM FI ELD, 47 IN. | | [
0052 604- 06069 529.000 SYS | 37. 00000 19573. 00| 38. 00000 20102. 00| 37. 00000 19573. 00
CURB RAMP, CONCRETE | | |
0053 604-91531 3386. 000 SYS | 22. 00000 74492. 00| 20. 00000 67720. 00| 22. 50000 76185. 00
S| DEWALK, CONCRETE, 4 IN. | | |
0054 605- 06120 271.000 LFT | 16. 50000 4471. 50| 10. 00000 2710. 00| 14. 50000 3929. 50

CURB, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 121 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 605-06140 8440. 000 LFT | 10. 50000 88620. 00| 11. 11000 93768. 40| 11. 00000 92840. 00
CURB AND GUTTER, CONCRETE | | |
0056 610- 05527 2064. 000 TON | 37. 00000 76368. 00| 65. 00000 134160. 00| 68. 50000 141384. 00
HVA FOR APPROACHES | | [
0057 611- 05330 3137.000 SYS | 37. 00000 116069. 00| 29. 00000 90973. 00| 36. 00000 112932. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0058 611-06498 2.000 EACH 220. 00000 440. 00| 135. 00000 270. 00| 150. 00000 300. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0059 611-52817 1.000 EACH 3000. 00000 3000. 00| 2400. 00000 2400. 00| 17500. 00000 17500. 00
TEMPORARY CROSSOVER, B | | |
0060 611-95023 10. 000 EACH 175. 00000 1750. 00| 250. 00000 2500. 00| 250. 00000 2500. 00
MAI LBOX ASSEMBLY, RESET | | |
0061 611-95728 225.000 SYS | 39. 00000 8775. 00| 43. 00000 9675. 00| 37. 50000 8437. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
8 IN. | | |
0062 615- 06490 103. 000 EACH 127. 00000 13081. 00| 95. 00000 9785. 00| 100. 00000 10300. 00
R GHT OF WAY MARKER | | [
0063 616- 02320 1731.000 SYS | 1. 75000 3029. 25| 3. 00000 5193. 00| 2. 42000 4189. 02
GEOTEXTI LES | | [
0064 616- 06401 101.000 TON | 16. 00000 1616. 00| 17. 00000 1717. 00| 15. 87000 1602. 87
Rl PRAP, DUMPED | | [
0065 616- 06405 976.000 TON | 16. 00000 15616. 00| 17. 00000 16592. 00| 15. 87000 15489. 12
R PRAP, REVETNMENT | | [
0066 616- 06451 188.000 TON | 16. 00000 3008. 00| 16. 00000 3008. 00| 15. 87000 2983. 56
Rl PRAP, UNI FORM | | |
0067 621-01004 6. 000 EACH 595. 00000 3570. 00| 595. 00000 3570. 00| 610. 00000 3660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0068 621- 06545 0.340 TON | 645. 00000 219. 30| 645. 00000 219. 30| 660. 00000 224. 40
FERTI LI ZER | | |
0069 621-06548 5.000 LBS | 26. 00000 130. 00| 26. 00000 130. 00| 27.50000 137.50
SEED M XTURE, CV | | |
0070 621- 06553 143. 000 LBS | 4. 85000 693. 55| 4. 85000 693. 55| 5. 25000 750. 75
SEED M XTURE, R | | |
0071 621-06565 1.700 TON | 590. 00000 1003. 00| 590. 00000 1003. 00| 615. 00000 1045. 50
MULCHI NG MATERI AL | | [
0072 621-06574 1689. 000 SYS | 2. 95000 4982. 55| 2. 95000 4982. 55| 3. 15000 5320. 35
SODDI NG | | |
0073 621- 06575 16128. 000 SYS | 2. 95000 47577. 60| 2. 95000 47577. 60| 3. 15000 50803. 20

SODDI NG,  NURSERY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 121 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 622- 05649 20.000 EACH 325. 00000 6500. 00| 325. 00000 6500. 00| 332. 00000 6640. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN. | | |

0075 702- 03607 1.000 EACH 100. 00000 100. 00| 225. 00000 225. 00| 217. 00000 217.00
CORED HOLE | N CONCRETE | | |

0076 702-51005 266.200 CYS | 320. 00000 85184. 00| 387. 00000 103019. 40| 300. 00000 79860. 00
CONCRETE, A, SUBSTRUCTURE | | |

0077 702-51015 169.200 CYS | 200. 00000 33840. 00| 287. 00000 48560. 40| 280. 00000 47376. 00
CONCRETE, B, FOOTI NGS | | |

0078 703- 06028 139805. 000 LBS | 0. 45000 62912. 25| 0. 51000 71300. 55| 0. 55000 76892. 75
REI NFORCI NG BARS | | |

0079 704- 51002 140.500 CYS | 350. 00000 49175. 00| 457. 00000 64208. 50| 342. 00000 48051. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0080 714- 26712 112.000 LFT | 460. 00000 51520. 00| 465. 00000 52080. 00| 830. 00000 92960. 00

CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 8 FT. X 6 FT. WTH ROUGHNESS | | |

ELEMENTS | | |

0082 715- 03149 4.000 LFT | 125. 00000 500. 00| 36. 00000 144. 00| 36. 00000 144. 00
PIPE, GROUP D, 15 IN. | | |

0083 715- 03153 10.000 LFT | 75. 00000 750. 00| 37. 00000 370. 00| 37. 00000 370. 00
PIPE, GROUP D, 18 IN. | | |

0084 715- 04475 110.000 LFT | 75. 00000 8250. 00| 53. 00000 5830. 00| 84. 00000 9240. 00
PIPE, GROUP A 36 IN. | | |

0085 715- 04612 108.000 LFT | 72. 00000 7776. 00| 76. 00000 8208. 00| 138. 00000 14904. 00
PIPE GROUP G 1, 42" X 27", CONCRETE ARCH | |

0086 715- 05024 46.000 LFT | 75. 00000 3450. 00| 54. 00000 2484. 00| 68. 00000 3128. 00
PIPE, TYPE 2, CIRCULAR 36 IN. | |

0087 715- 05053 200. 000 LFT | 12. 00000 2400. 00| 10. 00000 2000. 00| 11. 00000 2200. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |

0088 715- 05151 583.000 LFT | 26. 00000 15158. 00| 28. 00000 16324. 00| 39. 00000 22737.00
PIPE, TYPE 2, CIRCULAR 15 IN. | |

0089 715- 05152 242.000 LFT | 34. 00000 8228. 00| 30. 00000 7260. 00| 43. 00000 10406. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | |

0090 715- 05154 449.000 LFT | 42. 00000 18858. 00| 36. 00000 16164. 00| 47.00000 21103. 00
PIPE, TYPE 2, CIRCULAR 24 IN. | |

0091 715- 05156 263.000 LFT | 50. 00000 13150. 00| 44. 00000 11572. 00| 53. 00000 13939. 00
PIPE, TYPE 2, CIRCULAR 30 IN | |

0092 715- 05739 268.000 LFT | 125. 00000 33500. 00] 105. 00000 28140. 00| 251. 00000 67268. 00
PI PE, GROUP A, 60 IN. | | |

0093 715- 05740 68.000 LFT | 70. 00000 4760. 00| 67. 00000 4556. 00| 200. 00000 13600. 00

PIPE, GROUP D, 42 IN. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 06/ 00
121 -6

ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0094 715-05841 4.000 EACH 925. 00000 3700. 00| 849. 00000 3396. 00| 1500. 00000 6000. 00
CONCRETE ANCHOR, 60 | N. | | |
0095 715-05842 2.000 EACH 900. 00000 1800. 00| 540. 00000 1080. 00| 1000. 00000 2000. 00
CONCRETE ANCHOR, 42 I N | | |
0096 715-13010 3967.000 LFT | 21. 00000 83307. 00| 26. 00000 103142. 00| 76. 00000 301492. 00
PIPE, GROUP L, 12 IN | [
0097 715- 13015 315.000 LFT | 26. 00000 8190. 00| 27. 00000 8505. 00| 77.00000 24255. 00
PIPE, GROUP L, 15 IN. | [
0098 715- 13020 333.000 LFT | 27. 00000 8991. 00| 30. 00000 9990. 00| 80. 00000 26640. 00
PIPE, GROUP L, 18 IN. | [
0099 715- 13025 6.000 LFT | 75. 00000 450. 00| 37. 00000 222. 00| 110. 00000 660. 00
PIPE, GROUP L, 21 IN | [
0100 715- 13030 302.000 LFT | 32. 00000 9664. 00| 36. 00000 10872. 00| 85. 00000 25670. 00
PIPE, GROUP L, 24 IN | |
0101 715- 13035 514.000 LFT | 60. 00000 30840. 00| 43. 00000 22102. 00| 90. 00000 46260. 00
PIPE, GROUP L, 30 IN | |
0102 715- 13040 634.000 LFT | 65. 00000 41210. 00| 53. 00000 33602. 00| 97. 00000 61498. 00
PIPE, GROUP L, 36 IN | | |
0103 715- 44240 54.600 CYS | 350. 00000 19110. 00| 420. 00000 22932. 00| 456. 88000 24945, 65
CONCRETE, A, STRUCTURES | |
0104 715- 44255 12618.000 LFT | 5. 00000 63090. 00| 3. 88000 48957. 84| 2.10000 26497. 80
PIPE, GROUP K, 6 IN. | | [
0105 715- 46000 7.000 EACH 250. 00000 1750. 00| 501. 00000 3507. 00| 400. 00000 2800. 00
PI PE END SECTION, 12 IN. | | [
0106 715- 46005 1.000 EACH 275. 00000 275. 00| 514. 00000 514. 00| 450. 00000 450. 00
Pl PE END SECTION, 15 IN | | |
0107 715-46010 1.000 EACH 325. 00000 325. 00| 555. 00000 555. 00| 500. 00000 500. 00
PI PE END SECTION, 18 IN. | | |
0108 715-46020 2.000 EACH 400. 00000 800. 00| 690. 00000 1380. 00| 525. 00000 1050. 00
PI PE END SECTION, 24 IN. | | [
0109 715-46030 1.000 EACH 475. 00000 475. 00| 800. 00000 800. 00| 625. 00000 625. 00
PI PE END SECTION, 30 IN. | | |
0110 715-46040 2.000 EACH 700. 00000 1400. 00| 945. 00000 1890. 00| 975. 00000 1950. 00
PI PE END SECTION, 36 IN. | | |
0111 715-46090 2.000 EACH 1300. 00000 2600. 00| 1180. 00000 2360. 00| 2000. 00000 4000. 00
PI PE END SECTION, 42 IN. X 27 IN | | |
0112 715-95092 118. 000 LFT | 66. 00000 7788. 00| 95. 00000 11210. 00| 68. 00000 8024. 00
SLOTTED DRAIN, 12 IN. | |
0113 718-06528 7.000 EACH 900. 00000 6300. 00| 200. 00000 1400. 00| 150. 00000 1050. 00
OUTLET PROTECTOR, 1 | | |
0114 718- 06532 3000. 000 LFT | 1. 00000 3000. 00| 1. 00000 3000. 00| 2. 55000 7650. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0115 718-52610 1047.000 CYS | 16. 00000 16752. 00| 26. 00000 27222. 00| 32. 00000 33504. 00
AGGREGATE FOR UNDERDRAI NS | | |
0116 718-99153 2738.000 SYS | 2. 25000 6160. 50| 3. 20000 8761. 60| 1. 55000 4243. 90
GEOTEXTI LES FOR UNDERDRAI N | | [
0117 720- 04666 1.000 EACH| 1900. 00000 1900. 00| 1300. 00000 1300. 00| 1600. 00000 1600. 00
CATCH BASIN , K18 | | [
0118 720- 44000 21.000 EACH 225. 00000 4725. 00| 315. 00000 6615. 00| 310. 00000 6510. 00
CASTING ADJUST TO GRADE | | [
0119 720- 45030 2.000 EACH 1200. 00000 2400. 00| 1050. 00000 2100. 00| 1550. 00000 3100. 00
I NLET, E7 | | |
0120 720- 45035 7.000 EACH 1225. 00000 8575. 00| 1055. 00000 7385. 00| 1550. 00000 10850. 00
I NLET, F7 | | |
0121 720- 45040 4.000 EACH 2200. 00000 8800. 00| 2410. 00000 9640. 00| 1550. 00000 6200. 00
I NLET, G7 | | |
0122 720- 45045 21.000 EACH 1250. 00000 26250. 00| 1105. 00000 23205. 00| 1250. 00000 26250. 00
I NLET, J10 | | |
0123 720- 45055 5.000 EACH 1400. 00000 7000. 00| 1100. 00000 5500. 00| 1550. 00000 7750. 00
I NLET, MLO | | |
0124 720- 45235 5.000 EACH 1600. 00000 8000. 00| 1600. 00000 8000. 00| 2650. 00000 13250. 00
CATCH BASIN, E7 | | [
0125 720- 45250 46. 000 EACH 1900. 00000 87400. 00| 1325. 00000 60950. 00| 1600. 00000 73600. 00
CATCH BASI N, K10 | | [
0126 720- 45275 4,000 EACH 600. 00000 2400. 00| 875. 00000 3500. 00| 1100. 00000 4400. 00
Pl PE CATCH BASIN, 24 IN. | | [
0127 720- 45410 28.000 EACH 2000. 00000 56000. 00| 1400. 00000 39200. 00| 3250. 00000 91000. 00
MANHOLE, C4 | | |
0128 720- 45415 13. 000 EACH 2600. 00000 33800. 00| 2620. 00000 34060. 00| 2750. 00000 35750. 00
MANHOLE, D4 | | |
0129 720- 45605 4,000 LFT | 375. 00000 1500. 00| 550. 00000 2200. 00| 2100. 00000 8400. 00
MANHOLE, RECONSTRUCT STRUCTURE | | |
0130 720-92025 1.000 EACH 2800. 00000 2800. 00| 2735. 00000 2735. 00| 1550. 00000 1550. 00
MANHOLE, D2 SADDLE 30" RCP | | |
0131 720-93886 2.000 EACH 650. 00000 1300. 00| 995. 00000 1990. 00| 1550. 00000 3100. 00
PI PE CATCH BASIN, 36 IN. | | |
0132 720-97896 1. 000 EACH 950. 00000 950. 00| 1105. 00000 1105. 00| 1550. 00000 1550. 00
I NLET, A4 | | |
0133 720-98068 2.000 EACH 3200. 00000 6400. 00| 2620. 00000 5240. 00| 2750. 00000 5500. 00
MANHOLE, E2 | | |
0134 720-98174 2.000 EACH 1700. 00000 3400. 00| 1335. 00000 2670. 00| 1100. 00000 2200. 00
I NLET, B15 | | |
0135 720- 98555 2.000 EACH 1600. 00000 3200. 00| 1390. 00000 2780. 00| 1100. 00000 2200. 00

INLET, C15 | | |
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SI GN PCST, SQUARE, 1, REINFORCED ANCHOR
BASE

ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0136 720- 98625 2.000 EACH 2600. 00000 5200. 00| 3840. 00000 7680. 00| 4250. 00000 8500. 00
MANHOLE, C4, DROP | | |
0137 720-99417 7.000 EACH 2400. 00000 16800. 00| 1650. 00000 11550. 00| 1250. 00000 8750. 00
CATCH BASI N, C15 | | [
0139 801-06199 1.000 EACH 495. 00000 495. 00| 450. 00000 450. 00| 475. 00000 475. 00
ROAD CLOSURE S| GN ASSEMBLY, PERVANENT | | |
0140 801-06203 35367.000 LFT | 0. 40000 14146. 80| 0. 26000 9195. 42| 0. 40000 14146. 80
TEMPORARY PAVEMENT MARKING 4 I N | | |
0141 801- 06207 12930. 000 LFT | 1. 25000 16162. 50| 0. 95000 12283. 50| 1. 00000 12930. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0142 801-06216 120. 000 LFT | 3. 25000 390. 00| 1. 90000 228. 00| 2. 00000 240. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. | | [
0143 801- 06469 450. 000 LFT | 2. 80000 1260. 00| 1. 95000 877. 50| 2. 00000 900. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | |
0144 801- 06605 22.000 EACH 95. 00000 2090. 00| 200. 00000 4400. 00| 220. 00000 4840. 00
BARRI CADE, |11A | | [
0145 801- 06606 8.000 EACH 130. 00000 1040. 00| 250. 00000 2000. 00| 275. 00000 2200. 00
BARRI CADE, |11B | | [
0146 801- 06608 2.000 EACH 385. 00000 770. 00| 2250. 00000 4500. 00| 500. 00000 1000. 00
BARRI CADE, |11, PERVANENT | |
0147 801- 06625 25.000 EACH 69. 00000 1725. 00| 98. 00000 2450. 00| 101. 63000 2540. 75
DETOUR ROUTE MARKER ASSEMBLY [ | |
0148 801- 06640 60. 000 EACH| 115. 00000 6900. 00| 125. 00000 7500. 00| 150. 00000 9000. 00
CONSTRUCTI ON SI GN, A | | |
0151 801- 06645 2.000 EACH 35. 00000 70. 00| 40. 00000 80. 00| 44, 58000 89. 16
CONSTRUCTI ON SI G\, B | | |
0152 801-06710 1260. 000 DAY | 20. 00000 25200. 00| 21. 49000 27077. 40| 18. 89000 23801. 40
FLASHI NG ARROW S| GN | | |
0153 801- 06775 LUWMP|  133000. 00000 133000. 00| 147500. 00000 147500. 00| 154000. 00000 154000. 00
MAI NTAI NI NG TRAFFI C | | |
0155 802- 02489 504.500 LFT | 9. 33000 4706. 99| 10. 40000 5246. 80| 10. 00000 5045. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0156 802-02922 12. 000 LFT | 9. 44000 113. 28| 7.90000 94. 80| 10. 00000 120. 00
SI GN PCST, SQUARE, UNREI NFORCED ANCHOR | | |
BASE [ [
| 5. 10000 234. 60| 10. 00000 460. 00
I I
I |

|

0157 802- 05701 46.000 LFT | 9. 33000 429.18
I
|
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ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0158 802- 05702 56.000 LFT | 9. 44000 528. 64| 6. 90000 386. 40| 10. 00000 560. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0159 802- 76015 76.000 SFT | 13. 75000 1045. 00| 14. 90000 1132. 40| 14. 50000 1102. 00
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0160 802- 76025 117.910 SFT | 14. 82000 1747. 43| 8. 50000 1002. 24| 15. 00000 1768. 65

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0161 802- 76035 461.060 SFT | 10. 62000 4896. 46| 8. 90000 4103. 43| 11. 00000 5071. 66
Sl GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 IN. THI CKNESS) [
0162 802- 76045 76.500 SFT | 13. 82000 1057. 23

I
I
| 13. 40000 1025. 10| 17. 50000 1338. 75
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, O 125 IN. TH CKNESS | |
0163 802- 94715 LUMP| 973. 71000 973. 71| 680. 00000 680. 00| 1000. 00000 1000. 00
SI GNS, SHEET, REMOVE AND RESET | |
0164 803- 02310 4520.000 LBS | 0. 82000 3706. 40| 0. 90000 4068. 00| 0. 90000 4068. 00
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0165 803- 06031 31.400 CYS | 534. 85000 16794. 29| 290. 00000 9106. 00| 550. 00000 17270. 00
SI GN FOUNDATI ONS, CONCRETE | | |
0166 803- 76125 5.000 EACH 5427. 86000 27139. 30| 6500. 00000 32500. 00| 5750. 00000 28750. 00
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0167 805- 01815 8.000 EACH 1612. 36000 12898. 88| 1650. 00000 13200. 00| 1728. 00000 13824. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I I
0168 805- 01842 13.000 EACH 534. 81000 6952. 53| 650. 00000 8450. 00| 575. 00000 7475. 00
HANDHOLE, S| GNAL | | |
0169 805- 02440 4934.000 LFT | 0. 54000 2664. 36| 0. 30000 1480. 20| 0. 55000 2713. 70
SI GNAL CABLE, ROADVAY LOOP, 1C 16GA. | | [
0170 805- 03370 14.000 EACH 355. 64000 4978. 96| 540. 00000 7560. 00| 375. 00000 5250. 00
PEDESTRI AN SI GNAL HEAD, W TH | |
| NTERNATI ONAL SYMBOLS, 18 IN. | | |
0171 805- 06592 1973.000 LFT | 11. 03000 21762. 19| 10. 10000 19927. 30| 11. 25000 22196. 25
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0172 805- 78069 1.000 EACH 7645. 81000 7645. 81| 7850. 00000 7850. 00| 7750. 00000 7750. 00

CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 4 PHASE | [ |

0173 805- 78106 1.000 EACH 7865. 81000 7865. 81| 8120. 00000 8120. 00| 8000. 00000 8000. 00
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE [ |

0174 805- 78205 11.000 EACH 372. 14000 4093. 54| 450. 00000 4950. 00| 406. 64000 4473. 04
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN | |
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ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0175 805- 78230 3.000 EACH 643. 22000 1929. 66| 650. 00000 1950. 00| 651. 89000 1955. 67

TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED, | | |
AMVBER, GREEN, AMBER ARRON GREEN ARROW | | |

0176 805- 78370 14.000 EACH 119. 60000 1674. 40| 100. 00000 1400. 00| 124. 16000 1738. 24
PEDESTRI AN PUSH BUTTCN | | |

0177 805- 78415 7.000 EACH 1440. 36000 10082. 52| 1750. 00000 12250. 00| 1442. 59000 10098. 13
SPAN, CATENARY, AND TETHER | | |

0178 805- 78420 7.000 EACH 205. 09000 1435. 63| 300. 00000 2100. 00| 249. 00000 1743. 00
DI SCONNECT HANGER | | |

0179 805- 78445 2.000 EACH 380. 34000 760. 68| 480. 00000 960. 00| 449. 57000 899. 14
SI GNAL SERVI CE | | |

0180 805- 78467 115.000 LFT | 1. 78000 204. 70| 1. 40000 161. 00| 1. 80000 207. 00
SI GNAL CABLE, 3C 8GA. | | |

0181 805- 78480 1163.000 LFT | 0. 96000 1116. 48| 0. 70000 814. 10| 1. 15000 1337. 45
SI GNAL CABLE, 3C 14GA. | |

0182 805- 78485 1432.000 LFT | 1. 07000 1532. 24| 0. 90000 1288. 80| 1. 21000 1732. 72
SI GNAL CABLE, 5C 14GA. | |

0183 805- 78490 1071.000 LFT | 1. 18000 1263. 78| 1. 10000 1178. 10| 1. 34000 1435. 14
SI GNAL CABLE, 7C 14GA. | |

0184 805- 78492 420.000 LFT | 1. 45000 609. 00| 1. 20000 504. 00| 1. 60000 672. 00
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | |

0185 805- 78510 4150.000 LFT | 0. 90000 3735. 00| 0. 90000 3735. 00| 1. 00000 4150. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0187 805- 78784 13.000 EACH 172. 55000 2243. 15| 135. 00000 1755. 00| 190. 60000 2477.80
LOOP DETECTCR DELAY AMPLI FIER, 1 CHANNEL| | |

0188 805- 78785 13.000 EACH 397. 31000 5165. 03| 420. 00000 5460. 00| 400. 00000 5200. 00
SI GNAL DETECTOR HOUSI NG | | |

0189 805- 78795 1664. 000 LFT | 7. 61000 12663. 04| 10. 10000 16806. 40| 7. 75000 12896. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |

0190 805- 78925 2.000 EACH 518. 31000 1036. 62| 600. 00000 1200. 00| 525. 00000 1050. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [

0191 805- 81032 8.000 EACH 2223. 31000 17786. 48| 2940. 00000 23520. 00| 2250. 00000 18000. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | |

0192 807- 02370 1.000 EACH 1005. 86000 1005. 86| 1690. 00000 1690. 00| 1050. 00000 1050. 00

LI GHT STRUCTURE, REMOVE AND RESET ON [
BREAKAVWAY BASE

LI NE, THERMOPLASTI C, BRCKEN, WH TE, 4
I'N.

0194 808-01428 204.000 LFT | 3. 25000 663. 00 1. 90000 387. 60| 2.00000 408. 00
TEMPORARY TRANSVERSE MARKI NGS, WHI TE, |
STOP LINE, 24 IN [ |
0195 808-06701 2560. 000 LFT | 0. 25000 640. 00 0. 39000 998. 40| 0. 40000 1024. 00
|
|
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ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0196 808- 06703 4982.000 LFT | 0. 25000 1245. 50| 0. 39000 1942. 98| 0. 40000 1992. 80
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0197 808-06716 7320.000 LFT | 0. 30000 2196. 00| 0. 80000 5856. 00| 0. 53000 3879. 60
LI NE, REMOVE | |
0199 808- 75240 2316. 000 LFT | 0. 25000 579. 00| 0. 39000 903. 24| 0. 40000 926. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0200 808- 75245 15962. 000 LFT | 0. 25000 3990. 50| 0. 36000 5746. 32| 0. 38000 6065. 56
LINE, THERMOPLASTIC, SOLID, YELLOWN 4 | | |
IN I I I
0202 808- 75278 423.000 LFT | 1. 50000 634. 50| 1. 90000 803. 70| 2. 00000 846. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 12 IN | | |

0203 808- 75297 453.000 LFT | 3. 00000 1359. 00| 2.90000 1313. 70| 3. 00000 1359. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |

0204 808- 75300 1027.000 LFT 0. 75000 770. 25 0. 78000 801. 06 0. 80000 821. 60

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0205 808- 75320 39.000 EACH 47.50000 1852. 50| 50. 00000 1950. 00| 52. 00000 2028. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0206 808- 75325 3.000 EACH 65. 00000 195. 00| 65. 00000 195. 00| 68. 70000 206. 10
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0207 808- 75998 38.000 EACH 110. 00000 4180. 00| 65. 00000 2470. 00| 48. 00000 1824. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0214 202- 03000 LUVP| 8200. 00000 8200.00|  29000. 00000 29000.00]  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 37 I I I

0215 202- 03000 LUMP| 1000. 00000 1000. 00| 9900. 00000 9900.00]  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 I I I

0216 202- 02240 1067.000 SYS | 3. 50000 3734. 50| 12. 30000 13124. 10| 8. 75000 9336. 25
PAVEMENT, REMOVE | | |

0217 503- 03489 24.000 EACH| 25. 00000 600. 00| 10. 00000 240. 00| 12. 00000 288. 00
RETROFI TTED Tl E BARS | |

0218 503- 05240 552.000 LFT | 11. 00000 6072. 00| 5. 00000 2760. 00| 8. 50000 4692. 00
D-1 CONTRACTI ON JO NT | | [

0219 801- 01851 LUMP|  20117. 22000 20117.22|  28640. 00000 28640.00|  22500. 00000 22500. 00

TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | [ |
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ENG NEER S ESTI MATE: $ 4, 804, 494. 55 ROUTE : SR 311
CALL ORDER o121 CONTRACT ID : R -24156-A COUNTI ES : FLOYD
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 61-1013120 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0220 801-03290 2.000 EACH 149. 00000 298. 00| 450. 00000 900. 00| 150. 00000 300. 00
CONSTRUCTION SIGN, C | | |
0221 801-04308 8.000 EACH 395. 00000 3160. 00| 250. 00000 2000. 00| 275. 00000 2200. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0222 801-99182 2.000 EACH 11000. 00000 22000. 00| 15000. 00000 30000. 00| 8750. 00000 17500. 00

TEMPORARY CHANGEABLE MESSAGE SI QN, | | |
I NSTALL AND MAI NTAI N [ | |
0223 808- 75078 462.000 LFT | 1. 50000 693. 00| 1. 90000 877. 80| 1. 90000 877. 80
TRANSVERSE MARKI NGS, PAINT, SOLI D, | | |
YELLOW CROSSHATCH LI NE, 12 IN. | | |
SECTI ON TOTALS | $ 4,114, 000. 00| $ 4,430, 073.07| $ 5,138, 773.62

CONTRACT TOTALS | $ 4,114, 000. 00| $ 4,430, 073.07| $ 5,138, 773.62
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ENG NEER S ESTI MATE: $ 916, 069. 67 RQUTE : BI KE
CALL ORDER ;131 CONTRACT ID: R -24288-B COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : BI KE028
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1636776 LI NKEL COVPANY $ 880, 000.00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $  980,591.00 111. 4307%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,408, 791.93 160. 0899%
| (1) 35-1636776 | (2) 35-1817574 | (3) 35-1917625
| LI NKEL COVPANY | YARDBERRY LANDSCAPE | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  BIKE / PEDESTRI AN FACI LI TI ES
I I |
0001 105- 06790 11.000 MOS | 1000. 00000 11000. 00| 1100. 00000 12100. 00| 2143. 25000 23575. 75
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  35000. 00000 35000. 00|  24000. 00000 24000. 00|  19364. 00000 19364. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  65000. 00000 65000. 00|  45000. 00000 45000.00|  70312. 00000 70312. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 01015 LUMP|  30000. 00000 30000. 00|  60000. 00000 60000. 00|  13949. 00000 13949. 00
CLEARI NG AND GRUBBI NG | |
0005 202- 01000 LUMP|  20000. 00000 20000. 00|  20000. 00000 20000. 00| 7192. 85000 7192. 85
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202- 02241 11.500 m | 100. 00000 1150. 00| 21. 00000 241. 50| 98. 36000 1131. 14
GUARDRAI L, REMOVE | | |
0007 203- 02000 2043.000 n8 | 18. 00000 36774. 00| 12. 00000 24516. 00| 51. 61000 105439. 23
EXCAVATI ON,  COMVON | | |
0008 205- 02224 3829.000 m | 6. 60000 25271. 40| 2. 00000 7658. 00| 5. 41000 20714. 89

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0009 205- 02229 24.000 m | 20. 00000 480. 00| 14. 00000 336. 00| 11. 33000 271.92
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 205- 02231 4.000 m | 300. 00000 1200. 00| 65. 00000 260. 00| 77. 25000 309. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0011 205- 02234 1.000 EACH 90. 00000 90. 00| 150. 00000 150. 00| 61. 80000 61. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0012 205- 02770 600.000 n2 | 5. 00000 3000. 00| 4.00000 2400. 00| 3. 55000 2130. 00
EROS| ON CONTROL BLANKET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 916, 069. 67 RQUTE : BI KE
CALL ORDER ;131 CONTRACT ID: R -24288-B COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1636776 | (2) 35-1817574 | (3) 35-1917625
| LI NKEL COVPANY | YARDBERRY LANDSCAPE | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0013 206-51230 81.400 nB8 | 25. 00000 2035. 00| 72. 00000 5860. 80| 47. 16000 3838. 82
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0014 211- 02060 48.900 nB8 | 40. 00000 1956. 00| 46. 00000 2249. 40| 72. 69000 3554, 54
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 03330 4.500 nB | 35. 00000 157. 50| 45. 00000 202. 50| 50. 36000 226. 62
AGGREGATE, 9 , Pl PE BEDDI NG | | |
0016 303- 04075 170.000 My | 20. 00000 3400. 00| 21. 00000 3570. 00| 30. 39000 5166. 30
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0017 303-09119 1089.000 My | 20. 00000 21780. 00| 21. 00000 22869. 00| 45, 16000 49179. 24
COVPACTED AGCGREGATE FOR BASE, 0, 2 | | |
0018 303-52308 3889.000 My | 18. 00000 70002. 00| 20. 00000 77780. 00| 93. 43000 363349. 27
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 402-05474 523.000 My | 70. 00000 36610. 00| 55. 00000 28765. 00| 111. 00000 58053. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 523.000 My | 70. 00000 36610. 00| 60. 00000 31380. 00| 121. 00000 63283. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0021 601-04793 118.000 m | 145. 00000 17110. 00| 145. 00000 17110. 00| 137. 81000 16261. 58
GUARDRAI L AND POSTS, WOOD | | [
0022 601-95871 9.000 m | 140. 00000 1260. 00| 65. 00000 585. 00| 70. 00000 630. 00
HANDRAI L , WOOD | | [
0023 604- 06070 20.000 n2 | 110. 00000 2200. 00| 375. 00000 7500. 00| 107. 99000 2159. 80
S| DEWALK, CONCRETE | | [
0024 604- 44251 14.830 n8 | 500. 00000 7415. 00| 975. 00000 14459. 25| 1133. 49000 16809. 66
STEPS, CONCRETE | | [
0025 604- 44251 12.400 n8 | 500. 00000 6200. 00| 975. 00000 12090. 00| 2056. 76000 25503. 82
STEPS, CONCRETE , LANDI NG | | |
0026 605-97937 4.500 m | 300. 00000 1350. 00| 115. 00000 517. 50| 251. 26000 1130. 67
CURB AND GUTTER, CONCRETE, ROLL | | |
0027 616-02320 92.000 n2 | 5. 00000 460. 00| 3. 50000 322. 00| 2.82000 259. 44
GEOTEXTI LES | | |
0028 616- 06396 180.000 My | 80. 00000 14400. 00| 80. 00000 14400. 00| 91. 31000 16435. 80
R PRAP , RIVER ROCK | |
0029 622-03672 LUWP| 12000. 00000 12000. 00| 11500. 00000 11500. 00| 5665. 00000 5665. 00
TREE PROTECTI ON AND TRI MM NG | | |
0030 622-05638 34.000 EACH 40. 00000 1360. 00| 50. 00000 1700. 00| 24. 72000 840. 48
PLANT, DECI DUOUS SHRUB, 450 mm OR UNDER | | |
0031 622-05639 15. 000 EACH 65. 00000 975. 00| 65. 00000 975. 00| 41. 20000 618. 00
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
m I I
0032 622- 05648 5.000 EACH 165. 00000 825. 210. 00000 1050. 00| 159. 65000 798. 25

PLANT, DECI DUOUS TREE, SINGLE STEM 32 |
mm OR UNDER |

I
00|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 06/
131 -3

00

ENG NEER S ESTI MATE: $ 916, 069. 67 RQUTE : BI KE
CALL ORDER ;131 CONTRACT ID: R -24288-B COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1636776 | (2) 35-1817574 | (3) 35-1917625
| LI NKEL COVPANY | YARDBERRY LANDSCAPE | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

0033 622-91786
SEEDLI NG ,
0034 701-51195

TREE, REVEGETATI ON

PILE, STEEL H, HP 310 X 79

0035 701-91792
PILE TIP, STEEL H
0036 702-51005

CONCRETE, A, SUBSTRUCTURE

0037 702-51015

CONCRETE, B, FOOTI NG5
0038 702-90915

CONCRETE, A
0039 703-51030

REI NFORCI NG STEEL
0040 703-51032

REI NFORCI NG STEEL, EPOXY COATED

0041 706-92237
HANDRAI L, STEEL
0042 711-04845

BRI DGE, STEEL TRUSS, PRE-ENG NEERED

BRIDGE NO 1
0043 714-02802

I
| UNIT PRICE

RETAI NI NG WALL, PRECAST CONCRETE UNI TS |

0044 714-05562
RETAI NI NG WALL
0045 715-03419
FILL, CRUSHED STONE
0046 715-05021
PI PE, TYPE 3,
0047 715-05048
PI PE, TYPE 4,
0048 715-05173
PI PE, TYPE 3,
0049 715-05174
PI PE, TYPE 3,
0050 715-05203
PI PE, TYPE 4,
0051 715-46005

Cl RCULAR,
Cl RCULAR,
Cl RCULAR,
Cl RCULAR,

Cl RCULAR,

PI PE END SECTI ON, 375 mm

0052 715-46025

QUANTI TY
360.000 EACH 19. 00000

I
377.600 m | 200. 00000

I
36.000 EACH| 200. 00000

I
76.900 n8 | 630. 00000

I
20.400 n8 | 630. 00000

|
19.000 n8 | 500. 00000

I
4307.000 kg | 1. 50000

I
662.000 kg | 1. 50000

I
87.200 m | 580. 00000

I
LUMP|  105000. 00000

N
71.000 n2 | 400. 00000
3.550 n2 | 400. 00000

I
286.000 n8 | 40. 00000

|
38.000 m | 100. 00000

375 mm |
39.000 m | 200. 00000

150 mm |
47.000 m | 220. 00000

600 mm |
4.300 m | 250. 00000

675 mm |
7.000 m | 140. 00000

100 mm |
16.000 EACH 300. 00000

I
2.000 EACH 400. 00000

PI PE END SECTION, 675 mm

993.
50576.

105000.

28400.

1420.

11440.

3800.

7800.

10340.

1075.

980.

4800.
800.

00|
00
00
00
00
00
00|
00|
00|

UNI T PRI CE

175.
110.
675.
550.

500.

544,

233000.

300.

475.

35.

85.

70.

250.

500.

50.

219.

435.

. 00000

00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

1324.
47436.
233000.

21300

1686

10010.

3230.

2730.

11750.

2150.

350.

3504.

870.

00

. 00

I
. 25|

00
00
00
00
00
00
00|
00|

UNT PRI CE

920.

3512.

582.

2.

3.

509.

141352.

436.

1098.

62.

191.

158.

267.

326.

153.

369.

894.

22000
85000

40000

78000

03000

27000

80000

36000

01000

46000

68000

34000
80000

2131.
44458,

141352.

31011.

3898.

17809.

7288.

6176.

12549.

1403.

1075.

5909.

1789.

.14

.18

.23

. 68

64
92

40

38

01

22

40

04

47

78

76

44

60



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 131 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 916, 069. 67 RQUTE : BI KE
CALL ORDER ;131 CONTRACT ID: R -24288-B COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1636776 | (2) 35-1817574 | (3) 35-1917625
| LI NKEL COVPANY | YARDBERRY LANDSCAPE | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 801- 06775 LUVP| 12685. 60000 12685. 60| 20000. 00000 20000. 00| 6163. 26000 6163. 26
MAI NTAI NI NG TRAFFI C | | |
0054 802- 03896 3.000 EACH 500. 00000 1500. 00| 425. 00000 1275. 00| 597. 40000 1792. 20
BOLLARD , DROP DON | | |
0055 802- 03896 4.000 EACH 500. 00000 2000. 00| 385. 00000 1540. 00| 190. 55000 762. 20
BOLLARD , WOOD, W TH COLLAR | | [
0056 802- 04993 LUWP| 2500. 00000 2500. 00| 12000. 00000 12000. 00| 15657. 95000 15657. 95
SI GN | | |
SECTI ON TOTALS | $ 880, 000. 00| $ 980, 591. 00| $ 1,408,791.93
------------------------------------------ e o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaao
CONTRACT TOTALS | $ 880, 000. 00| $ 980, 591. 00| $ 1,408,791.93




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 151 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 739, 773. 81 ROUTE : SR 55

CALL CRDER : 151 OONTRACT ID : R -24312-A OOUNTI ES : LAKE

LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : LAPORTE DI STRI CT

CONTRACT TIME : 09/29/01 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N692004
N692011
N692011
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1035700 BUCKO CONSTRUCTI ON $ 4,847,403.32 100. 0000%
2 35-1120685 VALSH & KELLY, |NC. $ 5,538,396.16 114. 2549%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 5,809,621.32 119. 8501%
4 35-1212938 ATLAS EXCAVATI NG | NC. $ 6,629, 076.04 136. 7551%
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  ADDED TRAVEL LANES
I I I
0001 105- 01925 18.000 MOS | 1200. 00000 21600. 00| 1400. 00000 25200. 00| 2935. 00000 52830. 00
FIELD OFFICE, 51.1 n2 |
0002 105- 06845 LUMP|  20000. 00000 20000. 00|  35000. 00000 35000.00|  57050. 00000 57050. 00
CONSTRUCTI ON ENGI NEERI NG
0003 110- 01001 LUMP|  235000. 00000 235000. 00|  275000. 00000 275000. 00|  173319. 00000 173319. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  12000. 00000 12000. 00|  30000. 00000 30000. 00|  72768. 00000 72768. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 15289.000 n2 | 2. 50000 38222. 50| 5. 25000 80267. 25| 8. 25000 126134. 25
PAVEMENT, REMOVE | | |
0006 202- 03000 LUMP| 250. 00000 250. 00| 100. 00000 100. 00| 1720. 00000 1720. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0007 202- 03000 LUVP| 250. 00000 250. 00| 100. 00000 100. 00| 4410. 00000 4410. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5SB | [ |
0008 202- 78515 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 3685. 00000 3685. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0009 203- 02000 39815.000 n8 | 9. 25000 368288. 75| 13. 65000 543474. 75| 10. 80000 430002. 00
EXCAVATI ON,  COVMON | | |
0010 203- 02070 6255.000 n8 | 0. 10000 625. 50| 15. 50000 96952. 50| 0. 01000 62. 55
BORROW | |
0011 203- 02100 7709.000 n8 | 5. 95000 45868. 55| 21. 45000 165358. 05| 12. 55000 96747. 95

EXCAVATI ON, PEAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 06/
151 -2

00

ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205- 02229 230.000 m | 7. 70000 1771. 00| 7. 70000 1771. 00| 8. 10000 1863. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0013 205- 02234 11. 000 EACH 50. 00000 550. 00| 50. 00000 550. 00| 52. 65000 579. 15
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0014 205-02236 15. 000 EACH 60. 00000 900. 00| 60. 00000 900. 00| 63. 15000 947. 25
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0015 211- 02050 6454.000 n8 | 11. 50000 74221. 00| 15. 50000 100037. 00| 14. 20000 91646. 80
B BORROW | | |
0016 211-02060 8927.000 nB8 | 10. 50000 93733. 50| 19. 50000 174076. 50| 26. 55000 237011. 85
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 215-06458 30000. 000 nB | 8. 83000 264900. 00| 8. 83000 264900. 00| 6. 95000 208500. 00
SUBGRADE, MODI FI ED | | |
0018 303- 04075 9.000 My | 23. 00000 207. 00| 50. 00000 450. 00| 120. 00000 1080. 00
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | | [
0019 303-52308 1191.000 My | 15. 00000 17865. 00| 17. 00000 20247. 00| 20. 15000 23998. 65
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 305- 05206 3759.000 My | 28. 50000 107131. 50| 37. 00000 139083. 00| 37. 25000 140022. 75
W DENI NG W TH HVA | | [
0021 401-04824 158.000 My | 35. 80000 5656. 40| 30. 00000 4740. 00| 49. 20000 7773. 60
HVA BASE 25.0 nm SHOULDER | | [
0022 401- 05437 27553.000 My | 30. 75000 847254. 75| 28. 00000 771484. 00| 35. 45000 976753. 85
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0023 401- 05455 10003. 000 My | 31. 90000 319095. 70| 32. 00000 320096. 00| 37. 30000 373111. 90
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0024 401- 05456 4551.000 My | 37. 70000 171572. 70| 35. 00000 159285. 00| 45. 50000 207070. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0025 402- 05470 20602. 000 My | 25. 85000 532561. 70| 26. 00000 535652. 00| 36. 35000 748882. 70
HVA BASE C25.0 mm MAI NLI NE | | [
0026 404-05511 873.000 n2 | 3. 70000 3230. 10| 3. 00000 2619. 00| 6. 15000 5368. 95
SEAL COAT, 2 | | |
0027 405-05517 1.400 M | 400. 00000 560. 00| 425. 00000 595. 00| 757. 00000 1059. 80
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 84.300 My | 225. 00000 18967. 50| 250. 00000 21075. 00| 165. 00000 13909. 50
ASPHALT FOR TACK COAT | | |
0029 601-01700 1.000 EACH| 1595. 00000 1595. 00| 1700. 00000 1700. 00| 1790. 00000 1790. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0030 601-03577 1.000 EACH 1595. 00000 1595. 00| 1800. 00000 1800. 00| 1895. 00000 1895. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, MODI FI ED (Radi us 10670mm) | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 06/
151 -3

00

ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0031 601- 05071 1.000 EACH 1595. 00000 1595. 00| 1700. 00000 1700. 00| 1790. 00000 1790. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0032 601-99105 375.285 m | 33. 00000 12384. 41] 30. 00000 11258. 55| 31. 60000 11859. 01
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 604- 06069 5.000 n2 | 50. 00000 250. 00| 75. 00000 375. 00| 140. 40000 702. 00
CURB RAMP, CONCRETE | | |
0034 604-91531 4.000 n2 | 50. 00000 200. 00| 75. 00000 300. 00| 122. 30000 489. 20
S| DEWALK, CONCRETE, 100 nm | | |
0035 605-06120 45.000 m | 42. 15000 1896. 75| 60. 00000 2700. 00| 74. 35000 3345. 75
CURB, CONCRETE | | |
0036 605- 06165 5444.000 m | 26. 00000 141544. 00| 31. 00000 168764. 00| 28. 30000 154065. 20
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0037 605- 06250 418.000 n2 | 65. 00000 27170. 00| 80. 00000 33440. 00| 71. 75000 29991. 50
CENTER CURB, C, CONCRETE | |
0038 607-06335 34.500 m | 50. 00000 1725. 00| 150. 00000 5175. 00| 211. 75000 7305. 38
PAVED SIDE DI TCH, A | | [
0039 610- 05527 38.000 My | 50. 00000 1900. 00| 80. 00000 3040. 00| 53. 35000 2027. 30
HVA FOR APPROACHES | | [
0040 611-05330 942.000 n2 | 34. 00000 32028. 00| 40. 00000 37680. 00| 34. 85000 32828. 70
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mMm | | |
0041 611-95728 2316.000 n2 | 38. 00000 88008. 00| 44.00000 101904. 00| 36. 80000 85228. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0042 615- 06490 22.000 EACH 102. 00000 2244. 00| 200. 00000 4400. 00| 160. 00000 3520. 00
R GHT OF WAY MARKER | | |
0043 615- 06527 3.000 EACH 400. 00000 1200. 00| 300. 00000 900. 00| 420. 00000 1260. 00
MONUMENT, SECTI ON CORNER | | [
0044 616-02320 304.000 n2 | 2. 00000 608. 00| 4. 00000 1216. 00| 1. 90000 577. 60
GEOTEXTI LES | | |
0045 616- 06405 164.200 My | 26. 00000 4269. 20| 25. 00000 4105. 00| 32. 01000 5256. 04
Rl PRAP, REVETNMENT | | |
0046 621-02770 2520.000 n2 | 3. 35000 8442. 00| 3. 35000 8442. 00| 3. 50000 8820. 00
EROSI ON CONTROL BLANKET | | [
0047 621-04258 110. 000 kg | 60. 00000 6600. 00| 60. 00000 6600. 00| 63. 20000 6952. 00
SEED M XTURE , COVER CROP | | |
0048 621-04258 15.900 kg | 1895. 00000 30130. 50| 1895. 00000 30130. 50| 1995. 00000 31720. 50
SEED M XTURE , MESI C PRAI RI E GRASS | | |
0049 621-04258 9.700 kg | 1050. 00000 10185. 00| 1050. 00000 10185. 00| 1105. 00000 10718. 50

SEED M XTURE , SEDGE MEADOW GRASS |
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ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 621-04258 10.400 kg | 1985. 00000 20644. 00| 1985. 00000 20644. 00| 2090. 00000 21736. 00
SEED M XTURE , WET PRAI RI E GRASS | | |
0051 621- 06567 592.000 kL | 1. 00000 592. 00| 1. 00000 592. 00| 1. 05000 621. 60
WATER | [ |
0052 621- 06575 32695.000 n2 | 2. 87000 93834. 65| 2. 87000 93834. 65| 3. 05000 99719. 75
SODDI NG, NURSERY | | [
0053 715-05019 29.500 m | 192. 75000 5686. 13| 237. 00000 6991. 50| 159. 25000 4697. 88
PIPE, TYPE 1, O RCULAR 900 nm [ [ [
0054 715- 05024 265.000 m | 193. 00000 51145. 00| 181. 00000 47965. 00| 159. 25000 42201. 25
PIPE, TYPE 2, O RCULAR 900 mm [ [ [
0055 715-05048 5365.000 m | 7. 00000 37555. 00| 7. 40000 39701. 00| 7.80000 41847. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0056 715- 05053 115.500 m | 33. 20000 3834. 60| 27. 00000 3118. 50| 28. 40000 3280. 20
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0057 715-05123 22.500 m | 75. 15000 1690. 88| 182. 00000 4095. 00| 110. 00000 2475. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0058 715-05148 3.500 m | 143. 55000 502. 43| 127. 00000 444, 50| 118. 00000 413. 00
PIPE, TYPE 2, O RCULAR 250 nm [ [ |
0059 715-05149 270.700 m | 61. 40000 16620. 98| 91. 00000 24633. 70| 66. 50000 18001. 55
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0060 715-05151 400.000 m | 93. 36000 37344. 00| 104. 00000 41600. 00| 72. 10000 28840. 00
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0061 715-05152 210.000 m | 111. 70000 23457. 00| 117. 90000 24759. 00| 78. 75000 16537. 50
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0062 715-05153 925.000 m | 132. 00000 122100. 00| 124. 70000 115347. 50| 83. 93000 77635. 25
PIPE, TYPE 2, O RCULAR 525 mm [ [ |
0063 715-05154 1175.000 m | 128. 55000 151046. 25| 130. 70000 153572. 50| 96. 35000 113211. 25
PIPE, TYPE 2, O RCULAR 600 mm | | |
0064 715-05156 15.600 m | 146. 15000 2279. 94| 228. 00000 3556. 80| 120. 00000 1872. 00
PIPE, TYPE 2, O RCULAR 750 mm [ [ |
0065 715-05169 64.500 m | 75. 95000 4898. 78| 137. 00000 8836. 50| 72.10000 4650. 45
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0066 715-05171 39.500 m | 101. 65000 4015. 18| 141. 00000 5569. 50| 78. 70000 3108. 65
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0067 715-05850 35.000 m | 297. 65000 10417. 75| 252. 00000 8820. 00| 275. 00000 9625. 00
Pl PE, RCHEP, CLASS HE-1, DO0.3=40, MN. | | |
AREA 0. 68 n2 | [ |
0068 715- 46005 10. 000 EACH| 130. 00000 1300. 00| 255. 00000 2550. 00| 454, 00000 4540. 00
PI PE END SECTION, 375 mm | | [
0069 715-46010 6.000 EACH 150. 00000 900. 00| 303. 00000 1818. 00| 490. 00000 2940. 00

PI PE END SECTI ON, 450 mm [ [
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ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 715-46020 3.000 EACH 190. 00000 570. 00| 333. 00000 999. 00| 680. 00000 2040. 00
PI PE END SECTION, 600 mm | | |
0071 715- 46040 5.000 EACH 400. 00000 2000. 00| 573. 00000 2865. 00| 965. 00000 4825. 00
PI PE END SECTION, 900 mm | | [
0072 716- 02836 55.000 m | 1525. 00000 83875. 00| 1850. 00000 101750. 00| 2480. 00000 136400. 00
Pl PE, JACKED, REI NFORCED CONCRETE, IV, | | |
900 mMm | | |
0073 718-06528 21.000 EACH 400. 00000 8400. 00| 600. 00000 12600. 00| 630. 00000 13230. 00
QUTLET PROTECTOR, 1 | | |
0074 718- 06532 1000.000 m | 2. 00000 2000. 00| 4. 00000 4000. 00| 4. 20000 4200. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0075 718-52610 1087.000 nB | 17. 00000 18479. 00| 31. 00000 33697. 00| 32. 65000 35490. 55
AGGREGATE FOR UNDERDRAI NS | | |
0076 718-99153 15313.000 n2 | 1. 00000 15313. 00| 1. 00000 15313. 00| 1. 05000 16078. 65
GEOTEXTI LES FOR UNDERDRAI N | | [
0077 720-03482 1.000 EACH 3300. 00000 3300. 00| 2725. 00000 2725. 00| 2295. 00000 2295. 00
MANHOLE, K4, MODI FI ED | | |
0078 720-44000 48.000 EACH 150. 00000 7200. 00| 230. 00000 11040. 00| 340. 00000 16320. 00
CASTI NG ADJUST TO GRADE | | |
0079 720-45235 1.000 EACH 2250. 00000 2250. 00| 1135. 00000 1135. 00| 1110. 00000 1110. 00
CATCH BASIN, E7 | | |
0080 720-45250 31.000 EACH 1900. 00000 58900. 00| 1550. 00000 48050. 00| 1765. 00000 54715. 00
CATCH BASI N, K10 | | |
0081 720-45265 7.000 EACH 735. 00000 5145. 00| 790. 00000 5530. 00| 585. 00000 4095. 00
PI PE CATCH BASIN, 375 mm | | |
0082 720-45270 7.000 EACH 840. 00000 5880. 00| 900. 00000 6300. 00| 610. 00000 4270. 00
PI PE CATCH BASIN, 450 mm | | |
0083 720-45410 37.000 EACH 1750. 00000 64750. 00| 1500. 00000 55500. 00| 1290. 00000 47730. 00
MANHOLE, C4 | | |
0084 720- 45605 3.400 m | 765. 00000 2601. 00| 635. 00000 2159. 00| 525. 00000 1785. 00
MANHOLE, RECONSTRUCT STRUCTURE | | |
0085 720-94612 2.000 EACH 3225. 00000 6450. 00| 3100. 00000 6200. 00| 1575. 00000 3150. 00
MANHOLE, K4 | | |
0086 720-95422 4.000 EACH 1950. 00000 7800. 00| 2000. 00000 8000. 00| 2420. 00000 9680. 00
MANHOLE, J4 | | |
0087 720-98174 1.000 EACH 1800. 00000 1800. 00| 2060. 00000 2060. 00| 1555. 00000 1555. 00
I NLET, B15 | | |
0088 720- 98687 5.000 EACH 1800. 00000 9000. 00| 1570. 00000 7850. 00| 1380. 00000 6900. 00
CATCH BASI N, MLO | | [
0089 720-99416 4.000 EACH 2300. 00000 9200. 00| 2120. 00000 8480. 00| 2340. 00000 9360. 00

CATCH BASI N, B15 | |
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ENG NEER S ESTI MATE: $ 6, 739, 773. 81 ROUTE : SR 55
CALL ORDER : 151 CONTRACT ID: R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0090 801- 04308 5.000 EACH| 400. 00000 2000. 00| 448. 00000 2240. 00| 460. 00000 2300. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0091 801- 06203 20167.000 m | 0. 30000 6050. 10| 0. 26000 5243. 42| 0. 32000 6453. 44
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0092 801- 06207 1978.000 m | 2. 66000 5261. 48] 3.00000 5934. 00| 2. 85000 5637. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0093 801-06211 6.000 EACH| 45. 00000 270. 00| 55. 00000 330. 00| 68. 40000 410. 40
TEMPORARY PAVEMVENT MESSAGE MARKI NG | | [
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0094 801- 06212 6.000 EACH| 45. 00000 270. 00| 55. 00000 330. 00| 131. 60000 789. 60
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WORD ( ONLY) | [ |
0095 801- 06218 85.000 m | 15. 50000 1317. 50| 3. 50000 297. 50| 17. 00000 1445, 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | |
0096 801- 06606 72.000 EACH 120. 00000 8640. 00| 142. 00000 10224. 00| 330. 00000 23760. 00
BARRI CADE, |11B | |
0097 801- 06640 25.000 EACH| 165. 00000 4125. 00| 195. 00000 4875. 00| 210. 00000 5250. 00
CONSTRUCTI ON SIGN, A | | |
0098 801- 06645 16. 000 EACH| 65. 00000 1040. 00| 35. 00000 560. 00| 184. 00000 2944. 00
CONSTRUCTION SIGN, B | | |
0099 801-06710 2880.000 DAY | 10. 50000 30240. 00| 10. 00000 28800. 00| 19. 00000 54720. 00
FLASHI NG ARROW SI GN | | |
0100 801-06775 LUMVP| 9800. 00000 9800.00]  38000. 00000 38000.00]  70765. 00000 70765. 00
MAI NTAI NI NG TRAFFI C | | |
0101 802- 02489 141.320 m | 32. 80000 4635. 30| 32. 80000 4635. 30| 41. 15000 5815. 32
SI GN PCST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0102 802- 02922 13.020 m | 26. 24000 341. 64| 26. 24000 341. 64| 31. 50000 410. 13
SI GN PCST, SQUARE, UNREI NFORCED ANCHOR | | |
BASE | | |
0103 802- 76025 30.320 n2 | 139. 00000 4214. 48| 139. 00000 4214. 48| 158. 00000 4790. 56
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2. 03 nm THI CKNESS | |
0104 802- 76035 38.520 n2 | 145. 00000 5585. 40| 145. 00000 5585. 40| 163. 00000 6278. 76
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0105 803- 02310 3944.160 kg | 3.30000 13015. 73| 3. 30000 13015. 73| 1. 90000 7493. 90
REI NFORCI NG STEEL, S| GN FOUNDATI ON | |
0106 803- 04626 18.000 EACH| 1167. 00000 21006. 00| 1167. 00000 21006. 00| 800. 00000 14400. 00

S| GN FOUNDATI ON, CONCRETE | |
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ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER : 151 CONTRACT I D : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : LAPCORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ L e S T T T T
0107 803-76125 9.000 EACH 7700. 00000 69300. 00| 7700. 00000 69300. 00| 5630. 00000 50670. 00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
0108 804-06770 21.000 EACH 100. 00000 2100. 00| 100. 00000 2100. 00| 17. 00000 357. 00
DELI NEATOR PCST | | |
0109 805-01842 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 685. 00000 1370. 00
HANDHOLE, SI GNAL | [ |
0110 805- 02087 LUWP| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1265. 00000 1265. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0111 805-04782 2.000 EACH 30432. 00000 60864. 00| 30432. 00000 60864. 00| 33790. 00000 67580. 00
VI DEO VEHI CLE DETECTCR SYSTEM | | |
0112 805- 06592 49.000 m | 29. 52000 1446. 48| 29. 52000 1446. 48| 33. 70000 1651. 30
CONDUI T, STEEL, GALVAN ZED, 50mm | | |
0113 805- 78109 2.000 EACH 9005. 00000 18010. 00| 9005. 00000 18010. 00| 11475. 00000 22950. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |
0114 805-78205 15. 000 EACH 385. 00000 5775. 00| 385. 00000 5775. 00| 475. 00000 7125. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AMBER, GREEN | | |
0115 805-78215 8.000 EACH 385. 00000 3080. 00| 385. 00000 3080. 00| 485. 00000 3880. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AMBER ARROW GREEN ARROW | | |
0116 805-78230 7.000 EACH 560. 00000 3920. 00| 560. 00000 3920. 00| 685. 00000 4795. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AMBER, GREEN, AMBER ARROW GREEN ARROW | | |
0117 805-78415 8.000 EACH 500. 00000 4000. 00| 500. 00000 4000. 00| 1725. 00000 13800. 00
SPAN, CATENARY, AND TETHER | | |
0118 805- 78420 8.000 EACH 250. 00000 2000. 00| 250. 00000 2000. 00| 316. 00000 2528. 00
DI SCONNECT HANGER | | |
0119 805- 78445 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 421. 00000 842.00
SI GNAL SERVI CE | | |
0120 805- 78467 32.000 m | 4.97000 159. 04| 4. 97000 159. 04| 5. 25000 168. 00
SI GNAL CABLE, 3C 8GA. | | |
0121 805- 78485 379.000 m | 3.28000 1243. 12| 3. 28000 1243. 12| 3. 15000 1193. 85
SI GNAL CABLE, 5C 14GA | | |
0122 805- 78490 821.000 m | 3. 60000 2955. 60| 3. 60000 2955. 60| 4. 20000 3448. 20
SI GNAL CABLE, 7C 14GA [ | |
0123 805- 78906 8.000 EACH 1500. 00000 12000. 00| 1500. 00000 12000. 00| 1475. 00000 11800. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
mm X 3. 7m | | |
0124 805-78925 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 635. 00000 1270. 00
|

CONTRCLLER CABI NET FOUNDATI ON, P1 |
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ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0125 805- 79020 LUWP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 8950. 00000 8950. 00
TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED | | |
0126 805-92503 16. 000 EACH| 250. 00000 4000. 00| 250. 00000 4000. 00| 88. 50000 1416. 00
SI GN MOUNTI NG BRACKET ASSEMBLY | | [
0127 805-94295 24.000 EACH 100. 00000 2400. 00| 100. 00000 2400. 00| 221. 00000 5304. 00
SI GNAL HEAD, RELOCATE | |
0128 808- 06701 1473.000 m | 0. 83000 1222. 59| 0. 75000 1104. 75| 0. 90000 1325. 70
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | |
0129 808-06703 865.000 m | 0. 83000 717. 95| 0. 75000 648. 75| 0. 90000 778.50
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0130 808-06716 495.000 m | 1. 31000 648. 45| 0. 95000 470. 25| 5. 25000 2598. 75
LI NE, REMOVE | | |
0131 808- 75240 1072.000 m | 0. 83000 889. 76| 0. 75000 804. 00| 0. 90000 964. 80
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | |
0132 808- 75245 5814.000 m | 0. 83000 4825. 62| 0. 75000 4360. 50| 0. 90000 5232. 60
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0133 808- 75278 206.000 m | 4. 75000 978. 50| 4. 80000 988. 80| 5. 00000 1030. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0134 808- 75297 178.000 m | 9. 50000 1691. 00| 9. 60000 1708. 80| 10. 00000 1780. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0135 808- 75320 53.000 EACH 49. 00000 2597. 00| 65. 50000 3471. 50| 52. 00000 2756. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0136 808- 75325 53. 000 EACH 70. 50000 3736. 50| 2. 95000 156. 35| 74. 20000 3932. 60
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0137 808- 75996 804. 000 EACH 3. 00000 2412. 00| 2. 25000 1809. 00| 7. 40000 5949. 60
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0138 808- 75998 804. 000 EACH 21. 50000 17286. 00| 23. 00000 18492. 00| 26. 00000 20904. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0139 808-92027 510.000 m | 3. 15000 1606. 50| 1. 50000 765. 00| 1. 80000 918. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0140 601-01740 1.000 EACH| 1595. 00000 1595. 00| 1700. 00000 1700. 00| 1790. 00000 1790. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 151 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 4,847, 403. 32| $ 5,538, 396. 16| $ 5,809, 621.32
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 4,847,403. 32| $ 5,538, 396. 16| $ 5,809, 621.32
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ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ADDED TRAVEL LANES

I
0001 105-01925 18.000 MOs | 1700. 22000 30603. 96|

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

0013 205-02234 11. 000 EACH 57. 00000 627. 00|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |

0014 205-02236 15.000 EACH 68. 00000 1020. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
DROP | NLET PROTECTI ON

|
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  136000. 00000 136000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  300000. 00000 300000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  13500. 00000 13500. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 15289.000 n2 | 7.50000 114667. 50| |
PAVEMENT, REMOVE | | |
0006 202- 03000 LUMP| 2900. 00000 2900. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0007 202- 03000 LUMP| 4000. 00000 4000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5SB | [ |
0008 202- 78515 LUMP| 1150. 00000 1150. 00| |
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0009 203- 02000 39815.000 n8 | 14. 10000 561391. 50| |
EXCAVATI ON,  COMMON | | |
0010 203- 02070 6255.000 n8 | 15. 00000 93825. 00| |
BORROW | [ |
0011 203- 02100 7709.000 n8 | 16. 75000 129125. 75| |
EXCAVATI ON, PEAT | | |
0012 205- 02229 230.000 m | 8. 75000 2012. 50] |
I
I
I
I
I
I
I I
0015 211- 02050 6454.000 n8 | 26. 25000 169417. 50 |
B BORROW | | |
0016 211-02060 8927.000 n8 | 21. 00000 187467. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0017 215- 06458 30000.000 n8 | 10. 00000 300000. 00| |
I I

SUBGRADE, MZDI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 151 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0018 303- 04075 9.000 M | 26. 00000 234. 00| |
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0019 303-52308 1191.000 My | 17. 10000 20366. 10| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 305- 05206 3759.000 My | 50. 00000 187950. 00| |
W DENI NG W TH HVA [ [ [
0021 401- 04824 158.000 My | 51. 00000 8058. 00| |
HVA BASE 25.0 nm SHOULDER | [ [
0022 401- 05437 27553.000 My | 36. 00000 991908. 00| |
QT QA HVA BASE 25.0 mm MAI NLI NE | [ [
0023 401- 05455 10003.000 My | 38. 00000 380114. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0024 401- 05456 4551.000 My | 47. 00000 213897. 00| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | [
0025 402- 05470 20602.000 My | 37. 00000 762274. 00| |
HVA BASE C25.0 mm MAI NLI NE [ [ [
0026 404-05511 873.000 n2 | 7. 00000 6111. 00| |
SEAL COAT, 2 | [ [
0027 405-05517 1.400 My | 360. 00000 504. 00| |
ASPHALT FOR PRI ME COAT | [ [
0028 406- 05520 84.300 My | 360. 00000 30348. 00| |
ASPHALT FOR TACK COAT | | |
0029 601-01700 1.000 EACH 2000. 00000 2000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0030 601-03577 1.000 EACH 2000. 00000 2000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED (Radi us 10670nmm) | | |
0031 601- 05071 1.000 EACH 2000. 00000 2000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ [ |
0032 601-99105 375.285 m | 40. 00000 15011. 40| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 604- 06069 5.000 n2 | 114. 80000 574. 00| |
CURB RAMP, CONCRETE | [ |
0034 604-91531 4.000 n2 | 112. 00000 448. 00| |
S| DEWALK, CONCRETE, 100 nm | | |
0035 605-06120 45.000 m | 57. 40000 2583. 00| |
CURB, CONCRETE | | [
0036 605-06165 5444.000 m | 25. 00000 136100. 00| |
CURB AND GUTTER, C, CONCRETE, MODI FIED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 151 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0037 605- 06250 418.000 n2 | 75. 00000 31350. 00| |
CENTER CURB, C, CONCRETE | | |
0038 607- 06335 34.500 m | 105. 00000 3622. 50| |
PAVED SI DE DI TCH, A | | |
0039 610- 05527 38.000 My | 85. 00000 3230. 00| |
HVA FOR APPROACHES | | |
0040 611-05330 942.000 n2 | 34. 00000 32028. 00| |
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | | |
150 nm | | |
0041 611-95728 2316.000 2 | 44. 10000 102135. 60| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
200 mm | | |
0042 615- 06490 22.000 EACH 120. 00000 2640. 00| |
R GHT OF WAY MARKER | | |
0043 615- 06527 3.000 EACH 425. 00000 1275. 00| |
MONUVENT, SECTI ON CORNER | | |
0044 616- 02320 304.000 n2 | 2. 25000 684. 00| |
GEOTEXTI LES | | |
0045 616- 06405 164.200 My | 25. 00000 4105. 00| |
Rl PRAP, REVETMENT | | |
0046 621-02770 2520.000 12 | 3. 80000 9576. 00| |
EROS| ON CONTROL BLANKET | | |
0047 621-04258 110.000 kg | 65. 00000 7150. 00| |
SEED M XTURE , COVER CROP | | |
0048 621- 04258 15.900 kg | 2000. 00000 31800. 00| |
SEED M XTURE , MESI C PRAI Rl E GRASS | | |
0049 621- 04258 9.700 kg | 1100. 00000 10670. 00| |
SEED M XTURE , SEDGE MEADOW GRASS | | |
0050 621-04258 10.400 kg | 2000. 00000 20800. 00| |
SEED M XTURE , WET PRAI R E GRASS | | |
0051 621- 06567 592.000 KL | 1. 10000 651. 20| |
VATER | | |
0052 621- 06575 32695.000 n2 | 3.00000 98085. 00| |
SODDI NG, NURSERY | | |
0053 715- 05019 29.500 m | 235. 00000 6932. 50| |
PIPE, TYPE 1, CRCULAR 900 nm | | |
0054 715- 05024 265.000 m | 210. 00000 55650. 00| |
PIPE, TYPE 2, O RCULAR 900 mm | | |
0055 715- 05048 5365.000 m | 4. 85000 26020. 25] |
PIPE, TYPE 4, CIROULAR 150 nm | | |
0056 715- 05053 115.500 m | 45. 00000 5197. 50| |
|

Pl PE, UNDERDRAI N QUTLET, 150 nm | |



GEOTEXTI LES FOR UNDERDRAI N

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 151 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 715-05123 22.500 m | 121. 50000 2733. 75| |
PIPE, TYPE 1, O RCULAR 600 nm | | |
0058 715-05148 3.500 m | 150. 00000 525. 00| |
PIPE, TYPE 2, O RCULAR 250 nm [ [ |
0059 715-05149 270.700 m | 70. 00000 18949. 00| |
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0060 715-05151 400.000 m | 74. 00000 29600. 00| |
PIPE, TYPE 2, O RCULAR 375 nm [ [ [
0061 715-05152 210.000 m | 164. 00000 34440. 00| |
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0062 715-05153 925.000 m | 120. 00000 111000. 00| |
PIPE, TYPE 2, O RCULAR 525 nm [ [ |
0063 715-05154 1175.000 m | 185. 00000 217375. 00| |
PIPE, TYPE 2, O RCULAR 600 nm | [ |
0064 715- 05156 15.600 m | 350. 00000 5460. 00| |
PIPE, TYPE 2, O RCULAR 750 nm [ [ [
0065 715-05169 64.500 m | 129. 00000 8320. 50| |
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0066 715-05171 39.500 m | 80. 50000 3179. 75| |
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0067 715- 05850 35.000 m | 338. 00000 11830. 00| |
Pl PE, RCHEP, CLASS HE-1, DO0.3=40, MN. | | |
AREA 0. 68 n?2 | | |
0068 715-46005 10. 000 EACH| 345. 00000 3450. 00| |
PI PE END SECTION, 375 mm | | |
0069 715-46010 6.000 EACH 400. 00000 2400. 00| |
PI PE END SECTI ON, 450 mm | | [
0070 715-46020 3.000 EACH 455. 00000 1365. 00| |
PI PE END SECTION, 600 mm | | [
0071 715-46040 5.000 EACH 880. 00000 4400. 00| |
PI PE END SECTION, 900 mm | | [
0072 716- 02836 55.000 m | 1375. 00000 75625. 00| |
Pl PE, JACKED, REI NFORCED CONCRETE, IV, | | |
900 mMm | | |
0073 718- 06528 21. 000 EACH| 114. 00000 2394. 00| |
OUTLET PROTECTOR, 1 | | |
0074 718- 06532 1000.000 m | 1. 70000 1700. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0075 718-52610 1087.000 nB8 | 44, 00000 47828. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0076 718-99153 15313.000 n2 | 1. 10000 16844. 30| |
| |



ENG NEER S ESTI MATE: $ 6, 739, 773. 81

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 151 -14

RQUTE : SR 55

TEMPORARY TRANSVERSE PAVEMENT NMARKI NG

CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0077 720-03482 1.000 EACH 4000. 00000 4000. 00| |
MANHOLE, K4, MODIFI ED | [ [
0078 720- 44000 48.000 EACH 160. 00000 7680. 00|
CASTI NG ADJUST TO GRADE | [ [
0079 720- 45235 1.000 EACH 1240. 00000 1240. 00| |
CATCH BASI N, E7 | [ [
0080 720- 45250 31.000 EACH 1640. 00000 50840. 00| |
CATCH BASI N, K10 | | [
0081 720- 45265 7.000 EACH 645. 00000 4515. 00| |
PI PE CATCH BASIN, 375 mm | [ [
0082 720- 45270 7.000 EACH 660. 00000 4620. 00| |
PI PE CATCH BASIN, 450 mm | [ [
0083 720- 45410 37.000 EACH 1575. 00000 58275. 00| |
MANHOLE, C4 | | |
0084 720- 45605 3.400 m | 2100. 00000 7140. 00| |
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0085 720-94612 2.000 EACH 4300. 00000 8600. 00| |
MANHOLE, K4 | | |
0086 720- 95422 4.000 EACH 2800. 00000 11200. 00| |
MANHOLE, J4 | | [
0087 720-98174 1.000 EACH| 1800. 00000 1800. 00| |
| NLET, B15 | [ |
0088 720- 98687 5.000 EACH 1600. 00000 8000. 00| |
CATCH BASI N, MLO | [ [
0089 720-99416 4.000 EACH 2000. 00000 8000. 00| |
CATCH BASI N, B15 | [ |
0090 801- 04308 5.000 EACH 510. 00000 2550. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0091 801-06203 20167.000 m | 0. 28000 5646. 76| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0092 801- 06207 1978.000 m | 3. 10000 6131. 80| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0093 801-06211 6. 000 EACH 130. 00000 780. 00| |
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0094 801- 06212 6. 000 EACH 120. 00000 720. 00| |
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, WORD ( ONLY) [ [ [
0095 801-06218 85.000 m | 18. 00000 1530. 00| |
I
|

REMOVABLE, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 151 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0096 801- 06606 72.000 EACH 150. 00000 10800. 00|
BARRI CADE, 111B | | |
0097 801- 06640 25.000 EACH 210. 00000 5250. 00|
CONSTRUCTI ON SI GN, A | [ [
0098 801- 06645 16. 000 EACH 40. 00000 640. 00|
CONSTRUCTI ON SI G\, B | [ [
0099 801-06710 2880. 000 DAY | 10. 50000 30240. 00| |
FLASHI NG ARROW S| GN | [ [
0100 801-06775 LUWVP|  210000. 00000 210000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0101 802-02489 141.320 m | 35. 00000 4946. 20| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0102 802- 02922 13.020 m | 28. 00000 364. 56| |
SI GN POST, SQUARE, UNREI NFORCED ANCHOR | | |
BASE | [ [
0103 802- 76025 30.320 n2 | 150. 00000 4548. 00| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0104 802- 76035 38.520 n2 | 150. 00000 5778. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND 2. 54 nm THI CKNESS | | [
0105 803-02310 3944.160 kg | 3. 50000 13804. 56| |
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0106 803- 04626 18.000 EACH 1250. 00000 22500. 00| |
SI GN FOUNDATI ON, CONCRETE | | |
0107 803-76125 9.000 EACH 8200. 00000 73800. 00| |
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0108 804-06770 21. 000 EACH| 110. 00000 2310. 00| |
DELI NEATCR PCST | | |
0109 805-01842 2.000 EACH 525. 00000 1050. 00| |
HANDHOLE, SI GNAL | | |
0110 805-02087 LUWP| 1700. 00000 1700. 00| |
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | |
EQUI PVENT | | |
0111 805-04782 2.000 EACH 33000. 00000 66000. 00| |
VI DEO VEH CLE DETECTOR SYSTEM | |
0112 805- 06592 49.000 m | 32. 00000 1568. 00| |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0113 805- 78109 2.000 EACH 10000. 00000 20000. 00| |
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
| |

DRI VEN, 8 PHASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 151 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 739, 773. 81 RQUTE : SR 55
CALL ORDER . 151 CONTRACT ID : R -24312-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0114 805- 78205 15.000 EACH| 400. 00000 6000. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0115 805- 78215 8.000 EACH 400. 00000 3200. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0116 805- 78230 7.000 EACH 600. 00000 4200. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

LI NE, THERMOPLASTI C, BROKEN, YELLOW
100mMm

|

I

I

I

|

I

|

|

0117 805- 78415 8.000 EACH| 550. 00000 4400. 00| |
SPAN, CATENARY, AND TETHER | | [
0118 805- 78420 8.000 EACH| 275. 00000 2200. 00| |
DI SCONNECT HANGER | | I
0119 805- 78445 2.000 EACH 425. 00000 850. 00| |
SI GNAL SERVI CE | | |
0120 805- 78467 32.000 m | 5. 30000 169. 60| |
S| GNAL CABLE, 3C 8GA. | | |
0121 805- 78485 379.000 m | 3. 50000 1326. 50| |
S| GNAL CABLE, 5C 14GA. | | |
0122 805- 78490 821.000 m | 3. 80000 3119. 80| [
S| GNAL CABLE, 7C 14GA. | | |
0123 805- 78906 8.000 EACH| 1600. 00000 12800. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
mm X 3. 7m | | |
0124 805- 78925 2.000 EACH 640. 00000 1280. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0125 805- 79020 LUMP| 8500. 00000 8500. 00| |
TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED | | |
0126 805- 92503 16.000 EACH 265. 00000 4240. 00| |
Sl GN MOUNTI NG BRACKET ASSEMBLY | | |
0127 805- 94295 24.000 EACH 110. 00000 2640. 00| |
S| GNAL HEAD, RELOCATE | | |
0128 808- 06701 1473.000 m | 0. 80000 1178. 40| |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100nm | | |
0129 808- 06703 865.000 m | 0. 80000 692. 00| |
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0130 808- 06716 495.000 m 1. 00000 495. 00| |
LI NE, REMOVE | |

|

I

|

I
I
0131 808- 75240 1072.000 m | 0. 80000 857. 60|
I
|



ENG NEER S ESTI MATE: $ 6, 739, 773. 81
CALL CRDER : 151
LETTI NG DATE : 02/22/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -24312-A

DATE : 03/06/ 00
PAGE : 151 -17

RQUTE : SR 55

COUNTI ES : LAKE

LAPORTE DI STRI CT

| (4) 35-1212938
| ATLAS EXCAVATI NG, | NC.

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0132 808- 75245 5814.000 m |
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm |

0133 808- 75278 206.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLI D, YELLOW CROSSHATCH LI NE, 300mm

0134 808- 75297 178.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm

|
0135 808- 75320 53.000 EACH
PAVEMENT MESSAGE MARKI NGS, |

THERMOPLASTI C,  LANE | NDI CATI ON' ARROW
0136 808- 75325 53.000 EACH

PAVEMENT MESSAGE MARKI NGS, |

THERMOPLASTI C, WORD ( ONLY)

I
0137 808- 75996 804. 000 EACH

SNOWPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE |
0138 808- 75998 804. 000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER
0139 808-92027 510.000 m |

LINE, THERMOPLASTIC, SOLID, YELLOW |
200mm |
0140 601- 01740 1.000 EACH

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 4 |

SECTI ON TOTALS [

CONTRACT TOTALS [

UNI'T PR CE

4651.

0. 80000

5. 00000

10. 00000

50. 00000

70. 00000

3. 00000

25. 00000

1. 60000

2000. 00000

$

ANOUNT]|

1030

1780.

2650

3710.

2412

20100.

816.

2000.

6, 629, 076.

$ 6,629, 076.

20

. 00|

I
I
00|
I
I

. 00|

I
I
00|
|

. 00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 171 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 192, 018. 55 RQUTE : SR 37
CALL ORDER 171 CONTRACT ID: R -24413-A COUNTI ES : HAM LTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0977008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $  165,057.08 100. 0000%
2 35-1139301 E & B PAVING |NC $  165,441.91 100. 2331%
3 35-1136349 TSCHUOR, GALE COMPANY, | NC. $  178,107.15 107. 9063%
4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  179,286.86 108. 6211%
5  35-1609544 SCHUTT- LOOKABI LL CO $  181,117.66 109. 7303%
6 35-1151771 CALUVET ASPHALT PAVI NG CO $  193,724.75 117. 3683%
| (1) 35-1817574 | (2) 35-1139301 | (3) 35-1136349
| YARDBERRY LANDSCAPE |E & B PAVING | NC. | TSCHUOR, GALE COVPANY, | NC.
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I |
0001 105- 01925 3.000 M8 | 1250. 00000 3750. 00| 2420. 00000 7260. 00| 2016. 73000 6050. 19
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2700. 00000 2700.00]  13005. 43000 13005. 43
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 6000. 00000 6000. 00| 8240. 00000 8240. 00| 8700. 00000 8700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3000. 00000 3000. 00| 3250. 00000 3250. 00| 3500. 00000 3500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 51328 LUMP| 3000. 00000 3000. 00| 2400. 00000 2400. 00| 7605. 78000 7605. 78
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0006 203- 02000 788.000 n8 | 11. 00000 8668. 00| 20. 00000 15760. 00| 16. 03000 12631. 64
EXCAVATI ON,  COVMMON | | |
0007 203- 02070 375.000 n8 | 18. 00000 6750. 00| 16. 35000 6131. 25| 11. 55000 4331. 25
BORROW | | |
0008 205- 02224 260.000 m | 6. 50000 1690. 00| 4.50000 1170. 00| 5. 14000 1336. 40

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0009 205- 02229 14.000 m | 18. 00000 252. 00| 30. 50000 427. 00| 33. 95000 475. 30
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 211-02060 62.500 nB | 40. 00000 2500. 00| 38. 70000 2418. 75| 24. 95000 1559. 38
B BORROW FOR STRUCTURE BACKFI LL [ | |

0011 303-52309 713.300 My | 20. 00000 14266. 00| 19. 80000 14123. 34| 17. 79000 12689. 61
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |

0012 402- 05468 790.000 My | 45. 00000 35550. 00| 35. 00000 27650. 00| 38. 96000 30778. 40

HVA BASE 25.0 nmm MNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 171 -2
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 1500 mm x 900 nm |
0030 718- 03277 260.000 m | 12. 00000 3120. 00| 13. 00000 3380. 00| 12. 78000 3322. 80
Pl PE, UNDERDRAI N, CORRUGATED PLASTIC, | | |
PERFORATED, 150nmm | [ |
0031 718-03796 16.400 m | 24. 00000 393. 60| 13. 00000 213. 20| 38. 51000 631. 56
Pl PE, CORRUGATED PLASTI C, NONPERFORATED, | | |
150 nm | | |

ENG NEER S ESTI MATE: $ 192, 018. 55 RQUTE : SR 37
CALL ORDER 171 CONTRACT ID: R -24413-A COUNTI ES : HAM LTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1139301 | (3) 35-1136349
| YARDBERRY LANDSCAPE | E & B PAVING | NC. | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 402-05474 160.900 My | 53. 00000 8527. 70| 44, 00000 7079. 60| 53. 43000 8596. 89
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0014 402- 05477 73.100 My | 58. 00000 4239. 80| 60. 00000 4386. 00| 69. 01000 5044. 63
HVA SURFACE 9.5 nm MAI NLI NE | | [
0015 402- 05481 199.200 My | 60. 00000 11952. 00| 36. 50000 7270. 80| 47. 86000 9533.71
HVA BASE 25.0 nm SHOULDER | | [
0016 404-05511 766.600 n2 | 3. 50000 2683. 10| 1. 35000 1034. 91| 5. 57000 4269. 96
SEAL COAT, 2 | | [
0017 406- 05520 0.138 M | 600. 00000 82. 80| 160. 00000 22. 08| 191. 49000 26.43
ASPHALT FOR TACK COAT | | |
0018 601- 06035 106.700 m | 46. 00000 4908. 20| 40. 00000 4268. 00| 44. 52000 4750. 28
GUARDRAI L, RESET | | [
0019 601-91147 2.000 EACH 990. 00000 1980. 00| 900. 00000 1800. 00| 1001. 81000 2003. 62
GUARDRAI L END TREATMENT, RESET | | |
0020 603-01159 210.000 m | 29. 00000 6090. 00| 26. 00000 5460. 00| 28. 94000 6077. 40
FENCE, CHAIN LINK, 1067 nm | | [
0021 615- 06490 3.000 EACH 125. 00000 375. 00| 120. 00000 360. 00| 133. 57000 400. 71
R GHT OF WAY MARKER | | [
0022 616- 02320 185.800 n?2 | 3. 00000 557. 40| 2. 00000 371. 60| 2. 10000 390. 18
GEOTEXTI LES | | [
0023 616- 06405 202.600 My | 35. 00000 7091. 00| 26. 25000 5318. 25| 22.91000 4641. 57
R PRAP, REVETMENT | | [
0024 621-01004 1.000 EACH 700. 00000 700. 00| 525. 00000 525. 00| 584. 39000 584. 39
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 2100. 000 n2 | 1. 50000 3150. 00| 0. 58000 1218. 00| 0. 65000 1365. 00
MULCHED SEEDI NG R | | [
0026 621-06574 227.200 n2 | 7.00000 1590. 40| 8. 25000 1874. 40| 9. 18000 2085. 70
SODDI NG | | |
0027 702-90915 3.550 nmB | 500. 00000 1775. 00| 1175. 00000 4171. 25| 495, 61000 1759. 42
CONCRETE, A | | |
0028 703-51032 98.100 kg | 1. 75000 171. 68| 13. 20000 1294. 92| 2.88000 282.53
REI NFORCI NG STEEL, EPOXY CQATED | | |
0029 714-99348 9.140 m | 800. 00000 7312. 00| 1352. 00000 12357. 28| 1100. 14000 10055. 28
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 171 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 192, 018. 55 RQUTE : SR 37
CALL ORDER 171 CONTRACT ID: R -24413-A COUNTI ES : HAM LTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1139301 | (3) 35-1136349
| YARDBERRY LANDSCAPE | E & B PAVING | NC. | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 718-52610 58.800 nB8 | 40. 00000 2352. 00| 48. 00000 2822. 40| 40. 74000 2395. 51
AGGREGATE FOR UNDERDRAI NS | | |
0033 718-97137 2.000 EACH 155. 00000 310. 00| 1000. 00000 2000. 00| 306. 11000 612. 22
QUTLET PROTECTOR, 150 mm | |
0034 718-99153 514.800 n2 | 3. 00000 1544. 40| 0. 60000 308. 88| 2. 00000 1029. 60
GEOTEXTI LES FOR UNDERDRAI N | | [
0035 801- 06640 16. 000 EACH 65. 00000 1040. 00| 50. 00000 800. 00| 55. 66000 890. 56
CONSTRUCTI ON SI GN, A | | [
0036 801- 06207 500.000 m 3. 50000 1750. 00| 2. 95000 1475. 00| 3. 28000 1640. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0037 801-06710 21.000 DAY | 35. 00000 735. 00| 15. 00000 315. 00| 15. 01000 315. 21
FLASH NG ARROW S| GN | | |
0038 801-06775 LUWP| 700. 00000 700. 00| 3000. 00000 3000. 00| 2182. 05000 2182. 05
MAI NTAI NI NG TRAFFI C | | |
0039 802-94715 LUWP| 500. 00000 500. 00| 785. 00000 785. 00| 556. 56000 556. 56
SI GNS, SHEET, REMOVE AND RESET | | |
SECTI ON TOTALS | $ 165, 057. 08| $ 165, 441. 91| $ 178, 107. 15

CONTRACT TOTALS [

$ 165, 057.

$ 165, 441. 91|

$ 178, 107. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 171 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 192, 018. 55 RQUTE : SR 37
CALL ORDER 171 CONTRACT ID: R -24413-A COUNTI ES : HAM LTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1609544 | (6) 35-1151771
| EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | CALUMET ASPHALT PAVI NG CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105-01925 3.000 MOs | 1650. 00000 4950. 00| 1238. 93000 3716. 79| 2250. 00000 6750. 00
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUWP| 4800. 00000 4800. 00| 3058. 97000 3058. 97| 3000. 00000 3000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUMP| 14700. 00000 14700. 00| 9000. 00000 9000. 00| 9600. 00000 9600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 10300. 00000 10300. 00| 12478. 03000 12478. 03| 9600. 00000 9600. 00
CLEARI NG RI GHT OF WAY | [
0005 202-51328 LUVP| 3300. 00000 3300. 00| 3717. 65000 3717. 65| 4500. 00000 4500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0006 203- 02000 788.000 nB | 17. 00000 13396. 00| 16. 86000 13285. 68| 33. 00000 26004. 00
EXCAVATI ON, COVVON | | |
0007 203-02070 375.000 nB8 | 13. 50000 5062. 50| 16. 70000 6262. 50| 15. 00000 5625. 00
BORROW | | |
0008 205- 02224 260.000 m | 6. 00000 1560. 00| 5. 10000 1326. 00| 5. 00000 1300. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 14.000 m | 8. 00000 112. 00| 34. 55000 483. 70| 34. 00000 476. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0010 211- 02060 62.500 nB8 | 27. 50000 1718. 75| 38. 12000 2382. 50| 51. 00000 3187.50
B BORROW FOR STRUCTURE BACKFI LL | |
0011 303-52309 713.300 My | 17. 60000 12554. 08| 20. 08000 14323. 06| 17. 00000 12126. 10
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0012 402- 05468 790.000 My | 38. 50000 30415. 00| 39. 65000 31323. 50| 40. 00000 31600. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0013 402- 05474 160.900 My | 52. 80000 8495. 52| 49. 85000 8020. 87| 44, 00000 7079. 60
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0014 402-05477 73.100 My | 68. 20000 4985. 42| 67. 98000 4969. 34| 62. 00000 4532. 20
HVA SURFACE 9.5 nm NAI NLI NE | | [
0015 402- 05481 199.200 My | 47. 30000 9422. 16| 41. 35000 8236. 92| 40. 00000 7968. 00
HVA BASE 25.0 nm SHOULDER | | |
0016 404- 05511 766.600 n2 | 5. 50000 4216. 30| 1. 53000 1172. 90| 3. 00000 2299. 80
SEAL COAT, 2 | | |
0017 406- 05520 0.138 My | 190. 00000 26. 22| 181. 27000 25.02] 250. 00000 34.50
ASPHALT FOR TACK COAT | | |
0018 601- 06035 106.700 m | 19. 80000 2112. 66| 29. 46000 3143. 38| 29. 00000 3094. 30
GUARDRAI L, RESET |
0019 601-91147 2.000 EACH 1775. 00000 3550. 00| 1688. 10000 3376. 20| 1649. 00000 3298. 00

GUARDRAI L END TREATMENT, RESET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 171 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 192, 018. 55 RQUTE : SR 37
CALL ORDER 171 CONTRACT ID: R -24413-A COUNTI ES : HAM LTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1609544 | (6) 35-1151771
| EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | CALUMET ASPHALT PAVI NG CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 603-01159 210.000 m | 36. 30000 7623. 00| 32. 61000 6848. 10| 38. 00000 7980. 00
FENCE, CHAI N LI NK, 1067 mm | | |
0021 615- 06490 3.000 EACH 121. 00000 363. 00| 118. 96000 356. 88| 116. 00000 348. 00
Rl GHT OF WAY MARKER | | |
0022 616- 02320 185.800 n2 | 2. 20000 408. 76| 2.71000 503. 52| 3. 00000 557. 40
GEOTEXTI LES | | |
0023 616- 06405 202.600 My | 18. 70000 3788. 62| 20. 65000 4183. 69| 34. 00000 6888. 40
Rl PRAP, REVETMENT | | |
0024 621-01004 1.000 EACH 440. 00000 440. 00| 594. 80000 594. 80| 581. 00000 581. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 2100.000 n2 | 0. 40000 840. 00| 0. 66000 1386. 00| 1. 00000 2100. 00
MULCHED SEEDI NG R | | |
0026 621-06574 227.200 n2 | 3. 80000 863. 36| 9. 35000 2124. 32| 11. 00000 2499. 20
SODDI NG | | |
0027 702-90915 3.550 nmB8 | 770. 00000 2733. 50| 1258. 89000 4469. 06| 775. 00000 2751. 25
CONCRETE, A | | |
0028 703-51032 98.100 kg | 5. 50000 539. 55| 3. 72000 364. 93| 4. 00000 392. 40
REI NFORCI NG STEEL, EPOXY COATED | | [
0029 714-99348 9.140 m | 1320. 00000 12064. 80| 1158. 73000 10590. 79| 1000. 00000 9140. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 1500 mm x 900 mm | | [
0030 718-03277 260.000 m | 11. 00000 2860. 00| 11. 40000 2964. 00| 9. 00000 2340. 00
Pl PE, UNDERDRAI N, CORRUGATED PLASTI C, | | |
PERFORATED, 150nm | [ |
0031 718-03796 16.400 m | 33. 00000 541. 20| 37. 26000 611. 06| 9. 00000 147. 60
Pl PE, CORRUGATED PLASTI C, NONPERFORATED, | | |
150 mm | | |
0032 718-52610 58.800 nmB | 33. 00000 1940. 40| 43. 52000 2558. 98| 30. 00000 1764. 00
AGGREGATE FOR UNDERDRAI NS | | |
0033 718-97137 2.000 EACH 165. 00000 330. 00| 441. 16000 882. 32| 210. 00000 420. 00
OUTLET PROTECTOR, 150 nm | | |
0034 718-99153 514.800 nR2 | 2. 20000 1132. 56| 2.71000 1395. 11| 1. 25000 643. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0035 801- 06640 16. 000 EACH 55. 00000 880. 00| 56. 65000 906. 40| 65. 00000 1040. 00
CONSTRUCTI ON SIGN, A | | |
0036 801- 06207 500.000 m | 3. 25000 1625. 00| 3. 34000 1670. 00| 3. 25000 1625. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0037 801-06710 21.000 DAY | 16. 50000 346. 50| 16. 99000 356. 79| 17. 00000 357.00

FLASHI NG ARROW SI GN |



ENG NEER S ESTI MATE: $
CALL CRDER @ 171
LETTI NG DATE : 02/22/00 10:00 AM

192, 018. 55

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

CONTRACT ID : R -24413-A
DI STR CT : GREENFI ELD DI STRI CT

RQOUTE :
COUNTI ES

DATE :
PAGE :

SR 37
HAM LTON

03/ 06/ 00
171 -6

| (4) 35-1912582
| EDSAM CONSTRUCTI ON, | NC.

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |

0038 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C

0039 802-94715 LUWP|

SI GNS, SHEET, REMOVE AND RESET |

SECTI ON TOTALS |

| (5) 35-1609544

I
ANOUNT

UNIT PRI CE UNIT PRI CE
©3300.00000 300,00 7158.83000
990. 00000 990.ooI 889. 37000
$ 179,286.86I $
R s 170 amese s

| SCHUTT- LOCKABI LL CO

| (6) 35-1151771

AMOUNT| UNIT PRI CE
_____________ B
7158. 53| 9200. 00000

I
889. 37| 875. 00000
I
181, 117. 66
_____________ B
181, 117. 66

| CALUMET ASPHALT PAVI NG CO

9200. 00
875. 00

193, 724. 75

193, 724.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : | -465

CALL CRDER : 201 OONTRACT I D : R -24432-A COUNTI ES : MARI ON

LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : GREENFIELD Di STRI CT

OONTRACT TIME : 06/01/01 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 4654326
4654326
4654326
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D

1 99-9990053 BERNS/ WEDDLE JO NT VENTURE A+B= $ 33,373, 010. 07

2 35-0918397 R ETH R LEY CONSTRUCTI ON A+B-= $ 34, 790, 623. 94

3 35-1917625 M LESTONE CONTRACTCRS, L. P. AWARD A+B-= $ 33,307, 641. 15

4 36-2231526 WALSH CONSTR CO CF | LL A+B-= $ 35,135, 311. 94

5 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. A+B-= $ 36, 518, 302. 62

[ (1) 99-9990053 | (2) 35-0918397 | (3) 35-1917625

| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY OCONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE DECK REPLACEMENT AND W DENI NG

I I I
0001 105-01925 24.000 MOS | 1600. 00000 38400. 00| 1900. 00000 45600. 00| 2710. 85000 65060. 40

FIELD OFFICE, 51.1 n2 | | [

0002 105- 06657 48.000 M5 | 100. 00000 4800. 00| 75. 00000 3600. 00| 118. 57000 5691. 36
PHONE, CELLULAR | |

0003 105- 06845 LUMP|  350000. 00000 350000. 00|  400000. 00000 400000. 00|  477405. 00000 477405. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0006 108- 01614 LUMP| 6000. 00000 6000.00]  10000. 00000 10000. 00| 7903. 71000 7903. 71
PARTNERI NG OVERHEAD | |

0007 110- 01001 LUMP| 1500000. 00000  1500000. 00| 1372000. 00000  1372000. 00| 1570000. 00000 1570000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0013 201- 52370 LUMP|  166400. 00000 166400. 00|  380000. 00000 380000. 00|  314000. 00000 314000. 00
CLEARI NG RI GHT OF VAY | |

0014 202- 02240 89654.000 n2 | 4. 78000 428546. 12| 4. 80000 430339. 20| 4. 64000 415994. 56
PAVEMENT, REMOVE | | |

0015 202- 02241 3930.100 m | 6. 60000 25938. 66| 6. 90000 27117. 69 7.00000 27510. 70
GUARDRAI L, REMOVE | |

0016 202- 02277 492.300 m | 6. 50000 3199. 95] 16. 00000 7876. 80| 13. 16000 6478. 67
QUTTER, LIP, REMOVE | | |

0017 202- 02278 1626.800 m | 4. 90000 7971. 32| 18. 00000 29282. 40| 12. 89000 20969. 45
CURB, CONCRETE, REMOVE | |

0018 202- 03783 19.000 EACH 312. 40000 5935. 60| 290. 00000 5510. 00| 233. 40000 4434. 60
SIGN, PANEL, REMOVE | | |

0019 202-51328 LUMP|  141254. 41000 141254. 41|  180000. 00000 180000. 00]  91180. 99000 91180. 99

PRESENT STRUCTURE, REMOVE PORTI ONS |, | | I
STR NO 4 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 06/ 00
201 -2

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 RQUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ VEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 202-51328 LUWP|  131513. 99000 131513.99] 200000. 00000 200000. 00| 160261. 06000 160261. 06
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 | | |
0021 202-51328 LUWP| 20390. 68000 20390. 68| 28000. 00000 28000. 00| 10790. 52000 10790. 52
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 6 [ [ [
0022 202-51330 LUWMP| 122315. 75000 122315. 75| 120000. 00000 120000. 00| 42402. 19000 42402. 19
PRESENT STRUCTURE, REMOVE STR. NO. 7 | | |
0023 202-51368 945.000 n2 | 27. 03000 25543. 35| 11. 00000 10395. 00| 9. 79000 9251. 55
SLOPEWALL, REMOVE | | [
0024 202- 60815 209.800 m | 7.00000 1468. 60| 31. 00000 6503. 80| 29. 58000 6205. 88
CENTER CURB, REMOVE | | [
0025 202-60820 19391.600 n2 | 1. 00000 19391. 60| 1. 20000 23269. 92| 2. 69000 52163. 40
SURFACE M LLI NG, ASPHALT | | |
0026 202- 74050 3.000 EACH 355. 32000 1065. 96| 290. 00000 870. 00| 360. 71000 1082. 13
SIGN, OVERHEAD, REMOVE [ [ [
0027 202- 74055 7.000 EACH 2174. 39000 15220. 73| 2700. 00000 18900. 00| 1506. 48000 10545. 36
OVERHEAD SI GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0028 202- 74085 1.000 EACH 1058. 65000 1058. 65| 1500. 00000 1500. 00| 434. 97000 434. 97
OVERHEAD S| GN STRUCTURE, TW N | | [
CANTI LEVER, REMOVE | | [
0029 202- 74095 8.000 EACH 852. 18000 6817. 44| 290. 00000 2320. 00| 371. 32000 2970. 56
BRI DGE BRACKET ASSEMBLY, REMOVE | | [
0030 202- 78515 LUVP| 1193. 71000 1193. 71| 3500. 00000 3500. 00| 2265. 02000 2265. 02
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0031 202- 92607 67.000 EACH 32. 05000 2147. 35| 290. 00000 19430. 00| 8. 28000 554. 76
SI GN POST, CHANNEL, REMOVE | | [
0032 202-93763 47.000 EACH 89. 18000 4191. 46| 430. 00000 20210. 00| 265. 23000 12465. 81
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0033 202-93974 5.000 EACH 793. 98000 3969. 90| 1500. 00000 7500. 00| 509. 23000 2546. 15
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | | |
0034 202- 95579 3.000 EACH 498. 11000 1494. 33| 230. 00000 690. 00| 127. 31000 381. 93
SERVI CE POl NT, REMOVE | | |
0035 202-96070 4,000 EACH 1510. 47000 6041. 88| 2700. 00000 10800. 00| 965. 42000 3861. 68
H GH MAST TOAER, REMOVE | | |
0036 202-96151 LUVP| 2000. 00000 2000. 00| 3400. 00000 3400. 00| 1591. 35000 1591. 35
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0037 202-99187 3000.000 m | 0. 01000 30. 00| 5. 80000 17400. 00| 1. 39000 4170. 00

FENCE, FARM Fl ELD, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 RQUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0038 203- 02000 377216.000 n8 | 7. 73000 2915879. 68| 6. 90000 2602790. 40| 8. 15000 3074310. 40
EXCAVATI ON, COMVON | | |

0039 205-02224 1112.800 m | 4. 92000 5474. 98| 5. 20000 5786. 56| 5. 22000 5808. 82

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0040 205- 02231 6156.500 m | 13. 00000 80034. 50| 42. 00000 258573. 00| 23. 69000 145847. 49
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0041 205- 02233 675.000 n8 | 11. 11000 7499. 25| 6. 30000 4252. 50| 8. 87000 5987. 25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N [ |

0042 205- 02234 32.000 EACH 55. 00000 1760. 00| 58. 00000 1856. 00| 58. 35000 1867. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0043 205- 02237 4.000 EACH 55. 00000 220. 00| 58. 00000 232. 00| 58. 35000 233. 40
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON | [

0044 206- 51230 1177.300 n8 | 85. 32000 100447. 24| 150. 00000 176595. 00| 21. 47000 25276. 63
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0046 211- 02050 2707.000 18 | 22. 78000 61665. 46| 18. 00000 48726. 00| 13. 81000 37383. 67
B BORROW | |

0047 211- 02060 51782.900 n8 | 22.78000  1179614. 46| 18. 00000 932092. 20| 14. 39000 745155. 93
B BORROW FOR STRUCTURE BACKFI LL | | |

0048 211- 06467 355.000 n8 | 54. 50000 19347. 50| 54. 00000 19170. 00| 87. 72000 31140. 60
AGGREGATE FOR END BENT BACKFI LL | | [

0049 303- 52308 78855.000 My | 14.35000  1131569. 25| 12. 00000 946260. 00| 11. 43000 901312. 65
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0051 304- 06464 30039.400 n8 | 35.96000  1080216. 82| 35.00000  1051379. 00| 40. 17000 1206682. 70
SUBBASE FOR PCCP | |

0053 305- 05206 1576.000 My | 65. 56000 103322. 56| 58. 00000 91408. 00| 58. 83000 92716. 08
W DENI NG W TH HVA | | |

0054 401- 05437 8006.000 My | 36. 00000 288216. 00| 36. 00000 288216. 00| 36. 00000 288216. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0055 401- 05455 1919.000 My | 37. 00000 71003. 00| 39. 00000 74841. 00| 37. 00000 71003. 00
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0056 401- 05456 2182.000 My | 57. 00000 124374. 00| 50. 00000 109100. 00| 57. 00000 124374. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0057 401- 06264 LUMP] 1800. 00000 1800. 00| 5000. 00000 5000. 00| 1800. 00000 1800. 00
PROFI LOGRAPH, HVA | | |

0060 402- 05481 2143.100 My | 35. 00000 75008. 50| 39. 00000 83580. 90| 35. 00000 75008. 50

HVA BASE 25.0 nmm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 201 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

| BERNS/ WEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0061 402- 05495 38.400 My | 60. 00000 2304. 00| 44. 00000 1689. 60| 60. 00000 2304. 00
HVA WEDGE AND LEVEL | |

0062 405- 05517 11.800 My | 235. 00000 2773. 00| 340. 00000 4012. 00| 235. 00000 2773.00
ASPHALT FOR PRI ME COAT | | |

0063 406- 05520 17.800 My | 205. 00000 3649. 00| 180. 00000 3204. 00| 205. 00000 3649. 00
ASPHALT FOR TACK COAT | | |

0064 501- 05240 21841.010 m | 15. 86000 346398. 42| 22. 00000 480502. 22| 20. 00000 436820. 20
CONTRACTI ON JO NT, DL | | |

0065 501- 06266 LUMP|  17600. 00000 17600. 00| 3800. 00000 3800.00]  20000. 00000 20000. 00
PROFI LOGRAPH, PCCP | | |

0066 501- 06323 48202.300 n2 | 32.50000  1566574. 75| 34.00000  1638878. 20| 35. 50000 1711181. 65

QA PCCP, 300 nm | | |
0067 501- 06325 60596. 000 n2 | 32.58000  1974217. 68| 34.00000  2060264. 00| 35. 50000 2151158. 00
QA PCCP, 350 nm | | |

0068 503- 03489 212.000 EACH 10. 40000 2204. 80| 11. 00000 2332. 00 12. 00000 2544. 00
RETROFI TTED Tl E BARS | |

0069 503- 05310 212.400 m | 318. 00000 67543. 20| 360. 00000 76464. 00 350. 00000 74340. 00
TERM NAL JO NT | | |

0070 506- 06333 1100.000 n2 | 75. 00000 82500. 00| 120. 00000 132000. 00| 120. 52000 132572. 00
PCCP PATCHI NG, FULL DEPTH | | |

0071 601- 01522 6.000 EACH 11. 75000 70. 50| 1200. 00000 7200. 00 1246. 56000 7479. 36
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0072 601- 02621 9.525 m | 60. 00000 571. 50| 63. 00000 600. 08 63. 62000 605. 98
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
MODI FI ED [ [ |

0073 601- 04746 2.000 EACH 5900. 00000 11800. 00| 6200. 00000 12400. 00| 7157. 06000 14314. 12
ENERGY ABSORBI NG TERM NAL, CZ | | |

0074 601- 04756 1.000 EACH 8900. 00000 8900. 00| 9300. 00000 9300. 00| 9442. 01000 9442. 01
ENERGY ABSORBI NG TERM NAL, SPARE PARTS | | |
PACKAGE | | |

0075 601- 06037 2.000 EACH 575. 00000 1150. 00| 600. 00000 1200. 00| 610. 02000 1220. 04
GUARDRAI L END TREATMENT, | | | |

0076 601- 06242 2.000 EACH  15000. 00000 30000. 00|  16000. 00000 32000.00|  16811. 25000 33622. 50
| MPACT ATTENUATOR, R2, WL, TL-2, 70 kni hj [

0077 601- 06246 4.000 EACH  30500.00000 122000.00]  32000. 00000 128000.00]  33373. 25000 133493. 00
| MPACT ATTENUATOR, R2, WL, TL-3, 110 | |
km' h | I I

0078 601- 06424 1.000 EACH 6000. 00000 6000. 00| 6300. 00000 6300. 00| 6365. 40000 6365. 40

| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, 70 kmh | [ |
0079 601- 06454 1.000 EACH  11500. 00000 11500. 00|  12000. 00000 12000. 00|  12200. 35000 12200. 35
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, 110 knih | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 06/ 00
201 -5

ENG NEER S ESTI MATE: $ 38, 170,055.5 RQUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ VEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0080 601-06584 1.000 EACH 26000. 00000 26000. 00| 27000. 00000 27000. 00| 28638. 54000 28638. 54
| MPACT ATTENUATOR, ELITE | | |
0081 601-94689 17.000 EACH 3175. 00000 53975. 00| 3300. 00000 56100. 00| 3368. 36000 57262. 12
GUARDRAI L END TREATMENT, OS | | [
0082 601-97774 12. 000 EACH 2175. 00000 26100. 00| 2300. 00000 27600. 00| 2307. 46000 27689. 52
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0083 601-99105 1593.275 m | 33. 49000 53358. 78| 35. 00000 55764. 63| 35. 53000 56609. 06
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0084 601-99106 83.820 m | 65. 00000 5448. 30| 68. 00000 5699. 76| 68. 96000 5780. 23
GUARDRAI L, W BEAM 0.952 m SPACI NG | | |
0085 601-99123 2.000 EACH 1975. 00000 3950. 00| 2100. 00000 4200. 00| 2095. 28000 4190. 56
GUARDRAI L TRANSI TI ON, GP | | |
0086 601-99132 2.000 EACH 175. 00000 350. 00| 180. 00000 360. 00| 185. 66000 371. 32
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0087 602-01598 2411.000 m | 195. 41000 471133. 51| 120. 00000 289320. 00| 210. 83000 508311. 13
BARRI ER, MEDI AN, CONCRETE, 1170 mm | | [
0088 602- 06639 567.000 m | 64. 04000 36310. 68| 77.00000 43659. 00| 52. 18000 29586. 06
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0089 602- 06646 5814.000 m | 53. 18000 309188. 52| 41. 00000 238374. 00| 51. 00000 296514. 00
TEMPORARY CONCRETE BARR! ER | | [
0090 602-06729 305. 000 EACH 6. 75000 2058. 75| 7. 10000 2165. 50| 7.16000 2183. 80
BARRI ER DELI NEATOR | | [
0091 602- 95580 133.000 m | 83. 20000 11065. 60| 86. 00000 11438. 00| 13. 89000 1847. 37
TEMPORARY CONCRETE BARRI ER, LEAVE I N | | |
PLACE | [ |
0092 603-04160 1.000 EACH 1500. 00000 1500. 00| 1600. 00000 1600. 00| 1591. 35000 1591. 35
FENCE GATE, CHAIN LINK, 1220 mm X 9.8 m| | |
0093 603- 06040 2608.200 m | 11. 85000 30907. 17| 12. 00000 31298. 40| 12. 57000 32785. 07
FENCE, FARM FIELD, 1190 nm | | [
0094 603- 06045 3140.800 m | 24. 25000 76164. 40| 25. 00000 78520. 00| 25. 73000 80812. 78
FENCE, CHAIN LINK, 1220 nm | | [
0095 603- 92636 1869.100 m | 33. 60000 62801. 76| 35. 00000 65418. 50| 35. 65000 66633. 42
FENCE, CHAIN LINK, 1830 nm | | [
0096 605- 06090 107.100 m | 40. 20000 4305. 42| 63. 00000 6747. 30| 31. 62000 3386. 50
CURB, | NTEGRAL, CONCRETE | | [
0097 605-06120 775.000 m | 49. 20000 38130. 00| 45. 00000 34875. 00| 46. 25000 35843. 75
CURB, CONCRETE | | |
0098 605- 06255 533.900 n2 | 59. 70000 31873. 83| 69. 00000 36839. 10| 78. 23000 41767. 00

CENTER CURB, D, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 201 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 050. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

| BERNS/ WEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SODDI NG

------------------------------------------ R N

0099 605- 94082 1.000 EACH 750. 00000 750. 00| 870. 00000 870. 00| 624. 07000 624. 07
CURB TURNOUT, CONCRETE | |

0100 610- 05527 437.000 My | 64. 00000 27968. 00| 55. 00000 24035. 00| 64. 00000 27968. 00
HVA FOR APPROACHES |

0101 610- 06259 615.300 n2 | 76. 90000 47316. 57| 68. 00000 41840. 40| 83. 35000 51285. 26
REl NFORCED CONCRETE BRI DGE APPROACH, | |
300 mMm | | |

0102 610- 06262 1831.900 n2 | 85. 01000 155729. 82| 78. 00000 142888. 20| 87. 33000 159979. 83
REI NFORCED CONCRETE BRI DGE APPROACH, | |
350 mMm | | |

0103 611- 06497 6.000 EACH 125. 00000 750. 00| 130. 00000 780. 00| 132. 61000 795. 66
MAl LBOX ASSEMBLY, S| NGLE | | |

0104 611-06498 1.000 EACH 175. 00000 175. 00| 180. 00000 180. 00| 185. 66000 185. 66
MAl LBOX ASSEMBLY, DOUBLE | | |

0105 611-52817 1.000 EACH 9125. 00000 9125.00|  19000. 00000 19000. 00|  13962. 60000 13962. 60
TEMPORARY CROSSOVER, B | | |

0106 615- 06490 48.000 EACH 100. 00000 4800. 00| 110. 00000 5280. 00| 106. 09000 5092. 32
Rl GHT OF WAY MARKER | | |

0107 615- 06505 17.000 EACH 325. 00000 5525. 00| 340. 00000 5780. 00| 344. 79000 5861. 43
MONUMENT, B | | |

0108 615- 06510 28.000 EACH| 225. 00000 6300. 00| 240. 00000 6720. 00| 238. 70000 6683. 60
MONUMENT, C | | |

0109 615- 06515 65.000 EACH| 100. 00000 6500. 00| 110. 00000 7150. 00| 106. 09000 6895. 85
MONUMENT, D | | |

0110 616- 02320 4603.700 n2 | 1. 20000 5524. 44| 1. 30000 5984. 81| 2.33000 10726. 62
GEOTEXTI LES | | |

0111 616- 05689 27.200 My | 165. 00000 4488. 00| 80. 00000 2176. 00| 49. 49000 1346. 13
Rl PRAP, CLASS 2 | | |

0112 616- 06405 2539.300 My | 25. 35000 64371. 26| 21. 00000 53325. 30| 22. 30000 56626. 39
Rl PRAP, REVETMENT | | |

0113 616- 51367 2919.000 n2 | 38. 00000 110922. 00| 83. 00000 242277. 00| 75. 20000 219508. 80
SLOPEWALL, CONCRETE, 100 nm | | |

0114 621-06545 12.900 My | 572. 00000 7378. 80| 600. 00000 7740. 00| 606. 83000 7828. 11
FERTI LI ZER | | |

0115 621- 06554 3998.900 kg | 8. 60000 34390. 54| 9. 00000 35990. 10| 9. 12000 36469. 97
SEED M XTURE, U | | |

0116 621- 06565 100.000 My | 440. 00000 44000. 00| 460. 00000 46000. 00| 466. 80000 46680. 00
MULCH NG MATERI AL | | |

0117 621- 06567 265.000 KL | 1. 00000 265. 00| 1. 10000 291. 50| 1. 06000 280. 90
WATER | | |

0118 621- 06574 2694.000 n2 | 4. 45000 11988. 30| 3. 10000 8351. 40| 3. 13000 8432.22

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0119 621-06575 12970.000 n2 | 4. 45000 57716. 50| 3. 10000 40207. 00| 3.13000 40596. 10
SODDI NG, NURSERY [ | |

0120 622- 05624 114.000 EACH 188. 00000 21432. 00| 200. 00000 22800. 00| 199. 45000 22737. 30

PLANT, CONI FEROUS EVERGREEN, CONE, | | I
BROAD UPRI GHT, OVER 900 TO 1200 nm | | I

0121 622- 05640 1732.000 EACH| 63. 00000 109116. 00| 66. 00000 114312. 00| 66. 84000 115766. 88
PLANT, DECI DUCUS SHRUB, OVER 600 TO 900 | | |
mm I I I

0122 622- 05643 24.000 EACH| 110. 00000 2640. 00| 120. 00000 2880. 00| 116. 70000 2800. 80
PLANT, DECI DUOUS TREE, MULTI-STEM 1200 | | |
mm OR UNDER | | |

0123 622- 05648 64.000 EACH 160. 00000 10240. 00| 170. 00000 10880. 00| 169. 74000 10863. 36
PLANT, DECI DUOUS TREE, SINGLE STEM 32 | | |
mm OR UNDER | | |

0124 622- 05649 167.000 EACH 357. 00000 59619. 00| 370. 00000 61790. 00| 378. 74000 63249. 58
PLANT, DECI DUOUS TREE, SI NGLE STEM OVER | | |
32 TO 50 nm | | |

0125 622- 52436 12.000 EACH 25. 00000 300. 00| 26. 00000 312. 00| 26. 52000 318. 24
SIGN, DO NOT MOW OR SPRAY |

0126 701-01849 2556.000 m 91. 86000 234794. 16| 75. 00000 191700. 00| 110. 52000 282489. 12

I
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
I

0127 701-51195 710.000 m 112. 24000 79690. 40| 95. 00000 67450. 00| 101. 52000 72079. 20
PILE, STEEL H, HP 310 X 79 | | |

0128 701-91792 64.000 EACH 86. 00000 5504. 00| 54. 00000 3456. 00| 115. 04000 7362. 56
PILE TIP, STEEL H | | |

0129 701- 93633 58.600 m | 83. 66000 4902. 48] 90. 00000 5274. 00| 70. 05000 4104. 93
OVERS| ZED PREDRI LLED PI LE HOLES | | |

0130 701- 98647 498.000 m | 116. 08000 57807. 84| 85. 00000 42330. 00| 141. 11000 70272.78
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |

0131 702- 04325 LUMP|  192690. 36000 192690. 36|  200000. 00000 200000. 00|  43265. 09000 43265. 09
TEMPORARY SHORING , STR. NO. 1 | | |

0132 702- 51005 740.700 n8 | 678. 45000 502527. 92 500. 00000 370350. 00| 750. 00000 555525. 00
CONCRETE, A, SUBSTRUCTURE | | |

0133 702-51015 364.100 n8 | 505. 89000 184194. 55| 250. 00000 91025. 00| 300. 00000 109230. 00
CONCRETE, B, FOOTI NGS | | |

0134 702-51100 55.000 kg | 7. 45000 409. 75| 14. 00000 770. 00| 8. 67000 476. 85
DRAI N Pl PE, CAST | RON, 150 mm | |

0135 702-51110 87.000 kg | 6. 06000 527. 22| 11. 00000 957. 00| 7.11000 618. 57

GRATES, BASINS, AND FI TTINGS, CAST | RON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

| BERNS/ WEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0136 702-51863 534.000 EACH 10. 47000 5590. 98] 12. 00000 6408. 00| 6. 46000 3449. 64
FI ELD DRI LLED HOLE | N CONCRETE | | [

0137 702- 90915 197.300 n8 | 498. 66000 98385. 62| 750. 00000 147975. 00| 612. 83000 120911. 36
CONCRETE, A | | |

0138 702- 92857 103.500 n8 | 399. 68000 41366. 88| 460. 00000 47610. 00| 429. 02000 44403. 57
CONCRETE, C, SUBSTRUCTURE | | |

0140 702- 93722 471.500 n8 | 510. 38000 240644. 17| 600. 00000 282900. 00| 635. 66000 299713. 69
CONCRETE, C MODI FI ED, TYPE 1 [ | |

0141 702- 93722 200.400 18 | 412. 34000 82632. 94| 400. 00000 80160. 00| 443. 27000 88831. 31
CONCRETE, C MODI FI ED, TYPE 2 [ | |

0143 703- 03622 1311.000 EACH| 12. 30000 16125. 30| 12. 00000 15732. 00| 13. 17000 17265. 87

TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | I

0144 703- 06028 34389.000 kg | 1. 17000 40235. 13| 1. 10000 37827. 90| 1. 08000 37140. 12
REI NFORCI NG BARS | |

0145 703- 06029 623135. 000 kg | 1. 32000 822538. 20| 1. 20000 747762. 00| 1. 22000 760224. 70
REI NFORCI NG BARS, EPOXY COATED | | |

0148 703- 97936 1316.000 EACH 12. 30000 16186. 80| 13. 00000 17108. 00| 16. 46000 21661. 36
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0149 704-51002 1999.500 n8 | 467. 62000 935006. 19| 480. 00000 959760. 00| 424. 79000 849367. 61
CONCRETE, C, SUPERSTRUCTURE | | |

0150 706- 05732 3.000 EACH 1577. 72000 4733. 16| 1900. 00000 5700. 00| 2020. 02000 6060. 06
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0151 706- 05734 6.000 EACH 1808. 53000 10851. 18] 2000. 00000 12000. 00| 2019. 18000 12115. 08
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |

0152 706- 51020 387.200 n8 | 407. 54000 157799. 49| 600. 00000 232320. 00| 537. 81000 208240. 03
CONCRETE, C, RAILING | | |

0154 707- 01065 LUMP|  181583. 79000 181583.79]  210000. 00000 210000. 00|  197999. 81000 197999. 81
POST-TENSIONING , STR NO 1 | | |

0155 707- 05989 502.600 m | 565. 26000 284099. 68 650. 00000 326690. 00| 575. 92000 289457. 39

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1220 mm | | |
0156 709-51821 LUNP| 8541. 94000 8541. 94| 8900. 00000 8900. 00| 8635. 73000 8635. 73

SURFACE SEAL , STR NO 1 | | |

0157 709- 51821 LUMP|  12262. 89000 12262.89]  18000. 00000 18000. 00|  12489. 48000 12489. 48
SURFACE SEAL , STR NO 2 | | |

0158 709- 51821 LUMP| 1041. 70000 1041. 70| 700. 00000 700. 00| 1060. 90000 1060. 90
SURFACE SEAL , STR NO 3 | | |

0159 709- 51821 LUMP|  10208. 66000 10208. 66|  13000. 00000 13000. 00|  10389. 04000 10389. 04
SURFACE SEAL , STR NO 4 | | |

0160 709-51821 LUMP| 9271. 13000 9271.13]  10000. 00000 10000. 00| 9344. 33000 9344. 33
SURFACE SEAL , STR NO 5 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 | (3) 35-1917625

| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m e o e e e e o e e e e e e e e m e e e o e e e e e e e e e oo meeoaoao--

0161 709- 51821 LUVP| 1041. 70000 1041. 70| 500. 00000 500. 00| 1060. 90000 1060. 90
SURFACE SEAL , STR NO 6 | | |

0162 710- 51864 1156. 000 EACH| 13. 54000 15652. 24| 13. 00000 15028. 00| 12. 84000 14843. 04
FI ELD DRI LLED HOLE | |

0163 711-51038 LUWP| 1204805.27000  1204805.27| 1212000.00000  1212000.00| 1217138. 90000 1217138. 90
STRUCTURAL STEEL , STR NO 2 | |

0164 711-51038 LUMP|  278075. 90000 278075. 90|  320000. 00000 320000. 00|  296455. 99000 296455. 99
STRUCTURAL STEEL , STR NO 4 | |

0165 711-51038 LUMP|  112941. 85000 112941. 85|  130000. 00000 130000. 00|  138608. 57000 138608. 57
STRUCTURAL STEEL , STR NO 5 | |

0166 711-51070 196.000 EACH 40. 00000 7840. 00| 60. 00000 11760. 00| 19. 84000 3888. 64
ANCHOR PLATE, AP 1 | |

0167 711-51080 6.000 EACH 45. 37000 272. 22| 120. 00000 720. 00| 22. 46000 134.76
ANCHOR PLATE, AP3 | | |

0168 714- 03437 133.800 n2 | 525. 00000 70245. 00| 670. 00000 89646. 00| 380. 53000 50914. 91
W NGMLL, PRECAST, REI NFORCED CONCRETE | |

0169 714- 04733 65.830 m | 6246. 00000 411174. 18 8900. 00000 585887. 00| 7186. 21000 473068. 20
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, | | |

0170 715- 05019 49.800 m | 153. 55000 7646. 79| 170. 00000 8466. 00| 163. 14000 8124. 37
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |

0171 715- 05048 11017.000 m | 8. 45000 93093. 65| 8. 40000 92542. 80| 8. 90000 98051. 30
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0172 715- 05049 3109.000 m | 10. 25000 31867. 25| 8. 80000 27359. 20| 9. 95000 30934. 55
PIPE, TYPE 4, CIRCULAR 200 nm [ [ |

0173 715- 05053 1273.800 m | 25. 60000 32609. 28| 9. 50000 12101. 10| 31. 83000 40545. 05
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0174 715- 05121 79.000 m | 65. 70000 5190. 30| 97. 00000 7663. 00| 92. 35000 7295. 65
PIPE, TYPE 1, CIROULAR 450 nm [ | |

0175 715- 05123 153.900 m | 88. 20000 13573. 98] 120. 00000 18468. 00| 111. 01000 17084. 44
PIPE, TYPE 1, CIRCULAR 600 nm [ [ |

0176 715- 05125 126.400 m | 123. 85000 15654. 64| 150. 00000 18960. 00| 137. 92000 17433. 09
PIPE, TYPE 1, CIROULAR 750 nm [ [ |

0177 715- 05149 1569.400 m | 68. 50000 107503. 90| 80. 00000 125552. 00| 79. 64000 124987. 02
PIPE, TYPE 2, CIRCULAR 300 nm [ | |

0178 715- 05168 12.700 m | 60. 00000 762. 00| 80. 00000 1016. 00| 79. 69000 1012. 06
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |

0179 715-05169 47.000 m | 65. 60000 3083. 20| 88. 00000 4136. 00| 79. 64000 3743.08
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0180 715-05173 28.000 m | 96. 40000 2699. 20| 120. 00000 3360. 00| 125. 51000 3514. 28

I I

PIPE, TYPE 3, C RCULAR 600 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0181 715-05175 15.000 m | 150. 00000 2250. 00| 150. 00000 2250. 00| 138. 89000 2083. 35
PIPE, TYPE 3, CIROULAR 750 nm [ [ |

0182 715- 05232 20.500 m | 167. 30000 3429. 65| 200. 00000 4100. 00| 196. 96000 4037. 68
PI PE, TYPE 1, DEFORVED, M N AREA 0.27 | |
2 | | I

0183 715- 05241 55.200 m | 303. 20000 16736. 64| 330. 00000 18216. 00| 304. 14000 16788. 53
PI PE, TYPE 1, DEFORVED, M N AREA 0.82 | |
e I I I

0184 715- 05265 96.000 m | 721. 00000 69216. 00| 920. 00000 88320. 00| 932. 68000 89537. 28
PIPE, TYPE 1, DEFORVED, M N AREA 2.98 | |
2 | | I

0185 715- 05407 267.000 m | 39. 11000 10442. 37| 8. 00000 2136. 00| 24. 94000 6658. 98
Pl PE, END BENT DRAIN, 150 nm | |

0186 715- 44240 63.200 n8 | 1029. 07000 65037. 22| 1600. 00000 101120. 00| 769. 45000 48629. 24
CONCRETE, A, STRUCTURES | | |

0187 715- 46000 58.000 EACH 218. 00000 12644. 00| 290. 00000 16820. 00| 264. 77000 15356. 66
Pl PE END SECTION, 300 mm | | |

0188 715- 46005 10. 000 EACH| 275. 00000 2750. 00| 320. 00000 3200. 00| 338. 65000 3386. 50
Pl PE END SECTION, 375 mm | | |

0189 715- 46010 4.000 EACH 330. 00000 1320. 00| 370. 00000 1480. 00| 380. 44000 1521. 76
Pl PE END SECTION, 450 mm | | |

0190 715- 46020 16. 000 EACH| 495. 00000 7920. 00| 570. 00000 9120. 00| 522. 20000 8355. 20
Pl PE END SECTION, 600 mm | | |

0191 715- 46030 12.000 EACH 675. 00000 8100. 00| 740. 00000 8880. 00| 640. 17000 7682. 04
Pl PE END SECTION, 750 mm | | |

0192 715- 46040 2.000 EACH 700. 00000 1400. 00| 1100. 00000 2200. 00| 938. 49000 1876. 98
Pl PE END SECTION, 900 mm | | |

0193 715- 46065 2.000 EACH 495. 00000 990. 00| 1100. 00000 2200. 00| 515. 82000 1031. 64
PI PE END SECTION, M N AREA .27 n® | |

0195 716- 96215 53.000 m | 254. 00000 13462. 00| 1200. 00000 63600. 00| 1219. 67000 64642. 51
Pl PE, JACKED, 375 mm | | |

0198 718-52610 2960.700 18 | 27. 05000 80086. 94| 26. 00000 76978. 20| 33. 42000 98946. 59
AGGREGATE FOR UNDERDRAI NS | | |

0199 720- 44015 1.000 EACH 350. 00000 350. 00| 1100. 00000 1100. 00| 541. 83000 541. 83
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |

0200 720- 45010 1.000 EACH 930. 00000 930. 00| 2300. 00000 2300. 00| 915. 23000 915. 23
INLET, A3 | | |

0201 720- 45025 1.000 EACH 1230. 00000 1230. 00| 2100. 00000 2100. 00| 1122. 18000 1122.18
I NLET, D6 | | |

0202 720- 45041 19.000 EACH 2970. 00000 56430. 00| 1700. 00000 32300. 00| 1905. 99000 36213. 81

I NLET, H5 | [ I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER : 201 CONTRACT 1D : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 99- 9990053 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ WEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0203 720- 45045 2.000 EACH 1140. 00000 2280. 00| 1100. 00000 2200. 00| 1052. 12000 2104. 24
I NLET, J10 | | |
0204 720- 45070 2.000 EACH 1385. 00000 2770. 00| 1200. 00000 2400. 00| 1481. 11000 2962. 22
I NLET, P12A | | |
0205 720- 45075 3.000 EACH 1400. 00000 4200. 00| 2800. 00000 8400. 00| 1172. 84000 3518. 52
I NLET, R13 | | |
0206 720- 94906 31.000 EACH 1570. 00000 48670. 00| 1300. 00000 40300. 00| 1098. 47000 34052. 57
I NLET, X5 | | |
0207 724-51925 41.400 m | 277. 63000 11493. 88| 340. 00000 14076. 00| 364. 45000 15088. 23
STRUCTURAL EXPANSI ON JOI NT, SS | |
0208 726-58789 10. 000 EACH| 1169. 62000 11696. 20| 2000. 00000 20000. 00| 1092. 89000 10928. 90
BEAR NG ASSEMBLY, ELASTOMERIC, || , STR | | |
NO. 2 | | I
0209 726- 99095 10. 000 EACH| 2009. 19000 20091. 90| 1100. 00000 11000. 00| 1903. 99000 19039. 90
BEARI NG ASSEMBLY, ELASTOMERIC, | , STR | | |
NO. 2 I I I
0210 728-98377 LUMP| 7396. 07000 7396. 07| 6600. 00000 6600. 00| 7503. 75000 7503. 75
MASONRY COATING, STR NO 1 | | |
0211 728-98377 LUMP|  12917. 08000 12917.08|  14000. 00000 14000.00|  13096. 79000 13096. 79
MASONRY COATING , STR NO 2 | | |
0212 728-98377 LUMP| 5312. 67000 5312. 67| 3600. 00000 3600. 00| 5341. 03000 5341. 03
MASONRY COATING , STR NO 4 | | |
0213 731-06223 523.000 nR | 394. 82000 206490. 86| 800. 00000 418400. 00| 482. 80000 252504, 40
SO L NAILED WALL | |
0214 731-93945 5890.000 n2 | 128. 41000 756334. 90| 130. 00000 765700. 00| 125. 54000 739430. 60
FACE PANELS, CONCRETE | | |
0215 731- 93946 5890.000 nR | 66. 41000 391154. 90| 60. 00000 353400. 00| 103. 82000 611499. 80
WALL ERECTI ON | | |
0216 731-93947 567.300 m | 147. 64000 83756. 17| 300. 00000 170190. 00| 75. 63000 42904. 90
LEVELI NG PAD, CONCRETE | | |
0217 801-01093 2.000 EACH 1500. 00000 3000. 00| 1600. 00000 3200. 00| 935. 16000 1870. 32
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0218 801- 04308 10. 000 EACH| 337. 50000 3375. 00| 670. 00000 6700. 00| 322. 11000 3221. 10
ROAD CLOSURE SI GN ASSEMBLY | | |
0219 801- 06198 380.000 DAY | 0. 01000 3. 80| 300. 00000 114000. 00| 342. 89000 130298. 20
PATROLLER | | |
0220 801- 06203 3183.100 m | 0. 67000 2132. 68| 0. 58000 1846. 20| 0. 33000 1050. 42
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0221 801- 06207 44092.400 m | 2. 80000 123458. 72| 3. 00000 132277. 20| 2. 99000 131836. 28

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

100 mMm
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

| BERNS/ WEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0222 801-06216 3.600 m | 20. 00000 72. 00| 3. 60000 12. 96| 3. 41000 12. 28
TEMPORARY TRANSVERSE PAVEMENT NMARKI NG, | | |
600 mm | | |
0223 801- 06218 8.600 m | 20. 00000 172. 00| 19. 00000 163. 40| 20. 78000 178. 71

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 mm |

|
I
0224 801- 06469 2568.000 m | 5. 00000 12840. 00| 5. 70000 14637. 60| 6. 13000 15741. 84
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
200 nm | | |
0225 801- 06606 58.000 EACH 100. 00000 5800. 00| 200. 00000 11600. 00| 83. 13000 4821. 54
BARRI CADE, |11B | | |
0226 801- 06625 44.000 EACH 121. 50000 5346. 00| 100. 00000 4400. 00| 119. 49000 5257. 56
DETOUR ROUTE MARKER ASSEMBLY [ |
0227 801- 06640 94.000 EACH 100. 00000 9400. 00| 200. 00000 18800. 00| 88. 32000 8302. 08
CONSTRUCTI ON SI GN, A | | |
0228 801- 06645 48.000 EACH 37. 80000 1814. 40| 55. 00000 2640. 00| 41. 56000 1994. 88
CONSTRUCTI ON SI GN, B | | [
0229 801-06710 1620. 000 DAY | 13. 00000 21060. 00| 13. 00000 21060. 00| 14. 55000 23571. 00
FLASH NG ARROW S| GN | | |
0230 801- 06775 LUMP|  161175. 00000 161175. 00| 320000. 00000 320000. 00| 250107. 80000 250107. 80
MAI NTAI NI NG TRAFFI C | | |
0231 801-09133 2.000 EACH  10000. 00000 20000.00]  11000. 00000 22000. 00| 8208. 63000 16417. 26
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0232 802-02293 228.100 n8 | 625. 88000 142763. 23| 660. 00000 150546. 00| 434. 97000 99216. 66
CONCRETE, SI GN' FOUNDATI ON | | [
0233 802- 02475 3.000 EACH 583. 23000 1749. 69| 620. 00000 1860. 00| 806. 28000 2418. 84
SIGN, PANEL, REMOVE AND RELOCATE | |
0234 802- 02475 1.000 EACH| 583. 23000 583. 23| 870. 00000 870. 00| 2312. 76000 2312.76
SIGN, PANEL, REMOVE AND RELOCATE (ON | | [
TEMPORARY WOOD POSTS) | [ |
0235 802- 04893 11. 000 EACH| 191. 78000 2109. 58] 210. 00000 2310. 00| 50. 92000 560. 12
REFERENCE POST | | |
0236 802- 05701 58.735 m | 34. 12000 2004. 04| 27. 00000 1585. 85| 20. 90000 1227. 56
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCOR | | |
BASE | [ [
0237 802- 05702 322.160 m | 26. 71000 8604. 89| 23. 00000 7409. 68| 15. 28000 4922. 60
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | [
0238 802- 76015 417.619 n2 | 143. 49000 59924. 15| 200. 00000 83523. 80| 169. 74000 70886. 65
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | [
0239 802- 76025 2.632 2 | 109. 58000 288. 41 250. 00000 658. 00| 159. 02000 418. 54

I
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0240 802- 76035 53.049 n2 | 127. 34000 6755. 26| 150. 00000 7957. 35| 164. 41000 8721. 79
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | [

0241 802- 76045 138.170 n2 | 82. 88000 11451. 53| 180. 00000 24870. 60| 148. 53000 20522. 39
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nmm THI CKNESS | [

0242 802- 76095 3572.660 kg | 3. 26000 11646. 87| 3. 70000 13218. 84| 3. 39000 12111. 32
STRUCTURAL STEEL, BREAKAWAY | |

0243 802- 96800 16062. 000 EACH| 1. 61000 25859. 82| 1. 60000 25699. 20| 1. 63000 26181. 06
SHEAR STUD CONNECTCR [ [ [

0244 803- 02310 6963.700 kg | 1. 04000 7242. 25| 1. 70000 11838. 29| 2.02000 14066. 67
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | [

0245 803- 76110 8.000 EACH  25360. 40000 202883.20]  26000. 00000 208000. 00|  27975. 93000 223807. 44
SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS | |

0246 803- 76140 6.000 EACH  13401.50000 80409. 00]  13000. 00000 78000. 00|  12147. 31000 72883. 86
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | [
DOUBLE ARM | | |

0247 803- 76170 111.450 m | 429. 69000 47888. 95| 400. 00000 44580. 00| 583. 50000 65031. 08
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | [ [
ASSEMBLY (BOX TRUSS) [ [ [

0248 803- 76175 25.800 m | 477. 36000 12315. 89| 470. 00000 12126. 00| 583. 49000 15054. 04
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | [ [
ASSEMBLY( CANTI LEVER) | |

0249 803-91441 8.000 EACH 104. 00000 832. 00| 610. 00000 4880. 00| 233. 40000 1867. 20
SI GN STRUCTURE ANCHOR BOLT | |

0250 804- 06725 118.000 EACH| 15. 00000 1770. 00| 16. 00000 1888. 00| 15. 91000 1877. 38
DEL| NEATOR W TH PCST, D1, 75 nm | | [

0251 804- 06771 18.000 EACH| 25. 00000 450. 00| 26. 00000 468. 00| 26. 52000 477. 36
DEL| NEATOR PCST, FLEXI BLE | |

0252 805- 01815 8.000 EACH 1579. 25000 12634. 00| 1500. 00000 12000. 00| 1750. 49000 14003. 92
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 mj | |

0253 805- 01842 17.000 EACH 753. 96000 12817. 32| 510. 00000 8670. 00| 689. 59000 11723. 03
HANDHOLE, S| GNAL | | |

0254 805- 06592 1460.100 m | 37. 20000 54315. 72| 33. 00000 48183. 30| 35. 01000 51118. 10
CONDUI T, STEEL, GALVAN ZED, 50mm | | |

0255 805- 78106 1.000 EACH 6973. 87000 6973. 87| 9500. 00000 9500. 00| 7320. 21000 7320.21
CONTROLLER AND CABI NET, MASTER, MENU [ |
DRI VEN, 8 PHASE | |

0256 805- 78109 1.000 EACH| 6869. 87000 6869. 87 9500. 00000 9500. 00| 7320. 21000 7320.21

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0257 805- 78205 10. 000 EACH| 362. 07000 3620. 70)| 380. 00000 3800. 00| 477. 41000 4774.10
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |

0258 805- 78230 2.000 EACH 576. 92000 1153. 84| 640. 00000 1280. 00| 689. 59000 1379. 18
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0259 805- 78415 6.000 EACH 1127. 56000 6765. 36| 1400. 00000 8400. 00| 1750. 49000 10502. 94

SPAN, CATENARY, AND TETHER | | |

0260 805- 78420 6.000 EACH 225. 45000 1352. 70)| 200. 00000 1200. 00| 318. 27000 1909. 62
DI SCONNECT HANGER | | |

0261 805- 78445 2.000 EACH 302. 87000 605. 74| 350. 00000 700. 00| 424. 36000 848. 72
SI GNAL SERVI CE | | |

0262 805- 78467 29.200 m | 6. 10000 178. 12| 6. 60000 192. 72| 5. 30000 154. 76
SI GNAL CABLE, 3C 8GA. | | |

0263 805- 78470 1478.000 m | 0. 30000 443, 40| 2. 50000 3695. 00| 1. 06000 1566. 68
SI GNAL CABLE, ROADVWAY LOOP, 1C 14GA. | | |

0264 805- 78485 100.900 m | 7. 25000 731. 53 4.00000 403. 60| 3. 18000 320. 86
SI GNAL CABLE, 5C 14GA. | | |

0265 805- 78490 434.900 m | 7. 05000 3066. 05| 3. 90000 1696. 11| 4. 24000 1843. 98
SI GNAL CABLE, 7C 14GA. | | |

0266 805- 78510 1977.400 m | 3. 05000 6031. 07| 2.90000 5734. 46| 3. 18000 6288. 13
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0267 805- 78784 11.000 EACH 131. 87000 1450. 57| 180. 00000 1980. 00| 159. 14000 1750. 54
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| | |

0268 805- 78785 13.000 EACH 636. 06000 8268. 78| 370. 00000 4810. 00| 371. 32000 4827.16
SI GNAL DETECTCR HOUSI NG | | |

0269 805- 78795 488.100 m | 22. 97000 11211. 66 9. 70000 4734. 57 35. 01000 17088. 38
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0270 805- 78925 2.000 EACH 936. 98000 1873. 96| 570. 00000 1140. 00| 689. 59000 1379. 18
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0271 805-81032 8.000 EACH 2324. 09000 18592. 72| 2300. 00000 18400. 00| 3341. 84000 26734.72
SI GNAL STRAIN POLE, STEEL, 9.2m | | |

0272 805- 86810 5.000 EACH 2727. 59000 13637. 95| 3500. 00000 17500. 00 4455. 78000 22278. 90
SERVI CE POINT, |1 | |

0273 805- 86820 4.000 EACH 757. 91000 3031. 64] 600. 00000 2400. 00 583. 50000 2334. 00

I
|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
mm X 760 mm X 2450 mm | | |
0274 805- 86889 260.000 m | 0. 92000 239. 20| 1. 30000 338. 00| 1. 06000 275. 60
I
|
I
|
I

POLE CIRCUI T CABLE, 1C NO 10 STRANDED | |
COPPER |
0275 805- 86920 69.000 EACH 13. 53000 933.57 7.10000 489. 90 15. 91000 1097. 79

|
I
MULTI PLE COMPRESSI ON FI TTI NG, NOT | |
WATERPROOFED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0276 805- 86925 12.000 EACH 18. 01000 216. 12| 17. 00000 204. 00| 37. 13000 445. 56
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |

0277 805- 86930 16.000 EACH 12. 46000 199. 36| 5. 90000 94. 40| 15. 91000 254. 56
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0278 805- 86935 12.000 EACH 14. 07000 168. 84 16. 00000 192. 00| 37. 13000 445, 56
I NSULATI NG LI NK, WATERPROOFED | |

0279 805- 86955 29.000 EACH 109. 02000 3161. 58] 160. 00000 4640. 00| 53. 05000 1538. 45
CABLE DUCT MARKER | |

0280 805- 94295 2.000 EACH 369. 71000 739. 42| 280. 00000 560. 00| 408. 45000 816. 90
SI GNAL HEAD, RELOCATE | | |

0281 805- 96260 527.200 m | 8. 37000 4412. 66| 7. 20000 3795. 84 5. 94000 3131. 57
FI BER CPTI C CABLE, | N CONDUI T | |

0282 805- 98335 4350.000 m | 13. 06000 56811. 00| 14. 00000 60900. 00| 13. 26000 57681. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [ |
0283 805- 98336 240.000 m | 22. 87000 5488. 80| 15. 00000 3600. 00| 13. 26000 3182. 40
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [

SIGN CI RCUI T | NSTALLATI ON, CANTI LEVER | |
3 LUM NAI RES |

I
0284 807- 02109 58.000 EACH 324. 60000 18826. 80| 300. 00000 17400. 00| 434. 97000 25228. 26
LUM NAI RE, SIGN, MERCURY VAPOR WTH | | |
GLARE SH ELD, WTH VANDAL SHI ELD, 250 | [ |
VATT I I I
0285 807- 04309 1.000 EACH 1846. 00000 1846. 00| 1900. 00000 1900. 00| 2970. 52000 2970. 52
PORTABLE TOMER LI GHTI NG DRI VE SYSTEM | | |
0286 807- 78590 3.000 EACH 515. 81000 1547. 43| 290. 00000 870. 00| 530. 45000 1591. 35
HANDHOLE | | |
0287 807- 82003 3.000 EACH 769. 09000 2307. 27| 780. 00000 2340. 00| 753. 24000 2259. 72
SIGN CIRCUI T | NSTALLATI ON, BOX TRUSS, 4 | | |
LUM NARI ES [ | |
0288 807- 82004 2.000 EACH 782. 27000 1564. 54| 790. 00000 1580. 00| 816. 90000 1633. 80
SIGN G RCUI T | NSTALLATI ON, BOX TRUSS, 5 | | |
LUM NAI RES [ | |
0289 807- 82005 4.000 EACH 961. 31000 3845. 24 800. 00000 3200. 00| 827. 50000 3310. 00
SIGN CIRCUI T | NSTALLATI ON, BOX TRUSS, 6 | | |
LUM NAI RES [ | |
0290 807- 82016 5.000 EACH 524. 61000 2623. 05| 480. 00000 2400. 00| 434. 97000 2174. 85
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES [ | |
0291 807- 82017 1.000 EACH 757. 15000 757. 15| 490. 00000 490. 00| 445. 58000 445,58
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0292 807- 82054 2.000 EACH 2286. 69000 4573. 38| 1900. 00000 3800. 00| 2440. 07000 4880. 14
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES [ | |

0293 807- 82400 11.000 EACH  13632. 98000 149962. 78]  14000. 00000 154000.00]  15192. 09000 167112. 99
LI GHT POLE, HI GH MAST, 38 mE M H. | |

0294 807- 84814 4.000 EACH 1076. 20000 4304. 80| 1100. 00000 4400. 00| 1591. 35000 6365. 40
LIGHT POLE, 12.8 mME MH, 4.6 mMAST | | |
ARM TRANSFORVER BASE | | |

0295 807- 86620 4.000 EACH 182. 96000 731. 84| 210. 00000 840. 00| 254. 62000 1018. 48
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT [ | |

0296 807- 86665 66.000 EACH 475. 24000 31365. 84 490. 00000 32340. 00| 721. 41000 47613. 06
LUM NAI RE, H GH MAST, 1000 WATT, HIGH | | |
PRESSURE SODI UM | | |

0297 807- 86750 8.000 EACH 386. 98000 3095. 84 350. 00000 2800. 00| 265. 23000 2121. 84
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | |
PRESSURE SCDI UM 150 VATT | [ |

0298 807- 86830 10. 000 EACH| 6000. 24000 60002. 40| 5000. 00000 50000. 00| 4455. 78000 44557. 80
CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
1220 nm DIA. X 6100 nm | | |

0299 807- 86910 18.000 EACH 29. 85000 537. 30| 30. 00000 540. 00| 33. 95000 611. 10
CONNECTOR KI T, UNFUSED | | |

0300 807- 86915 32.000 EACH 30. 96000 990. 72| 32. 00000 1024. 00| 39. 25000 1256. 00
CONNECTOR KI T, FUSED | | |

0301 807- 86950 31.000 EACH 28. 51000 883. 81| 44. 00000 1364. 00| 26. 52000 822.12
SI GN, UNDERPASS, AND ROADWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0303 808- 03178 26.000 EACH 150. 00000 3900. 00| 120. 00000 3120. 00| 155. 86000 4052. 36
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTI C, LANE ARRONS | | |

0304 808- 03179 7.000 EACH 200. 00000 1400. 00| 160. 00000 1120. 00| 166. 25000 1163. 75
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | [ |

0305 808- 06701 523.300 m | 0. 72000 376. 78| 0. 83000 434. 34 0. 99000 518. 07
LINE, THERMOPLASTIC, BROKEN, VI TE, | | [
100mMm | | |

0306 808- 06702 493.100 m | 0. 90000 443. 79| 1. 00000 493. 10| 1. 24000 611. 44
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | |
mm I I I

0307 808- 06703 345.100 m | 0. 72000 248. 47| 0. 83000 286. 43| 0. 99000 341.65

I

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm
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PAGE : 201 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0308 808- 06705 824.700 m | 3. 00000 2474. 10| 3..30000 2721. 51 1. 97000 1624. 66
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
el | | I

0309 808- 06706 14.400 m | 8. 50000 122. 40| 13. 00000 187. 20| 7.79000 112. 18
LINE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
mm I I I

0310 808- 06713 17723.900 m | 0. 13000 2304. 11 0. 14000 2481. 35| 0. 21000 3722. 02
LINE, PAINT, SOLID, WA TE, 100 nm | | |

0311 808- 06714 13178.100 m | 0. 13000 1713. 15| 0. 14000 1844. 93| 0. 21000 2767. 40
LINE, PAINT, SOLID, YELLON 100 mm | | |

0312 808- 06716 14786.000 m | 0. 95000 14046. 70| 0. 84000 12420. 24| 1. 19000 17595. 34
LI NE, REMOVE | | |

0313 808- 75051 922.100 m | 3. 25000 2996. 83 3..30000 3042. 93| 3. 53000 3255. 01
LINE, PREFORVED PLASTIC, SOLID, WA TE, | | |
100 nm | | |

0314 808- 75053 2626.900 m | 6. 25000 16418. 13| 6. 90000 18125. 61| 7.07000 18572. 18
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
200 mm | | |

0315 808- 75054 318.800 m | 3. 25000 1036. 10| 3..30000 1052. 04 3. 53000 1125. 36
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |

0316 808- 75059 409.000 m | 3. 25000 1329. 25 3..30000 1349. 70| 3. 64000 1488. 76
LINE, PREFORMVED PLASTIC, BROKEN, WH TE, | | |
100 rm | | |

0317 808- 75061 3866.800 m | 4.10000 15853. 88| 4. 20000 16240. 56| 4.54000 17555. 27
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |

0318 808- 75067 92.900 m | 22. 00000 2043. 80| 22. 00000 2043. 80| 21. 20000 1969. 48

I

TRANSVERSE MARKI NGS, PREFORMVED PLASTI C, | |
STOP LINE, 600 nm | | |
0319 808- 75071 2.000 EACH 150. 00000 300. 00| 120. 00000 240. 00| 155. 86000 311. 72
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SCOLI D, WHI TE, CROSSHATCH LINE, 600 mm |

0320 808- 75245 1187.800 m | 0. 72000 855. 22| 0. 83000 985. 87 0. 99000 1175. 92
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0321 808- 75260 23.900 m | 4. 50000 107. 55| 8. 10000 193. 59 2. 96000 70. 74
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0322 808- 75272 40.700 m | 8. 50000 345, 95 13. 00000 529. 10| 7.79000 317.05
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

| BERNS/ WEDDLE JO NT VENTURE | RIETH RI LEY CONSTRUCTI ON M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0323 808- 75278 10.800 m | 4. 50000 48. 60| 8. 10000 87. 48| 2. 96000 31.97
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300nm | | |

0324 808- 75297 80.600 m | 8. 50000 685. 10| 13. 00000 1047. 80| 7. 79000 627. 87
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0325 808- 75320 18.000 EACH 50. 00000 900. 00| 58. 00000 1044. 00| 48. 84000 879. 12
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0326 808- 75325 14.000 EACH 60. 00000 840. 00| 79. 00000 1106. 00| 64. 42000 901. 88
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0327 808- 75326 178.200 m | 12. 00000 2138. 40| 13. 00000 2316. 60| 10. 60000 1888. 92
LINE, PREFORVED PLASTIC, SOLID, WA TE, | | |
300 nm | | |
0328 808- 75510 133.300 m | 22. 00000 2932. 60| 22. 00000 2932. 60| 21. 20000 2825. 96
I

TRANSVERSE MARKI NGS, PREFCRMED PLASTI C,
SCLID, WHI TE, CROSSHATCH LINE, 600 mm | | |

0329 808- 75998 1392.000 EACH 24. 60000 34243. 20| 24. 00000 33408. 00| 25. 56000 35579. 52
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0331 808- 92027 130.500 m | 4.50000 587. 25| 3. 30000 430. 65| 1. 87000 244.04
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200mm | |

0332 808- 95638 534.400 n2 | 5. 50000 2939. 20| 2. 10000 1122. 24| 1. 71000 913. 82
CENTER CURB PAI NTI NG | | |

0333 808- 95933 868.300 m | 1. 65000 1432. 70| 0. 63000 547. 03 1. 71000 1484. 79
CURB PAI NTI NG, YELLOW | |

0334 501- 06665 33184.600 n2 | 32.58000  1081154. 27| 37.00000  1227830. 20| 35. 50000 1178053. 30
QU QA PCCP, 350 nm FOR SHOULDER [ | |

0335 501- 06664 20794.500 n2 | 32. 50000 675821. 25| 34. 00000 707013. 00| 35. 50000 738204. 75
QC QA PCCP, 300 nm FOR SHOULDER | | |

0336 602- 06032 636.400 m | 123. 10000 78340. 84| 130. 00000 82732. 00| 185. 81000 118249. 48
BARRI ER, MEDI AN, CONCRETE | | |

0337 402- 05490 702.000 My | 50. 00000 35100. 00 53. 00000 37206. 00| 50. 00000 35100. 00
HVA SURFACE 9.5 nm SHOULDER | | |

0338 805- 90648 LUMP| 3000. 00000 3000. 00| 3200. 00000 3200. 00| 2121. 80000 2121. 80
EQUI PMENT, TEST AND MONI TOR | | |

0339 202- 03000 LUMP|  18000. 00000 18000. 00| 9400. 00000 9400. 00|  17634. 28000 17634. 28
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2 | | |

0340 202- 03000 LUMP|  31000. 00000 31000. 00| 9400. 00000 9400.00]  30174. 12000 30174. 12

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 29 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -19
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ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0341 202-95080 388.000 m 15. 16000 5882. 08| 17. 00000 6596. 00| 16. 91000 6561. 08
TEMPORARY CONCRETE BARRI ER, REMOVE |

LI NE, PREFCRVED PLASTI C, DOTTED, WHI TE, | |

| |

0342 808- 06618 6.800 m | 10. 00000 68. 00| 3..30000 22. 44] 3. 64000 24.75

I
100 mm 600 mm LINE, 2400 mm GAP | | |

0343 215- 06458 7000.000 n8 | 7.72000 54040. 00| 8. 40000 58800. 00| 7. 75000 54250. 00
SUBGRADE, MODI FI ED | | |

0344 305- 06569 510.000 m | 7.38000 3763. 80| 12. 00000 6120. 00| 15. 14000 7721. 40
SAW NG AND SEALI NG TRANSVERSE JO NTS | | [

0346 615-01682 LUMP|  35307. 29000 35307.29]  27000. 00000 27000.00]  23679. 29000 23679. 29
VEI GH | N MOTI ON DATA COLLECTI ON SYSTEM | | [

0347 621- 04258 102.000 kg | 460. 00000 46920. 00| 480. 00000 48960. 00| 488. 01000 49777. 02
SEED M XTURE , W | |

0348 621- 04258 240.900 kg | 80. 00000 19272. 00| 84. 00000 20235. 60| 84. 87000 20445. 18
SEED M XTURE , BG | | |

0349 621- 04258 445.600 kg | 220. 00000 98032. 00| 230. 00000 102488. 00| 233. 40000 104003. 04
SEED M XTURE , PS | |

0350 621- 06565 95.000 My | 440. 00000 41800. 00| 460. 00000 43700. 00| 466. 80000 44346. 00
MULCHI NG MATERI AL , STRAW | |

0351 621-98038 153.000 n8 | 94. 00000 14382. 00| 99. 00000 15147. 00| 99. 72000 15257. 16
MULCH, HARDWOOD SHREDDED BARK | |

0352 622-91786 10767. 000 EACH| 3. 25000 34992. 75| 3.40000 36607. 80| 3. 45000 37146. 15
SEEDLI NG | | |

0354 715- 05051 100.000 m | 82. 00000 8200. 00| 9. 40000 940. 00| 11. 13000 1113. 00
Pl PE, TYPE 4, C RCULAR 250 nm [ [ |

0355 718- 06528 102. 000 EACH 600. 00000 61200. 00| 510. 00000 52020. 00| 318. 27000 32463. 54
OUTLET PROTECTOR, 1 | | |

0356 718- 06532 3000.000 m | 2. 35000 7050. 00| 3. 70000 11100. 00| 2. 79000 8370. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [

0357 718- 99153 5500.000 n2 | 1. 40000 7700. 00| 1. 10000 6050. 00| 1. 59000 8745. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0358 801- 97643 1684.000 m | 14. 00000 23576. 00| 14. 00000 23576. 00| 15. 59000 26253. 56
TEMPORARY BUZZ STRI PS | | |

0359 808- 75994 216.000 EACH 13. 50000 2916. 00| 12. 00000 2592. 00| 14. 03000 3030. 48
PRI SMATI C REFLECTOR | |

0360 808- 75996 1312.000 EACH 3.00000 3936. 00| 2.90000 3804. 80| 5. 46000 7163. 52
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |

0361 202- 91840 1500.000 m | 19. 10000 28650. 00| 4. 30000 6450. 00| 4. 35000 6525. 00
FENCE, CHAI N LI NK, REMOVE | |

0362 202- 94793 80.000 m | 34. 85000 2788. 00| 86. 00000 6880. 00| 60. 84000 4867. 20

BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
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ENG NEER S ESTI MATE: $ 38, 170, 055. 50 RQUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-0918397 (3) 35-1917625

I
| BERNS/ WEDDLE JOI NT VENTURE | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0363 303- 04853 60000.000 My | 10. 64000 638400. 00| 12. 00000 720000. 00| 7. 95000 477000. 00
COVPACTED AGGREGATE , RECYCLED | | |

0364 501- 06697 1612.512 n2 | 64. 50000 104007. 02 55. 00000 88688. 16| 80. 00000 129000. 96
Q0 QA PCCP, REI NFORCED, 300 mm FOR | | |
SHOULDER | [ |

0365 501- 06698 171.600 n2 | 66. 45000 11402. 82| 78. 00000 13384. 80| 90. 00000 15444. 00
Q QA PCCP, REI NFORCED, 350 nm FOR | | |
SHOULDER | [ |

0366 621- 01004 3.000 EACH 650. 00000 1950. 00| 680. 00000 2040. 00| 689. 59000 2068. 77
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0367 711-51877 LUMP|  12304. 00000 12304. 00|  45000. 00000 45000.00|  19874. 31000 19874. 31
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
4 [ I I

0368 711-51877 LUMP|  25547. 04000 25547.04|  45000. 00000 45000. 00|  45310. 01000 45310. 01
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
5 I I I

0369 202- 03000 LUMP| 1000. 00000 1000. 00| 5900. 00000 5900. 00| 6057. 53000 6057. 53
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3SA | [ |

0371 202- 03000 LUMP| 2700. 00000 2700.00]  13000. 00000 13000. 00| 2800. 78000 2800. 78
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 I I I

0372 202- 03000 LUMP|  10500. 00000 10500. 00| 3200. 00000 3200.00]  10211. 16000 10211. 16
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 I I I

0374 726- 99095 40.000 EACH 584. 74000 23389. 60| 500. 00000 20000. 00| 519. 80000 20792. 00
BEARI NG ASSEMBLY, ELASTOVERIC, | , STR | | |
NO 5 I I I

0375 715- 05422 366.100 m | 162. 00000 59308. 20| 210. 00000 76881. 00| 261. 04000 95566. 74
PI PE, SLOTTED DRAIN, 300 mm | | |

0376 720- 44296 2.000 EACH 250. 00000 500. 00| 350. 00000 700. 00| 332. 59000 665. 18
CAP | NLET | | |

0377 720- 45510 3.000 EACH 2820. 00000 8460. 00| 2600. 00000 7800. 00| 2601. 76000 7805. 28
MANHOLE, C4, MODI FI ED | | |

SECTI ON TOTALS | $ 30, 153, 010. 07| $ 31, 320, 623. 94| $ 31,347, 641. 15
------------------------------------------ o m e m et o o e et e e e e e e e e e e e e et o e e e e e e e e e e memeeaoao-n
CONTRACT TOTALS | $ 30, 153, 010. 07 $ 31, 320, 623. 94 $ 31,347, 641. 15
PEAK 140 152 80
NON- PEAK 150 164 88

CONTRACT DAYS 185 185 160



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 06/ 00
PAGE : 201 -21
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER : 201 CONTRACT 1D : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-2040801 |
| WALSH CONSTR CO OF | LL | GOHVANN ASPHALT & CONSTR, ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
SECTI ON 0001 BRI DGE DECK REPLACEMENT AND W DENI NG
I I I
0001 105-01925 24.000 MOS | 1812. 50000 43500. 00| 1500. 00000 36000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06657 48.000 MOS | 250. 00000 12000. 00| 300. 00000 14400. 00|
PHONE, CELLULAR | [
0003 105- 06845 LUMP| 1230000. 00000 1230000. 00|  300000. 00000 300000. 00|
CONSTRUCTI ON ENGl NEERI NG | | |
0006 108- 01614 LUMP| 6500. 00000 6500. 00]  10000. 00000 10000. 00|
PARTNERI NG OVERHEAD | | |
0007 110- 01001 LUWP| 1500000. 00000 1500000. 00| 1600000. 00000 1600000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0013 201-52370 LUMP|  300000. 00000 300000. 00| 320000. 00000 320000. 00|
CLEARI NG Rl GHT OF WAY | | |
0014 202- 02240 89654. 000 n2 | 5. 00000 448270. 00| 5. 75000 515510. 50|
PAVEMVENT, REMOVE | | |
0015 202- 02241 3930.100 m | 6. 60000 25938. 66| 6. 90000 27117. 69|
GUARDRAI L, REMOVE | | |
0016 202- 02277 492.300 m | 6. 38000 3140. 87| 16. 00000 7876. 80|
GUTTER, LI P, REMOVE | | |
0017 202-02278 1626.800 m | 4. 34000 7060. 31| 16. 00000 26028. 80|
CURB, CONCRETE, REMOVE | | I
0018 202- 03783 19.000 EACH| 220. 00000 4180. 00| 290. 00000 5510. 00|
SI GN, PANEL, REMOVE | | [
0019 202-51328 LUMP|  125000. 00000 125000. 00|  80000. 00000 80000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 | | |
0020 202-51328 LUMP|  125000. 00000 125000. 00|  75000. 00000 75000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 5 | [ |
0021 202-51328 LUMP|  25000. 00000 25000.00]  20000. 00000 20000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 6 | | |
0022 202-51330 LUMP|  175000. 00000 175000. 00|  50000. 00000 50000. 00|
PRESENT STRUCTURE, REMOVE STR NO 7 | | |
0023 202-51368 945.000 n2 | 25. 00000 23625. 00| 7.00000 6615. 00|
SLOPEWALL, REMOVE | | |
0024 202- 60815 209.800 m | 32. 44000 6805. 91| 25. 00000 5245. 00|
CENTER CURB, REMOVE | | |
0025 202- 60820 19391. 600 n2 | 1. 33000 25790. 83| 2.30000 44600. 68|

SURFACE M LLING ASPHALT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 201 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0026 202- 74050 3.000 EACH 340. 00000 1020. 00| 290. 00000 870. 00
SI GN, OVERHEAD, REMOVE | | |
0027 202- 74055 7.000 EACH 1420. 00000 9940. 00| 2770. 00000 19390. 00
OVERHEAD SI GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0028 202- 74085 1.000 EACH 410. 00000 410. 00| 1490. 00000 1490. 00|
OVERHEAD S| GN STRUCTURE, TW N | | |
CANTI LEVER, REMOVE [ [ [
0029 202- 74095 8.000 EACH 350. 00000 2800. 00| 290. 00000 2320. 00
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0030 202- 78515 LUWP| 2135. 00000 2135. 00| 3530. 00000 3530. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0031 202-92607 67.000 EACH 7. 80000 522. 60| 290. 00000 19430. 00
SI GN POST, CHANNEL, REMOVE | | |
0032 202-93763 47.000 EACH 323. 10000 15185. 70| 425. 00000 19975. 00
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0033 202-93974 5.000 EACH 480. 00000 2400. 00| 1490. 00000 7450. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | | |
0034 202- 95579 3.000 EACH 120. 00000 360. 00| 235. 00000 705. 00|
SERVI CE PO NT, REMOVE | | |
0035 202-96070 4.000 EACH 910. 00000 3640. 00| 2775. 00000 11100. 00|
H GH MAST TOAER, REMOVE | | |
0036 202-96151 LUWP| 1500. 00000 1500. 00| 3350. 00000 3350. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB [ | |
0037 202-99187 3000.000 m | 3. 60000 10800. 00| 5. 25000 15750. 00
FENCE, FARM FI ELD, REMOVE | | [
0038 203- 02000 377216.000 n8 | 9. 00000 3394944. 00| 8. 50000 3206336. 00
EXCAVATI ON, COVVON | | [
0039 205- 02224 1112.800 m | 4.92000 5474. 98| 5. 15000 5730. 92|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0040 205-02231 6156.500 m | 11. 67000 71846. 36| 36. 00000 221634. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0041 205- 02233 675.000 nB8 | 15. 72000 10611. 00| 18. 75000 12656. 25|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N | | |
0042 205-02234 32.000 EACH 55. 00000 1760. 00| 57. 00000 1824. 00|

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0043 205- 02237 4.000 EACH 55. 00000 220. 00| 57. 00000 228. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0044 206- 51230 1177.300 n8 | 24. 45000 28784. 99| 100. 00000 117730. 00|

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0046 211- 02050 2707.000 n8 | 16. 75000 45342. 25| 26. 00000 70382. 00|
B BORROW | | |
0047 211- 02060 51782.900 n8 | 10. 05000 520418. 15| 22.40000  1159936. 96|
B BORROW FOR STRUCTURE BACKFI LL | | |
0048 211- 06467 355.000 n8 | 26. 63000 9453. 65| 45. 00000 15975. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0049 303- 52308 78855.000 My | 0. 10000 7885. 50| 14.50000  1143397. 50]
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0051 304- 06464 30039.400 n8 | 36.00000  1081418. 40 41.65000  1251141.01]
SUBBASE FOR PCCP | | |
0053 305- 05206 1576.000 My | 58. 00000 91408. 00| 60. 00000 94560. 00|
W DENI NG W TH HVA | | [
0054 401- 05437 8006.000 My | 40. 00000 320240. 00| 37. 00000 296222. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0055 401- 05455 1919.000 My | 38. 00000 72922. 00| 38. 00000 72922. 00|
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0056 401- 05456 2182.000 My | 44. 00000 96008. 00| 58. 00000 126556. 00|
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0057 401- 06264 LUMP| 9750. 01000 9750. 01] 2000. 00000 2000. 00|
PROFI LOGRAPH, HVA | | [
0060 402- 05481 2143.100 My | 40. 00000 85724. 00| 37. 00000 79294. 70|
HVA BASE 25.0 mm SHOULDER | | [
0061 402- 05495 38.400 My | 80. 00000 3072. 00| 65. 00000 2496. 00|
HVA WEDGE AND LEVEL | | [
0062 405- 05517 11.800 My | 600. 00000 7080. 00| 250. 00000 2950. 00|
ASPHALT FOR PRI ME COAT | | |
0063 406- 05520 17.800 My | 500. 00000 8900. 00| 205. 00000 3649. 00|
ASPHALT FOR TACK COAT [ | |
0064 501- 05240 21841.010 m | 19. 11000 417381. 70| 24. 00000 524184. 24|
CONTRACTI ON JOI NT, DL | | |
0065 501- 06266 LUMP|  12000. 00000 12000. 00|  15000. 00000 15000. 00|
PROFI LOGRAPH, PCCP | | |
0066 501- 06323 48202.300 n2 | 36.00000  1735282. 80| 35.00000  1687080. 50|
Q0 QA PCCP, 300 nm | | |
0067 501- 06325 60596. 000 n2 | 38.75000  2348095. 00| 35.50000  2151158. 00|
I

QU QA PCCP, 350 mm | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -24

ENG NEER S ESTIMATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER : 201 CONTRACT 1D : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-2040801 |
| WALSH CONSTR CO OF | LL | GOHVANN ASPHALT & CONSTR, ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0068 503- 03489 212.000 EACH| 15. 00000 3180. 00| 12. 00000 2544. 00|
RETROFI TTED Tl E BARS | | [
0069 503- 05310 212.400 m | 275. 00000 58410. 00| 375. 00000 79650. 00|
TERM NAL JO NT | | [
0070 506- 06333 1100.000 n2 | 110. 00000 121000. 00| 130. 00000 143000. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0071 601- 01522 6.000 EACH| 1175. 00000 7050. 00| 1240. 00000 7440. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0072 601- 02621 9.525 m | 60. 03000 571. 79| 62. 00000 590. 55|
GUARDRAI L, W BEAM 1.905 m SPACI NG, | | |
MODI FI ED [ [ [
0073 601- 04746 2.000 EACH 5900. 00000 11800. 00| 6200. 00000 12400. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0074 601- 04756 1.000 EACH| 8900. 00000 8900. 00| 9300. 00000 9300. 00|
ENERGY ABSCRBI NG TERM NAL, SPARE PARTS | | |
PACKAGE | | |
0075 601- 06037 2.000 EACH 575. 00000 1150. 00| 600. 00000 1200. 00|
GUARDRAI L END TREATMENT, | | | |
0076 601- 06242 2.000 EACH  15000. 00000 30000.00]  15500. 00000 31000. 00|
| MPACT ATTENUATOR, R2, WL, TL-2, 70 kmni h| [ |
0077 601- 06246 4.000 EACH  30500. 00000 122000.00|  32000. 00000 128000. 00|
| MPACT ATTENUATOR, R2, WL, TL-3, 110 | | [
km' h | I |
0078 601- 06424 1.000 EACH 6000. 00000 6000. 00| 6300. 00000 6300. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, WL, 70 knih | | |
0079 601- 06454 1.000 EACH  11500. 00000 11500. 00|  12000. 00000 12000. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, 110 knfh | | |
0080 601- 06584 1.000 EACH  26000. 00000 26000.00]  27500. 00000 27500. 00|
| MPACT ATTENUATOR, ELI TE | | |
0081 601- 94689 17.000 EACH| 3175. 00000 53975. 00| 3300. 00000 56100. 00|
GUARDRAI L END TREATMENT, CS | | |
0082 601-97774 12.000 EACH| 2175. 00000 26100. 00| 2250. 00000 27000. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0083 601- 99105 1593.275 m | 33. 49000 53358. 78| 35. 00000 55764. 63|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0084 601- 99106 83.820 m | 65. 00000 5448. 30| 68. 00000 5699. 76|
GUARDRAI L, W BEAM 0.952 m SPACI NG | | [
0085 601- 99123 2.000 EACH 1975. 00000 3950. 00| 2050. 00000 4100. 00|

GUARDRAI L TRANSI TI ON, GP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 201 -25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0086 601-99132 2.000 EACH 175. 00000 350. 00| 185. 00000 370. 00|
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0087 602-01598 2411.000 m | 100. 00000 241100. 00| 190. 00000 458090. 00|
BARRI ER, MEDI AN, CONCRETE, 1170 mm | | |
0088 602- 06639 567.000 m | 120. 00000 68040. 00| 100. 00000 56700. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0089 602- 06646 5814.000 m | 60. 00000 348840. 00| 75. 00000 436050. 00|
TEMPORARY CONCRETE BARRI ER | | |
0090 602- 06729 305. 000 EACH 6. 75000 2058. 75| 7.00000 2135. 00|
BARRI ER DELI NEATCOR | | |
0091 602- 95580 133.000 m | 96. 69000 12859. 77| 100. 00000 13300. 00|
TEMPCORARY CONCRETE BARRI ER, LEAVE I N | | |
PLACE | | |
0092 603- 04160 1.000 EACH 1500. 00000 1500. 00| 1575. 00000 1575. 00|
FENCE GATE, CHAIN LINK, 1220 mm X 9.8 m| | |
0093 603- 06040 2608.200 m | 11. 85000 30907. 17| 12. 00000 31298. 40|
FENCE, FARM FIELD, 1190 nm | | [
0094 603- 06045 3140.800 m | 24. 25000 76164. 40| 25. 00000 78520. 00|
FENCE, CHAIN LINK, 1220 nm | | [
0095 603- 92636 1869.100 m | 33. 60000 62801. 76| 35. 00000 65418. 50|
FENCE, CHAIN LINK, 1830 nm | | [
0096 605- 06090 107.100 m | 28. 92000 3097. 33| 33. 50000 3587. 85|
CURB, | NTEGRAL, CONCRETE | | [
0097 605-06120 775.000 m | 51. 43000 39858. 25| 47. 00000 36425. 00|
CURB, CONCRETE | | |
0098 605- 06255 533.900 nm2 | 78. 62000 41975. 22| 90. 00000 48051. 00|
CENTER CURB, D, CONCRETE | | |
0099 605-94082 1. 000 EACH 700. 00000 700. 00| 935. 00000 935. 00|
CURB TURNQUT, CONCRETE | | |
0100 610- 05527 437.000 My | 125. 00000 54625. 00| 67. 00000 29279. 00|
HVA FOR APPROACHES | | [
0101 610- 06259 615.300 n2 | 56. 29000 34635. 24| 65. 00000 39994. 50|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0102 610- 06262 1831.900 n2 | 62. 53000 114548. 71| 65. 00000 119073. 50|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
350 mm | | |
0103 611- 06497 6. 000 EACH 125. 00000 750. 00| 130. 00000 780. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0104 611-06498 1. 000 EACH 175. 00000 175. 00| 180. 00000 180. 00|
|

MAI LBOX ASSEMBLY, DOUBLE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 201 -26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0105 611-52817 1.000 EACH 24239. 48000 24239. 48| 17900. 00000 17900. 00
TEMPORARY CROSSOVER, B | | |
0106 615- 06490 48.000 EACH 100. 00000 4800. 00| 105. 00000 5040. 00
R GHT OF WAY MARKER | | [
0107 615- 06505 17.000 EACH 325. 00000 5525. 00| 340. 00000 5780. 00
MONUMENT, B | | |
0108 615- 06510 28.000 EACH 225. 00000 6300. 00| 230. 00000 6440. 00
MONUMENT, C | | |
0109 615- 06515 65. 000 EACH 100. 00000 6500. 00| 105. 00000 6825. 00
MONUMVENT, D | | |
0110 616-02320 4603.700 n2 | 1. 29000 5938. 77| 1. 65000 7596. 11
GEOTEXTI LES | | [
0111 616- 05689 27.200 My | 50. 00000 1360. 00| 30. 00000 816. 00
R PRAP, CLASS 2 | | |
0112 616- 06405 2539.300 My | 26. 00000 66021. 80| 25. 00000 63482. 50
R PRAP, REVETNMENT | | [
0113 616-51367 2919.000 n2 | 46. 80000 136609. 20| 40. 00000 116760. 00
SLOPEWALL, CONCRETE, 100 nm | | [
0114 621- 06545 12.900 My | 572. 00000 7378. 80| 600. 00000 7740. 00
FERTI LI ZER | | [
0115 621- 06554 3998.900 kg | 8. 60000 34390. 54| 9. 00000 35990. 10
SEED M XTURE, U | | [
0116 621- 06565 100.000 MW | 440. 00000 44000. 00| 460. 00000 46000. 00
MULCHI NG MATERI AL | | [
0117 621- 06567 265.000 kL | 1. 00000 265. 00| 1. 05000 278. 25
WATER | | |
0118 621- 06574 2694.000 n2 | 2. 95000 7947. 30| 3. 00000 8082. 00|
SODDI NG | | |
0119 621- 06575 12970.000 n2 | 2. 95000 38261. 50| 3. 10000 40207. 00|
SODDI NG NURSERY | | |
0120 622-05624 114. 000 EACH 188. 00000 21432. 00| 200. 00000 22800. 00|
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 900 TO 1200 mm | |
0121 622- 05640 1732. 000 EACH 63. 00000 109116. 00| 65. 00000 112580. 00|
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm I I I
0122 622-05643 24.000 EACH 110. 00000 2640. 00| 115. 00000 2760. 00|
PLANT, DECI DUOUS TREE, MJLTI - STEM 1200 | |
nm OR UNDER | |
0123 622- 05648 64.000 EACH 160. 00000 10240. 165. 00000 10560. 00

PLANT, DECI DUOUS TREE, SINGLE STEM 32 |

mm OR UNDER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 201 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0124 622-05649 167.000 EACH 357. 00000 59619. 00| 375. 00000 62625. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm | | |
0125 622-52436 12. 000 EACH 25. 00000 300. 00| 26. 00000 312. 00|
SI GN, DO NOT MOW OR SPRAY | | |
0126 701-01849 2556.000 m | 92. 16000 235560. 96| 100. 00000 255600. 00|
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 nm | [ [
0127 701-51195 710.000 m | 75. 74000 53775. 40| 95. 00000 67450. 00|
PILE, STEEL H, HP 310 X 79 | | [
0128 701-91792 64.000 EACH 50. 95000 3260. 80| 180. 00000 11520. 00|
PILE TIP, STEEL H | | [
0129 701-93633 58.600 m | 209. 73000 12290. 18| 225. 00000 13185. 00|
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0130 701-98647 498.000 m | 121. 72000 60616. 56| 90. 00000 44820. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nmm | | |
0131 702- 04325 LUWP|  125000. 00000 125000. 00] 120000. 00000 120000. 00|
TEMPORARY SHORING , STR. NO 1 | | |
0132 702-51005 740.700 nmB8 | 480. 00000 355536. 00| 550. 00000 407385. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0133 702-51015 364.100 nB | 300. 00000 109230. 00| 315. 00000 114691. 50|
CONCRETE, B, FOOTI NGS | | |
0134 702-51100 55.000 kg | 45. 00000 2475. 00| 5. 90000 324. 50|
DRAI N PI PE, CAST | RON, 150 nm | | [
0135 702-51110 87.000 kg | 6. 00000 522. 00| 5. 50000 478. 50|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0136 702-51863 534. 000 EACH 7.50000 4005. 00| 12. 00000 6408. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0137 702-90915 197.300 n8 | 800. 00000 157840. 00| 375. 00000 73987. 50|
CONCRETE, A | | |
0138 702-92857 103.500 nB | 400. 00000 41400. 00| 525. 00000 54337. 50|
CONCRETE, C, SUBSTRUCTURE | | |
0140 702-93722 471.500 nB | 600. 00000 282900. 00| 525. 00000 247537. 50|
CONCRETE, C MODI FI ED, TYPE 1 | | |
0141 702-93722 200.400 n8 | 600. 00000 120240. 00| 425. 00000 85170. 00|
CONCRETE, C MODI FI ED, TYPE 2 | | |
0143 703- 03622 1311. 000 EACH 14. 50000 19009. 50| 14. 00000 18354. 00|
TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | |
0144 703- 06028 34389.000 kg | 1. 00000 34389. 00| 1. 40000 48144. 60|

REI NFORCI NG BARS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -28
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0145 703- 06029 623135.000 kg | 1. 10000 685448. 50| 1. 25000 778918. 75
REI NFORCI NG BARS, EPOXY CQOATED | | |
0148 703-97936 1316. 000 EACH 14. 50000 19082. 00| 12. 75000 16779. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0149 704-51002 1999.500 nB8 | 600. 00000 1199700. 00| 425. 00000 849787. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0150 706- 05732 3.000 EACH 1200. 00000 3600. 00| 1500. 00000 4500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0151 706-05734 6.000 EACH 1800. 00000 10800. 00| 1500. 00000 9000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0152 706-51020 387.200 n8 | 450. 00000 174240. 00| 450. 00000 174240. 00
CONCRETE, C, RAILING | | [
0154 707- 01065 LUVMP|  200000. 00000 200000. 00| 200000. 00000 200000. 00
POST-TENSIONING , STR NO. 1 | | [
0155 707- 05989 502.600 m | 750. 00000 376950. 00| 700. 00000 351820. 00|

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1220 mm | | |

0156 709- 51821 LUMP| 8940. 00000 8940.00]  12000. 00000 12000. 00|
SURFACE SEAL , STR NO 1 | | |
0157 709- 51821 LUMP|  12673. 00000 12673.00]  23000. 00000 23000. 00|
SURFACE SEAL , STR NO 2 | | |
0158 709- 51821 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
SURFACE SEAL , STR NO 3 | | |
0159 709- 51821 LUMP|  10693. 00000 10693. 00|  13500. 00000 13500. 00|
SURFACE SEAL , STR NO 4 | | |
0160 709-51821 LUMP| 9708. 00000 9708.00]  12000. 00000 12000. 00|
SURFACE SEAL , STR NO 5 | | |
0161 709- 51821 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
SURFACE SEAL , STR NO 6 | | |
0162 710- 51864 1156.000 EACH 13. 00000 15028. 00| 13. 75000 15895. 00|
FI ELD DRI LLED HOLE | | |
0163 711-51038 LUMP| 1500000. 00000  1500000. 00| 1478000.00000  1478000. 00|
STRUCTURAL STEEL , STR NO 2 | | |
0164 711-51038 LUMP|  250000. 00000 250000. 00|  325000. 00000 325000. 00|
STRUCTURAL STEEL , STR NO 4 | | |
0165 711-51038 LUMP|  100000. 00000 100000. 00]  135000. 00000 135000. 00|
STRUCTURAL STEEL , STR NO 5 | | |
0166 711-51070 196.000 EACH 35. 76000 7008. 96| 85. 00000 16660. 00|
ANCHOR PLATE, AP 1 | | |
0167 711-51080 6.000 EACH 38. 20000 229. 20| 110. 00000 660. 00|

ANCHOR PLATE, AP3 | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/ 06/ 00
PAGE : 201 -29
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL CRDER : 201 CONTRACT 1D : R -24432-A COUNTIES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 |
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0168 714-03437 133.800 n2 | 400. 24000 53552. 11| 400. 00000 53520. 00|
W NGMLL, PRECAST, RElI NFORCED CONCRETE | | |
0169 714- 04733 65.830 m | 7700. 00000 506891. 00| 7500. 00000 493725. 00|
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, | | |
0170 715-05019 49.800 m | 145. 62000 7251. 88| 165. 00000 8217. 00|
PIPE, TYPE 1, C RCULAR 900 mm | | |
0171 715- 05048 11017.000 m | 9. 80000 107966. 60| 6. 85000 75466. 45|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0172 715- 05049 3109.000 m | 10. 72000 33328. 48| 7. 60000 23628. 40|
Pl PE, TYPE 4, C RCULAR 200 mm | | |
0173 715- 05053 1273.800 m | 30. 35000 38659. 83| 27. 00000 34392. 60|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0174 715-05121 79.000 m | 81. 26000 6419. 54| 70. 00000 5530. 00|
PIPE, TYPE 1, C RCULAR 450 mm | | |
0175 715-05123 153.900 m | 98. 02000 15085. 28| 150. 00000 23085. 00|
PIPE, TYPE 1, C RCULAR 600 mm | | |
0176 715-05125 126.400 m | 122. 10000 15433. 44| 135. 00000 17064. 00|
PIPE, TYPE 1, C RCULAR 750 mm | | |
0177 715-05149 1569.400 m | 60. 00000 94164. 00| 65. 00000 102011. 00|
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0178 715- 05168 12.700 m | 92. 54000 1175. 26| 65. 00000 825. 50|
PIPE, TYPE 3, CIRCULAR 300 mm | | |
0179 715- 05169 47.000 m | 92. 54000 4349. 38| 80. 00000 3760. 00|
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0180 715-05173 28.000 m | 102. 12000 2859. 36| 155. 00000 4340. 00|
PIPE, TYPE 3, CIRCULAR, 600 mm | | |
0181 715-05175 15.000 m | 170. 00000 2550. 00| 140. 00000 2100. 00|
PIPE, TYPE 3, CIRCULAR 750 mm | | |
0182 715-05232 20.500 m | 138. 48000 2838. 84| 210. 00000 4305. 00|
PIPE, TYPE 1, DEFORVED, MN. AREA 0.27 | | |
e I I I
0183 715-05241 55.200 m | 289. 57000 15984, 26| 365. 00000 20148. 00|
PI PE, TYPE 1, DEFORVED, M N. AREA 0.82 | | |
e I I I
0184 715-05265 96.000 m | 481. 45000 46219. 20| 990. 00000 95040. 00|
PIPE, TYPE 1, DEFORVED, MN. AREA 2.98 | | |
2 I I |
0185 715- 05407 267.000 m | 13. 99000 3735. 33| 26. 00000 6942. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0186 715- 44240 63.200 n8 | 770. 00000 48664. 00| 625. 00000 39500. 00|

CONCRETE, A, STRUCTURES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -30
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0187 715- 46000 58. 000 EACH 193. 63000 11230. 54| 240. 00000 13920. 00
PI PE END SECTI ON, 300 mm | | [
0188 715- 46005 10. 000 EACH 210. 03000 2100. 30| 270. 00000 2700. 00
PI PE END SECTION, 375 mm | | [
0189 715- 46010 4.000 EACH 240. 82000 963. 28| 300. 00000 1200. 00
PI PE END SECTION, 450 mm | | [
0190 715- 46020 16. 000 EACH 270. 83000 4333. 28| 385. 00000 6160. 00
PI PE END SECTION, 600 mm | | [
0191 715- 46030 12.000 EACH 445, 83000 5349. 96| 490. 00000 5880. 00
PI PE END SECTION, 750 mm | | [
0192 715- 46040 2.000 EACH 570. 82000 1141. 64| 660. 00000 1320. 00
PI PE END SECTION, 900 mm | | [
0193 715- 46065 2.000 EACH 566. 65000 1133. 30| 370. 00000 740. 00
PI PE END SECTION, M N. AREA .27 nR | | |
0195 716- 96215 53.000 m | 660. 49000 35005. 97| 685. 00000 36305. 00
PI PE, JACKED, 375 mm | | [
0198 718-52610 2960.700 nB8 | 26. 75000 79198. 73| 36. 00000 106585. 20
AGGREGATE FOR UNDERDRAI NS | | [
0199 720- 44015 1.000 EACH 668. 25000 668. 25| 660. 00000 660. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0200 720-45010 1.000 EACH 1400. 43000 1400. 43| 1200. 00000 1200. 00
I NLET, A3 | | |
0201 720- 45025 1.000 EACH 1593. 43000 1593. 43| 1200. 00000 1200. 00
I NLET, D6 | | |
0202 720- 45041 19. 000 EACH 3011. 21000 57212. 99| 2370. 00000 45030. 00|
I NLET, H5 | | |
0203 720- 45045 2.000 EACH 1485. 45000 2970. 90| 1600. 00000 3200. 00|
I NLET, J10 | | |
0204 720- 45070 2.000 EACH 1704. 45000 3408. 90| 2100. 00000 4200. 00|
I NLET, P12A | | |
0205 720- 45075 3.000 EACH 2954. 64000 8863. 92| 2500. 00000 7500. 00|
I NLET, R13 | | |
0206 720-94906 31.000 EACH 1808. 07000 56050. 17| 1800. 00000 55800. 00|
I NLET, X5 | | |
0207 724-51925 41.400 m | 256. 43000 10616. 20| 400. 00000 16560. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0208 726-58789 10. 000 EACH 1744. 81000 17448. 10| 2800. 00000 28000. 00|
BEARI NG ASSEMBLY, ELASTOVERIC, Il , STR | | |
NO. 2 | | |
0209 726- 99095 10. 000 EACH 970. 84000 9708. 40| 1700. 00000 17000. 00
BEARI NG ASSEMBLY, ELASTOMERIC, | , STR | | |

NO. 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -31

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0210 728-98377 LUWP| 7073. 00000 7073. 00| 7000. 00000 7000. 00
MASONRY COATING , STR NO. 1 | | |
0211 728-98377 LUWP| 12345. 00000 12345. 00| 12500. 00000 12500. 00
MASONRY COATING , STR NO 2 | |
0212 728-98377 LUWVP| 5034. 00000 5034. 00| 5000. 00000 5000. 00
MASONRY COATING , STR NO. 4 | | [
0213 731-06223 523.000 n2 | 600. 00000 313800. 00| 500. 00000 261500. 00
SO L NAI LED WALL | | [
0214 731-93945 5890.000 n2 | 140. 00000 824600. 00| 120. 00000 706800. 00
FACE PANELS, CONCRETE | | [
0215 731-93946 5890.000 n2 | 50. 00000 294500. 00| 72. 10000 424669. 00
WALL ERECTI ON | | [
0216 731-93947 567.300 m | 30. 00000 17019. 00| 55. 00000 31201. 50
LEVELI NG PAD, CONCRETE | [ |
0217 801-01093 2.000 EACH 900. 00000 1800. 00| 950. 00000 1900. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0218 801- 04308 10. 000 EACH 310. 00000 3100. 00| 325. 00000 3250. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0219 801- 06198 380. 000 DAY | 10. 00000 3800. 00| 340. 00000 129200. 00|
PATROLLER | | |
0220 801- 06203 3183.100 m | 0. 32000 1018. 59| 0. 35000 1114. 09|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0221 801- 06207 44092.400 m | 2. 88000 126986. 11| 3. 00000 132277. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | | |
0222 801-06216 3.600 m | 3. 28000 11. 81| 3. 45000 12. 42|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0223 801- 06218 8.600 m | 20. 00000 172. 00| 21. 00000 180. 60|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | [ |
0224 801- 06469 2568.000 m | 5. 90000 15151. 20| 6. 20000 15921. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0225 801- 06606 58. 000 EACH| 80. 00000 4640. 00| 85. 00000 4930. 00
BARRI CADE, |11B | | [
0226 801- 06625 44.000 EACH 115. 00000 5060. 00| 120. 00000 5280. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0227 801- 06640 94.000 EACH 85. 00000 7990. 00| 90. 00000 8460. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -32

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0228 801- 06645 48. 000 EACH 40. 00000 1920. 00| 45. 00000 2160. 00|
CONSTRUCTI ON SI G\, B | | |
0229 801-06710 1620. 000 DAY | 14. 00000 22680. 00| 14. 75000 23895. 00|
FLASHI NG ARROW S| GN | | [
0230 801-06775 LUWP| 685902. 00000 685902. 00| 375000. 00000 375000. 00|
MAI NTAI NI NG TRAFFI C | | [
0231 801-09133 2.000 EACH 7900. 00000 15800. 00| 9000. 00000 18000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0232 802-02293 228.100 nB | 410. 00000 93521. 00| 665. 00000 151686. 50|
CONCRETE, SI GN FOUNDATI ON | | [
0233 802-02475 3.000 EACH 760. 00000 2280. 00| 625. 00000 1875. 00|
SIGN, PANEL, REMOVE AND RELOCATE | | [
0234 802- 02475 1.000 EACH| 2180. 00000 2180. 00| 875. 00000 875. 00|
SIGN, PANEL, REMOVE AND RELOCATE (ON | | |
TEMPORARY WOOD PCSTS) | | |
0235 802- 04893 11. 000 EACH 48. 00000 528. 00| 210. 00000 2310. 00|
REFERENCE POST | |
0236 802-05701 58.735 m | 19. 70000 1157. 08| 30. 00000 1762. 05|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0237 802-05702 322.160 m | 14. 40000 4639. 10| 25. 00000 8054. 00|
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | |
0238 802- 76015 417.619 n2 | 160. 00000 66819. 04| 200. 00000 83523. 80|
S| G\, PANEL, ENCAPSULATED LENS W TH LECGEND| | |
0239 802- 76025 2.632 n2 | 149. 88000 394. 48| 250. 00000 658. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0240 802- 76035 53.049 n2 | 155. 00000 8222. 60| 150. 00000 7957. 35|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0241 802- 76045 138.170 n2 | 140. 00000 19343. 80| 175. 00000 24179. 75|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | [ |
0242 802- 76095 3572.660 kg | 3. 20000 11432. 51| 3. 65000 13040. 21|
STRUCTURAL STEEL, BREAKAWAY | | [
0243 802- 96800 16062. 000 EACH 1. 54000 24735. 48| 1. 65000 26502. 30|
SHEAR STUD CONNECTOR | | |
0244 803-02310 6963. 700 kg | 1. 90000 13231. 03] 1. 65000 11490. 11|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0245 803-76110 8.000 EACH 26370. 00000 210960. 00| 26500. 00000 212000. 00|

SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -33

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0246 803- 76140 6.000 EACH 11450. 00000 68700. 00| 12600. 00000 75600. 00|
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | |
0247 803-76170 111.450 m | 550. 00000 61297. 50| 400. 00000 44580. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY (BOX TRUSS) | [ [
0248 803- 76175 25.800 m | 550. 00000 14190. 00| 480. 00000 12384. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | |
0249 803-91441 8.000 EACH 220. 00000 1760. 00| 615. 00000 4920. 00|
S| GN STRUCTURE ANCHOR BOLT | | |
0250 804- 06725 118. 000 EACH 17. 50000 2065. 00| 15. 85000 1870. 30|
DELI NEATOR W TH PCST, D1, 75 mm | | |
0251 804-06771 18. 000 EACH 25. 00000 450. 00| 26. 00000 468. 00|
DELI NEATOR PCST, FLEXI BLE | | [
0252 805-01815 8.000 EACH| 1650. 00000 13200. 00| 1450. 00000 11600. 00|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 mj | [
0253 805-01842 17.000 EACH 650. 00000 11050. 00| 520. 00000 8840. 00|
HANDHOLE, SI GNAL | | |
0254 805- 06592 1460.100 m | 33. 00000 48183. 30| 35. 00000 51103. 50|
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0255 805- 78106 1.000 EACH 6900. 00000 6900. 00| 10000. 00000 10000. 00|
CONTROLLER AND CABI NET, MASTER, MENU | | [
DRI VEN, 8 PHASE [ [
0256 805- 78109 1.000 EACH 6900. 00000 6900. 00| 9500. 00000 9500. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0257 805- 78205 10. 000 EACH| 450. 00000 4500. 00| 375. 00000 3750. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0258 805- 78230 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0259 805- 78415 6. 000 EACH| 1650. 00000 9900. 00| 1375. 00000 8250. 00|
SPAN, CATENARY, AND TETHER | | [
0260 805- 78420 6.000 EACH 300. 00000 1800. 00| 200. 00000 1200. 00|
DI SCONNECT HANGER | | [
0261 805- 78445 2.000 EACH 400. 00000 800. 00| 350. 00000 700. 00|
SI GNAL SERVI CE | | |
0262 805- 78467 29.200 m | 5. 00000 146. 00| 6. 60000 192. 72|
I

S| GNAL CABLE, 3C 8GA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -34

ENG NEER S ESTI MATE: $ 38,170, 055. 50 RQUTE : | -465
CALL ORDER : 201 CONTRACT ID : R -24432-A COUNTI ES : MARION
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-2040801 |
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
0263 805- 78470 1478.000 m | 1. 00000 1478. 00| 2.50000 3695. 00|
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0264 805- 78485 100.900 m | 3. 00000 302. 70| 4. 00000 403. 60|
SI GNAL CABLE, 5C 14GA. | | |
0265 805- 78490 434.900 m | 4. 00000 1739. 60| 3. 95000 1717. 86|
SI GNAL CABLE, 7C 14GA. | | |
0266 805- 78510 1977.400 m | 3. 00000 5932. 20| 2. 95000 5833. 33|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0267 805-78784 11. 000 EACH 150. 00000 1650. 00| 180. 00000 1980. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL| | |
0268 805- 78785 13.000 EACH 350. 00000 4550. 00| 375. 00000 4875. 00|
S| GNAL DETECTOR HQOUSI NG | | |
0269 805- 78795 488.100 m | 33. 00000 16107. 30| 9. 65000 4710. 17|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0270 805-78925 2.000 EACH 650. 00000 1300. 00| 575. 00000 1150. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0271 805-81032 8.000 EACH 3150. 00000 25200. 00| 2300. 00000 18400. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0272 805- 86810 5.000 EACH 4200. 00000 21000. 00| 3475. 00000 17375. 00|
SERVI CE PO NT, 11 | | |
0273 805- 86820 4.000 EACH 550. 00000 2200. 00| 600. 00000 2400. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | | |
mm X 760 mm X 2450 mm | | |
0274 805- 86889 260.000 m | 1. 00000 260. 00| 1. 25000 325. 00|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0275 805- 86920 69. 000 EACH 15. 00000 1035. 00| 7.10000 489. 90|
MULTI PLE COVPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0276 805- 86925 12. 000 EACH 35. 00000 420. 00| 16. 50000 198. 00|
MULTI PLE COMPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0277 805- 86930 16. 000 EACH 15. 00000 240. 00| 5. 85000 93. 60|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0278 805- 86935 12.000 EACH 278. 00000 3336. 00| 16. 00000 192. 00|
I NSULATI NG LI NK, WATERPROCOFED | | |
0279 805- 86955 29.000 EACH 50. 00000 1450. 00| 155. 00000 4495. 00|
CABLE DUCT MARKER | | |
0280 805-94295 2.000 EACH 385. 00000 770. 00| 285. 00000 570. 00|
S| GNAL HEAD, RELOCATE | | |
0281 805- 96260 527.200 m | 5. 60000 2952. 32| 7. 30000 3848. 56|

FI BER OPTI C CABLE, I N CONDUI T



LUM NAIRE, H GH MAST, 1000 WATT, HGH |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/ 06/ 00
PAGE : 201 -35
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50
ROUTE : |-465
CALL ORDER : 201 CONTRACT 1D : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO OF | LL | GOHVANN ASPHALT & CONSTR , ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0282 805- 98335 4350.000 m | 12. 50000 54375. 00| 13. 65000 59377. 50|
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ [
0283 805- 98336 240.000 m | 12. 50000 3000. 00| 14. 50000 3480. 00|
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | [
CONDUI T, 4 1/C | [ |
0284 807- 02109 58.000 EACH| 410. 00000 23780. 00| 300. 00000 17400. 00|
LUM NAI RE, SIGN, MERCURY VAPOR W TH | | |
GLARE SH ELD, WTH VANDAL SH ELD, 250 | [ [
WATT I I [
0285 807- 04309 1.000 EACH| 2800. 00000 2800. 00| 1850. 00000 1850. 00|
PORTABLE TOWER LI GHTING DRI VE SYSTEM | | [
0286 807- 78590 3.000 EACH 500. 00000 1500. 00| 290. 00000 870. 00|
HANDHOLE | | |
0287 807- 82003 3.000 EACH 710. 00000 2130. 00| 785. 00000 2355. 00|
SIGN CI RCU T | NSTALLATI ON, BOX TRUSS, 4 | | [
LUM NARI ES [ [ [
0288 807- 82004 2.000 EACH 770. 00000 1540. 00| 790. 00000 1580. 00|
SIGN CI RCUI T | NSTALLATI ON, BOX TRUSS, 5 | | [
LUM NAI RES [ | |
0289 807- 82005 4.000 EACH 780. 00000 3120. 00| 795. 00000 3180. 00|
SIGN CI RCUI T | NSTALLATI ON, BOX TRUSS, 6 | | [
LUM NAI RES [ [ [
0290 807-82016 5.000 EACH| 410. 00000 2050. 00| 485. 00000 2425. 00|
SIGN CI RCUI T | NSTALLATI ON, CANTI LEVER | | |
2 LUM NAI RES [ | |
0291 807-82017 1.000 EACH 420. 00000 420. 00| 495. 00000 495. 00|
SIGN CI RCUI T | NSTALLATI ON, CANTI LEVER | | [
3 LUM NAI RES [ | |
0292 807- 82054 2.000 EACH| 2300. 00000 4600. 00| 1875. 00000 3750. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES [ | |
0293 807- 82400 11.000 EACH  14320. 00000 157520. 00|  14000. 00000 154000. 00|
LI GHT POLE, HI GH MAST, 38 mE M H. | | [
0294 807- 84814 4.000 EACH 1500. 00000 6000. 00| 1080. 00000 4320. 00|
LIGHT POLE, 12.8 mME. MH., 4.6 m MAST | | [
ARM TRANSFORMER BASE | | |
0295 807- 86620 4.000 EACH| 240. 00000 960. 00| 205. 00000 820. 00|
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT [ [ |
0296 807- 86665 66.000 EACH| 680. 00000 44880. 00| 495. 00000 32670. 00|
I I
I |

PRESSURE SODI UM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -36

LI NE, PREFORMED PLASTIC, SQLID, WH TE, |

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0297 807-86750 8.000 EACH 250. 00000 2000. 00| 350. 00000 2800. 00|
LUM NAI RE UNDERPASS, WALL MOUNTED, H GH | | |
PRESSURE SCDI UM 150 WATT | [ |
0298 807- 86830 10. 000 EACH 4200. 00000 42000. 00| 5000. 00000 50000. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
1220 nm DI A. X 6100 nm | | |
0299 807-86910 18.000 EACH 32. 00000 576. 00| 30. 00000 540. 00|
CONNECTOR KI T, UNFUSED | | [
0300 807-86915 32.000 EACH 37. 00000 1184. 00| 31. 00000 992. 00|
CONNECTOR KI T, FUSED | | [
0301 807- 86950 31.000 EACH 25. 00000 775. 00| 44. 00000 1364. 00|
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | |
0303 808-03178 26. 000 EACH 115. 00000 2990. 00| 155. 00000 4030. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTI C, LANE ARROAB | [ [
0304 808-03179 7.000 EACH 150. 00000 1050. 00| 165. 00000 1155. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | | |
0305 808-06701 523.300 m | 0. 79000 413. 41| 1. 00000 523. 30|
LI NE, THERMOPLASTI C, BROKEN, W TE, | | [
100mMm | | |
0306 808- 06702 493.100 m | 0. 99000 488. 17| 1. 25000 616. 38|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
mm I I I
0307 808-06703 345.100 m | 0. 79000 272. 63| 1. 00000 345. 10|
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0308 808- 06705 824.700 m | 3. 15000 2597. 81| 2. 00000 1649. 40|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 200 | | |
mm I I I
0309 808- 06706 14.400 m | 12. 50000 180. 00| 7.90000 113. 76|
LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
mm I I I
0310 808-06713 17723.900 m | 0. 43000 7621. 28| 0. 21000 3722. 02|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0311 808-06714 13178.100 m | 0. 43000 5666. 58| 0. 21000 2767. 40|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0312 808-06716 14786.000 m | 0. 80000 11828. 80| 1. 20000 17743. 20|
LI NE, REMOVE | | [
0313 808- 75051 922.100 m | 3. 42000 3153. 58| 3. 55000 3273. 46|
I
I

100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -37

LI NE, PREFORMED PLASTIC, SQLID, WH TE, |

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0314 808- 75053 2626.900 m | 6. 89000 18099. 34| 7. 15000 18782. 34|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
200 mMm | | |
0315 808- 75054 318.800 m | 3.42000 1090. 30| 3. 55000 1131. 74|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0316 808- 75059 409.000 m | 3. 42000 1398. 78| 3. 65000 1492. 85|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
100 mm | | |
0317 808- 75061 3866.800 m | 4. 30000 16627. 24| 4. 60000 17787. 28|
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
125 mm | | |
0318 808- 75067 92.900 m | 21. 30000 1978. 77| 21. 55000 2002. 00|
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
STOP LINE, 600 nm | |
0319 808- 75071 2.000 EACH 115. 00000 230. 00| 158. 00000 316. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTI C LANE | NDI CATI ON ARROW | | |
0320 808- 75245 1187.800 m | 0. 79000 938. 36| 1. 00000 1187. 80|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0321 808- 75260 23.900 m | 7. 75000 185. 23| 3. 00000 71. 70|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0322 808- 75272 40.700 m | 12. 50000 508. 75| 7. 95000 323. 57|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LI NE, 600 nm | | |
0323 808- 75278 10.800 m | 7. 75000 83. 70| 3. 00000 32. 40|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0324 808- 75297 80.600 m | 12. 00000 967. 20| 7.95000 640. 77|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0325 808- 75320 18. 000 EACH 55. 00000 990. 00| 49. 00000 882. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0326 808- 75325 14. 000 EACH 75. 00000 1050. 00| 65. 00000 910. 00|
PAVEMENT NESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0327 808- 75326 178.200 m | 12. 30000 2191. 86| 10. 75000 1915. 65|
I
|

300 mMm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -38
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0328 808- 75510 133.300 m | 21. 30000 2839. 29| 21. 50000 2865. 95|
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 600 nm | | [
0329 808- 75998 1392. 000 EACH 23. 00000 32016. 00| 26. 00000 36192. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0331 808-92027 130.500 m | 3. 15000 411. 08| 1. 90000 247. 95|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0332 808- 95638 534.400 n2 | 1. 95000 1042. 08| 1. 75000 935. 20|
CENTER CURB PAI NTI NG | | [
0333 808- 95933 868.300 m | 0. 60000 520. 98| 1. 75000 1519. 53|
CURB PAI NTI NG, YELLOW | | [
0334 501- 06665 33184.600 n2 | 38. 00000 1261014. 80| 38. 00000 1261014. 80|
QA PCCP, 350 nm FOR SHOULDER | | [
0335 501- 06664 20794.500 n2 | 36. 00000 748602. 00| 36. 00000 748602. 00|
QA PCCP, 300 nm FOR SHOULDER | [ |
0336 602- 06032 636.400 m | 105. 00000 66822. 00| 165. 00000 105006. 00|
BARRI ER, MEDI AN, CONCRETE | | [
0337 402- 05490 702.000 My | 55. 00000 38610. 00| 55. 00000 38610. 00|
HMA SURFACE 9.5 nm SHOULDER | | [
0338 805- 90648 LUVP| 2000. 00000 2000. 00| 3150. 00000 3150. 00|
EQUI PMENT, TEST AND MONI TOR | | [
0339 202- 03000 LUVP| 4000. 00000 4000. 00| 7600. 00000 7600. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2 I I I
0340 202- 03000 LUWP| 30034. 02000 30034. 02| 7600. 00000 7600. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 29 I I I
0341 202- 95080 388.000 m | 14. 96000 5804. 48| 20. 00000 7760. 00|
TEMPORARY CONCRETE BARRI ER, REMOVE | | |
0342 808- 06618 6.800 m | 3. 42000 23. 26| 3. 65000 24. 82|
LI NE, PREFORMED PLASTI C, DOTTED, WH TE, | | |
100 mm 600 nm LI NE, 2400 nm GAP | [ [
0343 215- 06458 7000. 000 n8 | 6. 76000 47320. 00| 8. 45000 59150. 00|
SUBGRADE, MODI FI ED | |
0344 305- 06569 510.000 m | 7. 50000 3825. 00| 3. 80000 1938. 00|
SAW NG AND SEALI NG TRANSVERSE JA NTS | | |
0346 615-01682 LUWP| 22320. 00000 22320. 00| 27000. 00000 27000. 00|
WEI GH | N MOTI ON DATA COLLECTI ON SYSTEM | | |
0347 621-04258 102.000 kg | 460. 00000 46920. 00| 485. 00000 49470. 00|
I

SEED M XTURE , W



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 201 -39
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0348 621- 04258 240.900 kg | 80. 00000 19272. 00| 85. 00000 20476. 50|
SEED M XTURE , BG | | |
0349 621- 04258 445.600 kg | 220. 00000 98032. 00| 230. 00000 102488. 00|
SEED M XTURE , PS | | [
0350 621- 06565 95.000 My | 440. 00000 41800. 00| 460. 00000 43700. 00|
MULCHI NG MATERI AL , STRAW | | [
0351 621-98038 153.000 nB | 94. 00000 14382. 00| 98. 00000 14994. 00|
MJULCH, HARDWOOD SHREDDED BARK | | [
0352 622-91786 10767.000 EACH 3. 25000 34992. 75| 3. 45000 37146. 15|
SEEDLI NG | | [
0354 715-05051 100.000 m | 40. 11000 4011. 00| 9. 50000 950. 00|
PIPE, TYPE 4, O RCULAR 250 nm [ [ |
0355 718-06528 102. 000 EACH 407. 14000 41528. 28| 580. 00000 59160. 00|
OUTLET PROTECTOR, 1 | | |
0356 718-06532 3000.000 m | 4. 10000 12300. 00| 4. 20000 12600. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0357 718-99153 5500. 000 n?2 | 0. 81000 4455, 00| 1. 55000 8525. 00|
GEOTEXTI LES FOR UNDERDRAI N | | [
0358 801-97643 1684.000 m | 15. 00000 25260. 00| 15. 75000 26523. 00|
TEMPORARY BUZZ STRI PS | | [
0359 808- 75994 216.000 EACH 35. 00000 7560. 00| 14. 25000 3078. 00|
PRI SMATI C REFLECTOR | | [
0360 808- 75996 1312. 000 EACH 6. 00000 7872. 00| 4. 20000 5510. 40|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0361 202-91840 1500.000 m | 4.10000 6150. 00| 4. 35000 6525. 00|
FENCE, CHAIN LINK, REMOVE | | [
0362 202-94793 80.000 m | 53. 31000 4264. 80| 42. 00000 3360. 00|
BARRI ER, MEDI AN, CONCRETE, REMOVE | | [
0363 303- 04853 60000. 000 My | 15. 00000 900000. 00| 10. 65000 639000. 00|
COVPACTED AGGREGATE , RECYCLED | | |
0364 501- 06697 1612.512 n2 | 48. 00000 77400. 58| 40. 00000 64500. 48|
QT QA PCCP, REI NFORCED, 300 nm FOR | | [
SHOULDER [ [ |
0365 501- 06698 171.600 n2 | 52. 00000 8923. 20| 50. 00000 8580. 00|
QC/ QA PCCP, REI NFORCED, 350 mm FOR | | |
SHOULDER | | |
0366 621-01004 3.000 EACH 650. 00000 1950. 00| 690. 00000 2070. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0367 711-51877 LUWP| 35000. 00000 35000. 00| 35000. 00000 35000. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |

4 I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 201 -40

ENG NEER S ESTI MATE: $ 38, 170, 055. 50 ROUTE : |-465
CALL ORDER . 201 CONTRACT ID : R -24432-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-2040801 [
| WALSH CONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0368 711-51877 LUWP| 35000. 00000 35000. 00| 35000. 00000 35000. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
5 [ [ I
0369 202- 03000 LUWP| 10386. 00000 10386. 00| 7600. 00000 7600. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3SA | [ [
0371 202- 03000 LUWP| 4000. 00000 4000. 00| 7600. 00000 7600. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 | | |
0372 202- 03000 LUWP| 7848. 01000 7848. 01| 7600. 00000 7600. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 [ |
0374 726-99095 40. 000 EACH 970. 84000 38833. 60| 775. 00000 31000. 00|
BEARI NG ASSEMBLY, ELASTOMERIC, | , STR | | |
NO. 5 I I I
0375 715-05422 366.100 m | 186. 30000 68204. 43| 220. 00000 80542. 00|
PI PE, SLOTTED DRAIN, 300 nm | | [
0376 720-44296 2.000 EACH 721. 12000 1442. 24| 440. 00000 880. 00|
CAP | NLET | | |
0377 720-45510 3.000 EACH 3035. 15000 9105. 45| 1400. 00000 4200. 00|
MANHOLE, C4, MODI FI ED | | |
SECTI ON TOTALS | $ 31, 770, 311. 94| $ 32,573, 302. 62|
CONTRACT TOTALS | $ 31, 770, 311. 94| $ 32,573, 302. 62|
PEAK 150 175
NON- PEAK 165 190
CONTRACT DAYS 145 185



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 06/ 00
PAGE : 211 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER : 211 CONTRACT ID : R -24549- A COUNTI ES : LAWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 10/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0425030
0425030
0425030
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1418333 ROGERS GROUP, | NC. $ 7,350, 050. 00 100. 0000%
2 35-1875662 CRIDER & CRIDER | NC. $ 7,869,649.88 107. 0693%
3 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 9,089, 316.72 123. 6633%
4  35-1357381 O MARA, DAVE CONTRACTCR $ 9,740, 825.83 132. 5273%
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | ORI DER & CRIDER |NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105- 06790 18.000 MOS | 600. 00000 10800. 00| 1500. 00000 27000. 00| 1200. 00000 21600. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP|  62659. 06000 62659. 06|  90000. 00000 90000. 00|  120000. 00000 120000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 105- 06845 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 3000. 00000 .00
CONSTRUCTI ON ENGI NEERING , STR. NO. 3 | |
0004 105- 06845 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 3000. 00000 .00
CONSTRUCTI ON ENG NEERING , STR NO. 4 | |
0005 108- 01614 LUMP| 7200. 00000 7200.00]  15000. 00000 15000. 00|  15000. 00000 15000. 00
PARTNERI NG OVERHEAD | | |
0006 110- 01001 LUMP|  216685. 09000 216685.09]  393000. 00000 393000. 00|  450000. 00000 450000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 110- 01001 LUMP|  10000. 00000 10000. 00| 3500. 00000 3500. 00| 1000. 00000 .00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 3 I I I
0008 110- 01001 LUMP|  10000. 00000 10000. 00| 3000. 00000 3000. 00| 1000. 00000 .00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 4 I I I
0009 201-52370 LUMP|  175000. 00000 175000. 00]  118000. 00000 118000. 00|  125000. 00000 125000. 00
CLEARI NG RI GHT OF WY | | |
0010 201-52370 LUMP| 4200. 00000 4200.00]  10000. 00000 10000. 00| 5000. 00000 .00
CLEARI NG RI GHT OF WAY , STR NO. 2 | |
0011 201-52370 LUMP| 4200. 00000 4200.00]  10000. 00000 10000. 00| 3000. 00000 .00

CLEARING RIGHT OF WVAY , STR. NO. 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

03/ 06/ 00
211 -2

DATE :
PAGE :

PRESENT STRUCTURE, REMOVE STR. NO. 1, [

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0012 201-52370 LUMP| 3500. 00000 3500. 00| 10000. 00000 10000. 00| 3000. 00000 3000. 00
CLEAR NG RIGHT OF WAY , STR NO 4 | |
0013 202-02240 14442.200 SYS | 3. 85000 55602. 47| 2. 50000 36105. 50| 7.00000 101095. 40
PAVEMENT, REMOVE | | [
0014 202-02241 2187.000 LFT | 1. 50000 3280. 50| 1. 50000 3280. 50| 1. 50000 3280. 50
GUARDRAI L, REMOVE | |
0015 202- 02271 9.000 EACH 340. 00000 3060. 00| 750. 00000 6750. 00| 900. 00000 8100. 00
HEADWALL, REMOVE | |
0016 202-02272 66. 000 LFT | 20. 00000 1320. 00| 40. 00000 2640. 00| 15. 00000 990. 00
PAVED S| DE DI TCH, REMOVE | | [
0017 202-02278 3391. 000 LFT | 1. 70000 5764. 70| 3. 00000 10173. 00| 3. 00000 10173. 00
CURB, CONCRETE, REMOVE [ [
0018 202- 02928 1.000 EACH 510. 00000 510. 00| 700. 00000 700. 00| 600. 00000 600. 00
CATCH BASI N, REMOVE | |
0019 202- 03000 LUVP| 3500. 00000 3500. 00| 5000. 00000 5000. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
14 I I I
0020 202- 03000 LUWP| 3600. 00000 3600. 00| 15000. 00000 15000. 00| 14000. 00000 14000. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
52 I I I
0021 202- 03000 LUVP| 3600. 00000 3600. 00| 3000. 00000 3000. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
6 I I I
0022 202- 03000 LUWP| 3300. 00000 3300. 00| 1000. 00000 1000. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
65 I I I
0023 202- 03875 47.000 EACH 83. 00000 3901. 00| 200. 00000 9400. 00| 90. 00000 4230. 00
CONCRETE STEPS, REMOVE | |
0024 202-04127 64.000 LFT | 32. 00000 2048. 00| 20. 00000 1280. 00| 26. 00000 1664. 00
WALL, STONE, REMOVE | | |
0025 202-51328 LUWP| 21000. 00000 21000. 00| 11000. 00000 11000. 00| 1000. 00000 1000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO 2 | | |
0026 202-51330 LUMP| 10500. 00000 10500. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE , UNDER | | [
SADDLEBARN DRI VE | [
0027 202-51330 LUWP| 15750. 00000 15750. 00| 15000. 00000 15000. 00| 10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE , UNDER U.S. | |
50 I I I
0028 202-51330 LUWP| 31600. 00000 31600. 00| 20000. 00000 20000. 00| 26000. 00000 26000. 00
I
I

STA. 155+35 |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 06/ 00

211 -3

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0029 202-51330 LUWP| 10500. 00000 10500. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE STR. NO 74, | | |
STA. 216+45 | | |
0030 202-52710 1465. 000 SYS | 4. 80000 7032. 00| 3. 60000 5274. 00| 6. 00000 8790. 00
S| DEWALK, CONCRETE, REMOVE | | |
0031 202- 60820 624.000 SYS | 1. 85000 1154. 40| 3. 00000 1872. 00| 4. 00000 2496. 00
SURFACE M LLING ASPHALT | | |
0032 202- 60822 623.800 SYS | 1. 85000 1154. 03] 5. 00000 3119. 00| 4. 00000 2495. 20
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE [ [ [
0033 202- 62420 679.000 LFT | 4, 20000 2851. 80| 20. 50000 13919. 50| 2. 00000 1358. 00
BRI DGE RAI LI NG, REMOVE | | [
0034 202-90043 6.000 EACH 3570. 00000 21420. 00| 2000. 00000 12000. 00| 1200. 00000 7200. 00
W NGWALL, REMOVE | | |
0035 202-90747 282.000 LFT | 11. 00000 3102. 00| 26. 00000 7332. 00| 12. 00000 3384. 00
RETAI NI NG WALL, REMOVE | | [
0036 202-91385 6. 000 EACH 345. 00000 2070. 00| 700. 00000 4200. 00| 650. 00000 3900. 00
I NLET, REMOVE | | [
0037 202-91840 156. 000 LFT | 6. 30000 982. 80| 5. 80000 904. 80| 7. 00000 1092. 00
FENCE, CHAIN LINK, REMOVE | | [
0038 202- 93615 11.850 SYS | 66. 00000 782. 10| 30. 00000 355. 50| 130. 00000 1540. 50
CONCRETE, REMOVE | | [
0039 203- 02000 49260. 000 CYS | 7. 80000 384228. 00| 12. 00000 591120. 00| 14. 00000 689640. 00
EXCAVATI ON, COVVON | | [
0040 203-02010 10735.000 CYS | 50. 00000 536750. 00| 75. 00000 805125. 00| 45. 00000 483075. 00
EXCAVATI ON, ROCK | | [
0041 203-02020 1296. 000 CYS | 33. 75000 43740. 00| 8. 00000 10368. 00| 30. 00000 38880. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
0042 203-02070 33576. 000 CYS | 9. 80000 329044. 80| 5. 00000 167880. 00| 14. 00000 470064. 00
BORROW | | |
0043 205- 02224 765.000 LFT | 2. 00000 1530. 00| 4. 50000 3442. 50| 2. 00000 1530. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0044 205- 02229 1003. 000 LFT | 3. 80000 3811. 40| 5. 00000 5015. 00| 4. 00000 4012. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0045 205- 02231 272.000 LFT | 16. 00000 4352. 00| 13. 00000 3536. 00| 12. 00000 3264. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
Rl PRAP DI TCH CHECK [ [ |
0046 205-02234 14.000 EACH 90. 00000 1260. 00| 60. 00000 840. 00| 86. 00000 1204. 00

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |
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ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0047 205-02236 5.000 EACH 84. 00000 420. 00| 60. 00000 300. 00| 85. 00000 425. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0048 205- 02237 31.000 EACH 63. 00000 1953. 00| 60. 00000 1860. 00| 65. 00000 2015. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ [ [
0050 206-51215 47.000 CYS | 94. 50000 4441. 50| 120. 00000 5640. 00| 150. 00000 7050. 00
EXCAVATI ON, X | | [
0051 206-51220 17.200 CYsS | 105. 00000 1806. 00| 85. 00000 1462. 00| 40. 00000 688. 00
EXCAVATI ON, VET | | [
0052 211- 02050 5728.000 CYS | 20. 40000 116851. 20| 14. 00000 80192. 00| 25. 00000 143200. 00
B BORROW | |
0053 211- 02060 4339. 400 CYS | 27. 00000 117163. 80| 29. 00000 125842. 60| 35. 00000 151879. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0054 213-52830 95.300 CYS | 158. 00000 15057. 40| 125. 00000 11912. 50| 95. 00000 9053. 50
FLOMBLE MORTAR | | [
0055 303- 04075 133.000 TON | 20. 00000 2660. 00| 24.00000 3192. 00| 27. 00000 3591. 00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0056 303-52308 24815. 000 TON | 8. 50000 210927. 50| 12. 00000 297780. 00| 18. 00000 446670. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0057 304- 04403 103.800 CYS | 52. 50000 5449. 50| 30. 00000 3114. 00| 35. 00000 3633. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0058 305- 93509 23013.000 SYS | 0. 25000 5753. 25| 0. 50000 11506. 50| 0. 40000 9205. 20
CEMENT CONCRETE PAVEMENT CRACKI NG AND | | |
SEATI NG | | |
0059 401- 05437 16412. 000 TON | 35. 00000 574420. 00| 41. 00000 672892. 00| 47. 00000 771364. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0060 401- 05455 9825. 000 TON | 37. 20000 365490. 00| 43. 00000 422475. 00| 50. 00000 491250. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0061 401- 05456 4022.000 TON | 50. 00000 201100. 00| 58. 00000 233276. 00| 56. 00000 225232. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0062 401- 05459 5248. 000 TON | 35. 00000 183680. 00| 41. 00000 215168. 00| 50. 00000 262400. 00
QT QA HVA BASE 25,0 mm SHOULDER | | |
0063 401- 05463 246.000 TON | 39. 30000 9667. 80| 45. 00000 11070. 00| 47. 00000 11562. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0064 401- 05464 1288. 000 TON | 50. 00000 64400. 00| 59. 00000 75992. 00| 50. 00000 64400. 00
QT QA HVA SURFACE 9.5 nmm SHOULDER | | [
0065 402-05470 557.000 TON | 33. 00000 18381. 00| 39. 00000 21723. 00| 53. 00000 29521. 00
HVA BASE C25.0 mm MAI NLI NE [ | [
0066 404- 05511 17930. 000 SYS | 0. 60000 10758. 00| 0. 75000 13447. 50| 1. 00000 17930. 00
I I

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0067 405- 05517 93.380 TON | 350. 00000 32683. 00| 360. 00000 33616. 80| 320. 00000 29881. 60
ASPHALT FOR PRI VE COAT | | |
0068 406- 05520 29.130 TON | 200. 00000 5826. 00| 225. 00000 6554. 25| 200. 00000 5826. 00
ASPHALT FOR TACK COAT | | [
0069 506- 06333 471.000 SYS | 147. 00000 69237. 00| 95. 00000 44745, 00| 160. 00000 75360. 00
PCCP PATCHI NG FULL DEPTH | | [
0070 601-01522 6.000 EACH 1170. 00000 7020. 00| 1150. 00000 6900. 00| 1200. 00000 7200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0071 601-01625 2.000 EACH 1700. 00000 3400. 00| 1650. 00000 3300. 00| 1650. 00000 3300. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0072 601-01626 1.000 EACH 1700. 00000 1700. 00| 1650. 00000 1650. 00| 1650. 00000 1650. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0073 601-01846 3.000 EACH 1700. 00000 5100. 00| 1650. 00000 4950. 00| 1650. 00000 4950. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0074 601-04746 11. 000 EACH 7300. 00000 80300. 00| 7160. 00000 78760. 00| 7500. 00000 82500. 00
ENERGY ABSORBI NG TERM NAL, CZ TYPE B | | |
0075 601- 06037 2.000 EACH 650. 00000 1300. 00] 640. 00000 1280. 00| 650. 00000 1300. 00
GUARDRAI L END TREATMENT, | | |
0076 601-61390 5.000 EACH 32. 50000 162. 50| 32. 00000 160. 00| 32. 00000 160. 00

GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVAN ZED | | |

0077 601- 94689 11.000 EACH, 3300. 00000 36300. 00| 3250. 00000 35750. 00| 3300. 00000 36300. 00
GUARDRAI L END TREATMENT, CS | | |
0078 601-97774 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

GUARDRAI L END TREATMENT, ©S, SPARE |
PARTS PACKAGE

I
| I
0079 601- 99105 4889.000 LFT | 10. 00000 48890. 00| 10. 00000 48890. 00| 10. 00000 48890. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0080 602- 06639 2380.000 LFT | 30. 00000 71400. 00| 20. 00000 47600. 00| 40. 00000 95200. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0081 602- 06729 435.000 EACH 7.35000 3197. 25 7.20000 3132. 00| 7.50000 3262. 50
BARRI ER DELI NEATCR | |
0082 603- 98226 366.000 LFT | 22. 00000 8052. 00| 22. 00000 8052. 00| 22. 00000 8052. 00
FENCE, CHAIN LINK, BLACK VI NYL COATED, | | |
48 IN. | | [
0083 604- 06069 494.000 SYS | 33. 50000 16549. 00| 49. 00000 24206. 00| 33. 00000 16302. 00
CURB RAMP, CONCRETE | |
0084 604- 44251 17.800 CYS | 400. 00000 7120. 00| 1100. 00000 19580. 00| 420. 00000 7476. 00
|

STEPS, CONCRETE TYPE A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0085 604-91531 2934.000 SYS | 23. 50000 68949. 00| 27. 00000 79218. 00| 23. 00000 67482. 00
S| DEWALK, CONCRETE, 4 IN | | |
0086 605- 05523 3061. 000 LFT | 4, 00000 12244. 00| 6. 00000 18366. 00| 6. 50000 19896. 50
CURB, HMA TEMPORARY | | [
0087 605-06120 60. 000 LFT | 24. 00000 1440. 00| 34. 00000 2040. 00| 24. 00000 1440. 00
CURB, CONCRETE | | [
0088 605- 06140 486. 000 LFT | 21. 00000 10206. 00| 29. 00000 14094. 00| 21. 00000 10206. 00
CURB AND QUTTER, CONCRETE , SPECI AL TYPE | | |
c I [ I
0089 605-06165 4765. 000 LFT | 11. 40000 54321. 00| 13. 00000 61945. 00| 11. 50000 54797. 50
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0090 610- 05527 1183. 000 TON | 44. 50000 52643. 50| 52. 00000 61516. 00| 75. 00000 88725. 00
HVA FOR APPROACHES | | |
0091 610- 06257 544.400 SYS | 57. 75000 31439. 10| 60. 00000 32664. 00| 50. 00000 27220. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | [
IN I I I
0092 611-05330 1639. 000 SYS | 30. 30000 49661. 70| 37. 00000 60643. 00| 30. 00000 49170. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0093 611- 06497 11. 000 EACH 105. 00000 1155. 00| 105. 00000 1155. 00| 105. 00000 1155. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0094 611-06498 1.000 EACH 120. 00000 120. 00] 120. 00000 120. 00| 120. 00000 120. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0095 611-95728 86.900 SYS | 33. 00000 2867. 70| 45. 00000 3910. 50| 32. 00000 2780. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
8 IN. | | |
0096 615-06490 129. 000 EACH 100. 00000 12900. 00| 100. 00000 12900. 00| 100. 00000 12900. 00
R GHT OF WAY MARKER | | [
0097 615- 06500 22.000 EACH 360. 00000 7920. 00| 365. 00000 8030. 00| 420. 00000 9240. 00
MONUMENT, A | | |
0098 615-06510 7.000 EACH 400. 00000 2800. 00| 415. 00000 2905. 00| 460. 00000 3220. 00
MONUMENT, C | | |
0099 615-06515 9.000 EACH 110. 00000 990. 00| 295. 00000 2655. 00| 510. 00000 4590. 00
MONUMVENT, D | | |
0100 615-06527 6. 000 EACH 310. 00000 1860. 00| 620. 00000 3720. 00| 305. 00000 1830. 00
MONUMENT, SECTI ON CORNER | | |
0101 616-02320 4714.000 SYS | 2. 00000 9428. 00| 2. 15000 10135. 10| 2. 00000 9428. 00
GEOTEXTI LES | | |
0102 616-03472 56. 000 TON | 28. 35000 1587. 60| 21. 00000 1176. 00| 40. 00000 2240. 00
RI PRAP, REVEMENT 18 | N. | | |
0103 616- 05689 192.100 TON | 28. 35000 5446. 04| 32. 00000 6147. 20| 28. 00000 5378. 80

Rl PRAP, CLASS 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0104 616- 06405 3388.000 TON | 16. 70000 56579. 60| 15. 00000 50820. 00| 22.00000 74536. 00
R PRAP, REVETNMENT | | |
0105 616- 06425 79.000 SYS | 52. 50000 4147. 50| 41. 00000 3239. 00| 35. 00000 2765. 00
R PRAP, GROUTED, 12 IN. | | |
0106 617-04488 7061. 000 SYS | 3. 90000 27537. 90| 2. 10000 14828. 10| 2.50000 17652. 50
GEOGRI D, SUBGRADE | | [
0107 621-01004 6.000 EACH 682. 50000 4095. 00| 675. 00000 4050. 00| 660. 00000 3960. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0108 621-01882 5.000 LBS | 10. 30000 51. 50| 10. 00000 50. 00| 10. 00000 50. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0109 621- 06545 0.800 TON | 588. 00000 470. 40| 1000. 00000 800. 00| 570. 00000 456. 00
FERTI LI ZER | | |
0110 621- 06553 340.000 LBS | 4. 40000 1496. 00| 4. 35000 1479. 00| 4. 20000 1428. 00
SEED M XTURE, R | | |
0111 621- 06565 4.110 TON | 515. 00000 2116. 65| 500. 00000 2055. 00| 490. 00000 2013. 90
MULCHI NG MATERI AL | | |
0112 621-06574 104. 000 SYS | 3. 20000 332. 80| 3. 20000 332. 80| 3. 20000 332. 80
SODDI NG | | |
0113 621- 06575 22696. 000 SYS | 3. 20000 72627. 20| 3. 20000 72627. 20| 3. 20000 72627. 20
SODDI NG,  NURSERY | | |
0114 701-51195 57.000 LFT | 84. 00000 4788. 00| 65. 00000 3705. 00| 130. 00000 7410. 00
PILE, STEEL H, HP 12 X 53 | | [
0115 702-51005 73.000 CYS | 525. 00000 38325. 00| 480. 00000 35040. 00| 480. 00000 35040. 00
CONCRETE, A, SUBSTRUCTURE | | |
0116 702-51015 17.200 CvYsS | 400. 00000 6880. 00| 400. 00000 6880. 00| 450. 00000 7740. 00
CONCRETE, B, FOOTI NGS | | |
0117 702-51100 408. 000 LBS | 4. 20000 1713. 60| 4. 75000 1938. 00| 6. 00000 2448. 00
DRAI N PI PE, CAST IRON, 6 IN. | | [
0118 702-51110 864.000 LBS | 4. 20000 3628. 80| 4. 75000 4104. 00| 5. 50000 4752. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0119 702-51863 934. 000 EACH 8. 40000 7845. 60| 10. 00000 9340. 00| 13. 00000 12142.00
FI ELD DRI LLED HOLE | N CONCRETE | |
0120 702-90915 82.280 CYS | 367. 50000 30237. 90| 400. 00000 32912. 00| 250. 00000 20570. 00
CONCRETE, A | | |
0121 702-94656 94.000 CYS | 315. 00000 29610. 00| 275. 00000 25850. 00| 150. 00000 14100. 00
CONCRETE, B | | |
0122 703-51030 26186.000 LBS | 0. 80000 20948. 80| 0. 60000 15711. 60| 0. 52000 13616. 72
REI NFORCI NG STEEL | | [
0123 703-51032 39309. 000 LBS | 0. 82000 32233. 38| 0. 70000 27516. 30| 0. 60000 23585. 40

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -8
TABULATI ON CF BI DS

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, |
36 IN. X 12 IN. [
0131 708-51813 820.000 SFT | 61. 00000 50020. 00

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0124 703-97703 84.000 EACH 10. 50000 882. 00| 9. 00000 756. 00| 30. 00000 2520. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0125 704-51002 68.600 CYS | 630. 00000 43218. 00| 505. 00000 34643. 00| 450. 00000 30870. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0126 706-01619 4.000 EACH 1155. 00000 4620. 00| 2000. 00000 8000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0127 706- 05732 4.000 EACH 1155. 00000 4620. 00| 1600. 00000 6400. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0128 706- 05733 4.000 EACH 1155. 00000 4620. 00| 1600. 00000 6400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0129 706-51020 60.090 CYS | 367. 50000 22083. 08| 390. 00000 23435. 10| 350. 00000 21031. 50
CONCRETE, C, RAILING | | [
0130 707-05983 481.000 LFT | 141. 75000 68181. 75| 100. 00000 48100. 00| 75. 00000 36075. 00
|
| 31. 00000 25420. 00| 31. 00000 25420. 00
PNEUMATI CALLY PLACED MORTAR | [ [
0132 709-51821 LUMP| 3360. 00000 3360. 00| 200. 00000 200. 00| 70. 00000 70. 00
SURFACE SEAL , STR NO 2 | | |
0133 709-51821 LUWP| 2100. 00000 2100. 00| 3600. 00000 3600. 00| 1950. 00000 1950. 00
SURFACE SEAL , STR NO 3 | | |
0134 709-51821 LUWP| 78. 75000 78. 75| 5700. 00000 5700. 00| 3400. 00000 3400. 00
SURFACE SEAL , STR NO. 4 | | |
0135 713-03048 1.000 EACH 7200. 00000 7200. 00| 10000. 00000 10000. 00| 7500. 00000 7500. 00
TEMPORARY RUNAROUND , NO. 3, REMOVE | | |
0136 713-03048 1.000 EACH 6000. 00000 6000. 00| 3000. 00000 3000. 00| 1600. 00000 1600. 00
TEMPORARY RUNAROUND , NO. 1, REMOVE | | |
0137 713-03048 1.000 EACH| 6000. 00000 6000. 00| 6000. 00000 6000. 00| 42000. 00000 42000. 00
TEMPORARY RUNAROUND , NO. 2, REMOVE | | |
0138 714-04733 181.000 LFT | 2000. 00000 362000. 00| 1700. 00000 307700. 00| 1935. 00000 350235. 00
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, 20 FT. OIN X 7.FT. OIN | | |
0139 714-05562 87.000 SFT | 35. 70000 3105. 90| 40. 00000 3480. 00| 30. 00000 2610. 00
RETAI NI NG WALL , EXI STI NG LI MESTONE, | | |
RESET | [ |
0140 714-06660 48.000 SYS | 420. 00000 20160. 00| 560. 00000 26880. 00| 300. 00000 14400. 00
W NGWALL | | |
0141 714-91847 82.000 LFT | 409. 50000 33579. 00| 320. 00000 26240. 00| 240. 00000 19680. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 5 FT. X 5 FT. | | |
0142 714-94664 40.000 LFT | 270. 00000 10800. 00| 400. 00000 16000. 00| 250. 00000 10000. 00
|

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 3 FT. X 3 FT. | | |
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ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0143 715-01715 539.000 LFT | 39. 80000 21452. 20| 44. 00000 23716. 00| 50. 00000 26950. 00
Pl PE, RElI NFORCED CONCRETE, 18 IN. | |
CLASS 1|1 | | |
0144 715-01902 110. 000 LFT | 88. 00000 9680. 00| 80. 00000 8800. 00| 85. 00000 9350. 00
WATER SERVI CE LINE, 2 IN. COPPER | | |
0145 715-02916 1535. 000 LFT | 20. 00000 30700. 00| 9. 50000 14582. 50| 23. 00000 35305. 00
WATER MAIN, PVC, SDR 21, 2 IN. | | |
0146 715-02919 1.000 EACH 525. 00000 525. 00| 450. 00000 450. 00| 410. 00000 410. 00
GATE VALVE, 2 IN. , AND BOX | | |
0147 715-04482 8.000 EACH 1260. 00000 10080. 00| 2600. 00000 20800. 00| 1770. 00000 14160. 00
PI PE CONNECTI ON COLLAR AND PAD | | |
0148 715- 04509 80.000 LFT | 36. 75000 2940. 00| 40. 00000 3200. 00| 55. 00000 4400. 00
TEMPORARY Pl PE 241 N. Pl PE | | |
0149 715- 04509 55.000 LFT | 89. 25000 4908. 75| 65. 00000 3575. 00| 90. 00000 4950. 00
TEMPORARY PI PE 361 N. Pl PE | |
0150 715-04509 286. 000 LFT | 123. 90000 35435. 40| 250. 00000 71500. 00| 140. 00000 40040. 00
TEMPORARY PI PE 721 N. Pl PE | |
0151 715-05019 68.000 LFT | 64. 05000 4355. 40| 45. 00000 3060. 00| 110. 00000 7480. 00
PIPE, TYPE 1, C RCULAR 36 IN | | |
0152 715-05048 3057.000 LFT | 5. 25000 16049. 25| 4. 00000 12228. 00| 5. 50000 16813. 50
PIPE, TYPE 4, O RCULAR 6 IN | | [
0153 715- 05053 907.000 LFT | 16. 38000 14856. 66| 16. 00000 14512. 00| 28. 00000 25396. 00
PI PE, UNDERDRAI N QUTLET, 6 IN | | [
0154 715- 05054 198. 000 LFT | 17. 85000 3534. 30| 24. 00000 4752. 00| 36. 00000 7128. 00
PI PE, UNDERDRAI N QUTLET, 8 IN | | |
0155 715-05119 130. 000 LFT | 32. 55000 4231. 50| 19. 00000 2470. 00| 22. 00000 2860. 00
PIPE, TYPE 1, C RCULAR 15 IN [ | [
0156 715-05123 143. 000 LFT | 34. 65000 4954. 95| 34. 00000 4862. 00| 40. 00000 5720. 00
PIPE, TYPE 1, CRCULAR 24 IN [ | [
0157 715-05168 23.000 LFT | 32. 55000 748. 65| 50. 00000 1150. 00| 50. 00000 1150. 00
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0158 715-05169 76.000 LFT | 32. 55000 2473. 80| 37. 00000 2812. 00| 40. 00000 3040. 00
PIPE, TYPE 3, CRCULAR 15 IN | [ [
0159 715-05171 116. 000 LFT | 33. 60000 3897. 60| 31. 00000 3596. 00| 50. 00000 5800. 00
PIPE, TYPE 3, CIRCULAR 18 IN [ | [
0160 715-05203 14774.000 LFT | 3. 05000 45060. 70| 3. 75000 55402. 50| 6. 00000 88644. 00
PIPE, TYPE 4, CRCULAR 4 IN | | |
0161 715- 05407 32.000 LFT | 23. 10000 739. 20| 10. 50000 336. 00| 40. 00000 1280. 00
PI PE, END BENT DRAIN, 6 IN | |
0162 715-05752 349.000 LFT | 30. 45000 10627. 05| 40. 00000 13960. 00| 48. 00000 16752. 00
PIPE, GROUP G1, MN AREA 1.1 SQ FT. | |
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ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0163 715-05764 1.000 EACH 1100. 00000 1100. 00| 1500. 00000 1500. 00| 930. 00000 930. 00
Al R AND VACUUM RELEASE VALVE | | |
0164 715- 41045 2470.000 LFT | 52. 50000 129675. 00| 46. 00000 113620. 00| 55. 00000 135850. 00
Pl PE, RElI NFORCED CONCRETE, 12 IN. | | |
CLASS 1|1 | | |
0165 715-46000 1.000 EACH 189. 00000 189. 00| 220. 00000 220. 00| 300. 00000 300. 00
PI PE END SECTION, 12 IN. | | |
0166 715-46005 6. 000 EACH 210. 00000 1260. 00| 250. 00000 1500. 00| 350. 00000 2100. 00
PI PE END SECTION, 15 IN. | | |
0167 715-46010 6. 000 EACH 315. 00000 1890. 00| 275. 00000 1650. 00| 380. 00000 2280. 00
PI PE END SECTION, 18 IN. | | |
0168 715-46020 4.000 EACH 420. 00000 1680. 00| 360. 00000 1440. 00| 430. 00000 1720. 00
PI PE END SECTION, 24 IN. | | |
0169 715-46040 2.000 EACH 450. 00000 900. 00| 720. 00000 1440. 00| 750. 00000 1500. 00
PI PE END SECTION, 36 IN. | | [
0170 715-46045 12. 000 EACH 210. 00000 2520. 00| 220. 00000 2640. 00| 350. 00000 4200. 00
PIPE END SECTION, MN. AREA 1.1 SQ FT. | | |
0171 715-94064 1600. 000 LFT | 45. 00000 72000. 00| 34. 00000 54400. 00| 51. 00000 81600. 00
WATER LI NE, COPPER, 0.75 IN. | |
0172 715-99178 619. 000 LFT | 45. 00000 27855. 00| 65. 00000 40235. 00| 50. 00000 30950. 00
PI PE, REI NFORCED CONCRETE, 24 IN | | |
CLASS 11 | [ [
0173 715-99384 659. 000 LFT | 46. 20000 30445. 80| 85. 00000 56015. 00| 50. 00000 32950. 00
Pl PE, RElI NFORCED CONCRETE, 15 IN. | | |
CLASS 1|1 | | |
0174 716-04832 1.000 LFT | 510. 00000 510. 00| 680. 00000 680. 00| 610. 00000 610. 00
PI PE CASI NG STEEL | | |
0175 718-04881 48. 000 EACH 231. 00000 11088. 00| 195. 00000 9360. 00| 350. 00000 16800. 00
OUTLET PROTECTOR, B | | |
0176 718-52610 1400. 000 CYS | 26. 00000 36400. 00| 33. 00000 46200. 00| 40. 00000 56000. 00
AGGREGATE FOR UNDERDRAI NS | | [
0177 718-99153 17589. 000 SYS | 1. 50000 26383. 50| 0. 85000 14950. 65| 1. 50000 26383. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0178 720- 44000 8.000 EACH 420. 00000 3360. 00| 800. 00000 6400. 00| 400. 00000 3200. 00
CASTI NG ADJUST TO GRADE | | [
0179 720- 45030 2.000 EACH 1260. 00000 2520. 00| 1000. 00000 2000. 00| 900. 00000 1800. 00
I NLET, E7 | | |
0180 720- 45035 1.000 EACH| 1470. 00000 1470. 00| 1100. 00000 1100. 00| 1200. 00000 1200. 00
I NLET, F7 | | |
0181 720- 45040 2.000 EACH 1680. 00000 3360. 00| 1500. 00000 3000. 00| 1800. 00000 3600. 00

I NLET, G7
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ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0182 720- 45145 31.000 EACH 2100. 00000 65100. 00| 1600. 00000 49600. 00| 1700. 00000 52700. 00
I NLET, J10, MODIFIED | | |
0183 720- 45410 18.000 EACH| 2100. 00000 37800. 00| 1500. 00000 27000. 00| 1500. 00000 27000. 00
MANHOLE, C4 | | [
0184 720- 45416 1.000 EACH| 7245. 00000 7245. 00| 2150. 00000 2150. 00| 2100. 00000 2100. 00
MANHOLE, E4 | | [
0185 722-51842 1229.800 SYS | 63. 00000 77477. 40| 45. 00000 55341. 00| 50. 00000 61490. 00
BRI DGE DECK OVERLAY | | [
0186 722-51846 18.200 CYS | 300. 00000 5460. 00| 300. 00000 5460. 00| 300. 00000 5460. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0187 722-51852 2347.000 SFT | 8. 40000 19714. 80| 10. 30000 24174. 10| 8. 00000 18776. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0188 722-60824 29800. 000 SYS | 1. 70000 50660. 00| 1. 50000 44700. 00| 0. 90000 26820. 00
SURFACE M LLI NG | | [
0189 724-03276 196. 000 LFT | 100. 00000 19600. 00| 79. 00000 15484. 00| 50. 00000 9800. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0190 726-92406 18. 000 EACH| 31. 50000 567. 00| 206. 00000 3708. 00| 550. 00000 9900. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0191 732-03063 4.000 EACH 9450. 00000 37800. 00| 6000. 00000 24000. 00| 10000. 00000 40000. 00
TAPPI NG SLEEVE AND VALVE, 12 IN. X 12 | | |
IN I | |
0192 732-03063 1.000 EACH 3465. 00000 3465. 00| 2200. 00000 2200. 00| 8400. 00000 8400. 00
TAPPI NG SLEEVE AND VALVE, 12 IN. X 6 IN | | |
0193 732-03063 4.000 EACH 7875. 00000 31500. 00| 4700. 00000 18800. 00| 8000. 00000 32000. 00
TAPPI NG SLEEVE AND VALVE, 4 IN. X 4 IN | | |
0194 732-03063 1.000 EACH 8400. 00000 8400. 00| 8000. 00000 8000. 00| 8200. 00000 8200. 00
TAPPI NG SLEEVE AND VALVE, 6 IN. X 6 IN | | |
0195 732-03063 1.000 EACH 8505. 00000 8505. 00| 5800. 00000 5800. 00| 8500. 00000 8500. 00
TAPPI NG SLEEVE AND VALVE, 8 IN. X 8 IN | | |
0196 732-03942 1.000 EACH 2625. 00000 2625. 00| 3500. 00000 3500. 00| 5200. 00000 5200. 00
HYDRANT SETTING RELCCATE | | |
0197 732-91738 1395. 000 LFT | 75. 60000 105462. 00| 28. 00000 39060. 00| 86. 00000 119970. 00
WATER MAIN, DUCTILE IRON, 6 IN | | [
0198 732-91739 90. 000 LFT | 84. 00000 7560. 00| 37. 00000 3330. 00| 141. 00000 12690. 00
WATER MAIN, DUCTILE IRON, 8 IN | | [
0199 732-91742 1.000 EACH 3150. 00000 3150. 00| 5000. 00000 5000. 00| 5200. 00000 5200. 00
FI RE HYDRANT | | |
0200 732-95866 1.000 EACH 1050. 00000 1050. 00| 850. 00000 850. 00| 710. 00000 710. 00
GATE VALVE, 6 IN. , AND BOX | | |
0201 732-96670 1765. 000 LFT | 52. 50000 92662. 50| 55. 00000 97075. 00| 78. 00000 137670. 00

WATER MAIN, DUCTILE IRON, 12 IN. [ | |
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ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER : 211 CONTRACT ID : R -24549-A COUNTI ES : LAWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0202 801- 04308 14.000 EACH 672. 00000 9408. 00| 900. 00000 12600. 00| 650. 00000 9100. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0203 801- 06207 62742.000 LFT | 1. 00000 62742. 00| 1. 05000 65879. 10| 1. 00000 62742. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | I [
0204 801- 06606 39.000 EACH 252. 00000 9828. 00| 135. 00000 5265. 00| 250. 00000 9750. 00
BARRI CADE, |11B | | |
0205 801- 06640 121.000 EACH 210. 00000 25410. 00| 125. 00000 15125. 00| 210. 00000 25410. 00
CONSTRUCTION SIGN, A | | |
0206 801- 06645 8.000 EACH 42. 00000 336. 00| 65. 00000 520. 00| 41. 00000 328.00
CONSTRUCTION SIGN, B | | |
0207 801-06775 LUMP|  185000. 00000 185000. 00|  187000. 00000 187000. 00|  400000. 00000 400000. 00
MAI NTAI NI NG TRAFFI C | | |
0208 801- 06775 LUMVP| 2520. 00000 2520. 00| 5200. 00000 5200.00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFIC , STR NO. 3 | | |
0209 801- 06775 LUWP| 2520. 00000 2520. 00| 6500. 00000 6500. 00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFIC , STR NO. 4 | |
0210 802- 05701 785.500 LFT | 8. 20000 6441. 10| 8. 00000 6284. 00| 11. 00000 8640. 50
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0211 802- 05702 117.000 LFT | 5. 90000 690. 30| 5. 75000 672. 75| 9. 00000 1053. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0212 802- 05706 61.000 LFT | 8. 60000 524. 60| 8. 50000 518. 50| 11. 00000 671. 00
SI GN POST, SQUARE, 3, UNREI NFORCED | |
ANCHOR BASE | | [
0213 802- 76025 277.750 SFT | 14. 80000 4110. 70| 14. 50000 4027. 38| 20. 50000 5693. 88
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0214 802- 76035 253.880 SFT | 15. 10000 3833. 59| 15. 00000 3808. 20| 17. 50000 4442. 90
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) | |
0215 802- 76045 65.500 SFT | 16. 50000 1080. 75| 16. 00000 1048. 00| 16. 50000 1080. 75
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, O 125 IN. TH CKNESS | |
0216 803- 02310 939.000 LBS | 1. 05000 985. 95| 1. 00000 939. 00| 1. 30000 1220. 70
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0217 803- 76135 1.000 EACH 8904. 00000 8904. 00| 9000. 00000 9000. 00| 7500. 00000 7500. 00
OVERHEAD Sl GN STRUCTURE, CANTI LEVER | |
SI NGLE ARM | | |
0218 804- 06770 52.000 EACH| 23. 10000 1201. 20| 23. 00000 1196. 00| 21. 00000 1092. 00

DELI NEATOR POST |
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ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0219 805-01815 4.000 EACH 2352. 00000 9408. 00| 2300. 00000 9200. 00| 1400. 00000 5600. 00
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. | |
0220 805-01836 2752.000 LFT 1. 05000 2889. 60| 1. 00000 2752. 00| 1. 00000 2752. 00

I

I
SI GNAL CABLE DETECTOR, 2C 16GA., | | I
SHI ELDED, LEAD IN | | |

0221 805- 01842 7.000 EACH 682. 50000 4777. 50| 670. 00000 4690. 00| 560. 00000 3920. 00
HANDHOLE, SI GNAL | | |

0222 805- 01879 1.000 EACH 420. 00000 420. 00| 415. 00000 415. 00| 400. 00000 400. 00
SI GNAL SERVI CE, | NSTALL | | |

0223 805- 02328 1690. 000 LFT | 0. 31000 523. 90| 0. 35000 591. 50| 0. 50000 845. 00
SI GNAL CABLE, 1C 14GA. | |

0224 805- 06592 1692. 000 LFT | 10. 60000 17935. 20| 10. 50000 17766. 00| 12. 00000 20304. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |

0225 805- 78109 1.000 EACH 8500. 00000 8500. 00| 8400. 00000 8400. 00| 8000. 00000 8000. 00

CONTRCOLLER AND CABI NET, SECONDARY, MENU | | I
DRI VEN, 8 PHASE | | |

0226 805- 78205 8.000 EACH 472. 00000 3776. 00| 465. 00000 3720. 00| 400. 00000 3200. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN [ |

0227 805- 78415 4.000 EACH 1750. 00000 7000. 00| 1700. 00000 6800. 00| 1500. 00000 6000. 00
SPAN, CATENARY, AND TETHER | | |

0228 805- 78420 3.000 EACH 315. 00000 945. 00| 310. 00000 930. 00| 250. 00000 750. 00
DI SCONNECT HANGER | | |

0229 805- 78467 142.000 LFT | 2.10000 298. 20| 2.10000 298. 20| 2.00000 284. 00
SI GNAL CABLE, 3C 8GA. | | |

0230 805- 78485 203.000 LFT | 1. 05000 213. 15| 1. 05000 213. 15| 1. 20000 243. 60
SI GNAL CABLE, 5C 14GA. | |

0231 805- 78490 627.000 LFT | 1. 26000 790. 02 1. 25000 783. 75 1. 40000 877. 80
SI GNAL CABLE, 7C 14GA. | |

0232 805- 78785 6.000 EACH 441. 00000 2646. 00| 435. 00000 2610. 00| 450. 00000 2700. 00
SI GNAL DETECTCR HOUSI NG | | |

0233 805- 78795 554.000 LFT | 9. 80000 5429. 20| 10. 00000 5540. 00| 10. 00000 5540. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0234 805- 78925 1.000 EACH 577. 50000 577. 50| 570. 00000 570. 00| 7.00000 7.00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0235 805- 81032 4.000 EACH 3045. 00000 12180. 00| 2950. 00000 11800. 00| 2400. 00000 9600. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | |

0236 805- 92504 4.000 EACH 367. 50000 1470. 00| 350. 00000 1400. 00| 300. 00000 1200. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |

0237 806- 01851 LUMP|  15400. 00000 15400. 00|  14500. 00000 14500. 00|  22000. 00000 22000. 00

TEMPORARY TRAFFI C SI GNAL W TH LOCOP | | I
DETECTORS, | | I
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ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0238 808- 06702 20.000 LFT | 0. 50000 10. 00| 0. 75000 15. 00| 0. 60000 12. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 [ | |
IN | | |
0239 808- 06703 711.000 LFT | 0. 50000 355. 50| 0. 65000 462. 15| 0. 40000 284. 40
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0240 808-06713 20874.000 LFT | 0. 06000 1252. 44| 0. 05000 1043. 70| 0. 10000 2087. 40
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0241 808-06714 20415. 000 LFT | 0. 06000 1224. 90| 0. 05000 1020. 75| 0. 10000 2041. 50
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0242 808- 06726 200. 000 LFT | 1. 00000 200. 00| 2. 15000 430. 00| 1. 20000 240. 00
TRANSVERSE NMARKI NGS, PAI NT, STCP LI NE, | | |
24 IN. | | [
0243 808- 75051 90. 000 LFT | 1. 26000 113. 40| 1. 65000 148. 50| 1. 30000 117. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
4 IN | | |
0244 808- 75054 320.000 LFT | 1. 26000 403. 20| 1. 65000 528. 00| 1. 30000 416. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
4 |IN | | |
0245 808- 75061 20.000 LFT | 1. 60000 32. 00| 1. 85000 37. 00| 1. 70000 34.00
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
5 IN. | | |
0246 808- 75063 43.300 LFT | 1. 30000 56. 29| 1. 65000 71. 45| 1. 40000 60. 62
LI NE, PREFORMED PLASTI C, BROKEN, YELLOW | | |
4 |IN | | |
0247 808- 75240 30.000 LFT | 0. 40000 12. 00| 0. 65000 19. 50| 0. 42000 12. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. | | |
0248 808- 75290 168. 000 LFT | 3. 40000 571. 20| 0. 65000 109. 20| 3. 50000 588. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLI D, YELLOW CROSSHATCH LINE 24 IN. | | |

0249 808- 75297 382.000 LFT | 3. 20000 1222. 40| 2. 80000 1069. 60| 3. 40000 1298. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0250 808- 75300 345.000 LFT | 0. 60000 207. 00| 1. 00000 345. 00| 0. 65000 224.25
|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. | | |

0251 808- 75320 5.000 EACH 67. 00000 335. 00| 55. 00000 275. 00| 70. 00000 350. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0252 808- 75325 5.000 EACH 89. 00000 445. 00| 80. 00000 400. 00| 90. 00000 450. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -15
TABULATI ON CF BI DS

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 66 |

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0253 808- 75998 239.000 EACH 30. 00000 7170. 00| 22. 00000 5258. 00| 30. 00000 7170. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0254 920- 06775 LUWP| 2530. 00000 2530. 00| 7700. 00000 7700. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFIC , STR NO 2 | |
0255 930- 06845 LUWP| 2625. 00000 2625. 00| 5200. 00000 5200. 00| 1900. 00000 1900. 00
CONSTRUCTI ON ENG NEERING , STR NO 2 | | |
0256 940- 01001 LUWVP| 10500. 00000 10500. 00| 11100. 00000 11100. 00| 1. 00000 1.00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 2 | | |
0257 622-52436 4.000 EACH 21. 00000 84. 00| 26. 00000 104. 00| 21. 00000 84. 00
SI GN, DO NOT MOW OR SPRAY | | |
0258 622-91786 223.000 EACH 12. 30000 2742.90| 12. 00000 2676. 00| 12. 00000 2676. 00
SEEDLI NG | | |
0259 714-04802 66. 700 SYS | 300. 00000 20010. 00| 102. 00000 6803. 40| 130. 00000 8671. 00
CONCRETE MODULAR BLOCK WALL | | |
0260 801- 06625 46. 000 EACH 95. 00000 4370. 00| 155. 00000 7130. 00| 100. 00000 4600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0261 205-02770 1273.000 SYS | 3. 10000 3946. 30| 3. 00000 3819. 00| 3. 00000 3819. 00
EROSI ON CONTROL BLANKET | | [
0262 205- 04930 1.000 EACH 3150. 00000 3150. 00| 3800. 00000 3800. 00| 1500. 00000 1500. 00
FI SH POOL AND SECI MENT TRAP, COVBI NATI ON| | [
0263 202- 03000 LUWP| 10500. 00000 10500. 00| 500. 00000 500. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 38 I I I
0264 202- 03000 LUVP| 1830. 00000 1830. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 38S | [ |
0265 202- 03000 LUMP| 1830. 00000 1830. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 I I I
0266 202- 03000 LUWP| 1830. 00000 1830. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 56 | I I
0267 202- 03000 LUMP| 1830. 00000 1830. 00| 1000. 00000 1000. 00| 1300. 00000 1300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 57SA | | |
0268 202- 03000 LUWP| 900. 00000 900. 00| 1000. 00000 1000. 00| 1600. 00000 1600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 62SA [ [ [
0269 202- 03000 LUVP| 3650. 00000 3650. 00| 1000. 00000 1000. 00| 3500. 00000 3500. 00
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 | (3) 35-1618530
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0270 202- 03000 LUWP| 5500. 00000 5500. 00| 3000. 00000 3000. 00| 7500. 00000 7500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 84SA | | |
SECTI ON TOTALS | $ 7,350, 050. 00| $ 7,869, 649. 88| $ 9,089, 316.72
------------------------------------------ 5

CONTRACT TOTALS | $ 7,350, 050. 00| $ 7,869, 649. 88| $ 9,089, 316.72




HOUSES AND BUI LDI NGS, REMOVE PARCEL NO

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ROAD REHABI LI TATI ON
I I I
0001 105-06790 18.000 MOS | 800. 00000 14400. 00|
FI ELD OFFI CE, 300 SFT | [ [
0002 105- 06845 LUWP|  151800. 00000 151800. 00| |
CONSTRUCTI ON ENG NEERI NG | [ [
0003 105- 06845 LUWP| 22000. 00000 22000. 00| |
CONSTRUCTI ON ENG NEERING , STR NO 3 | |
0004 105- 06845 LUWP| 22000. 00000 22000. 00| |
CONSTRUCTI ON ENG NEERING , STR NO 4 | |
0005 108-01614 LUWP| 11000. 00000 11000. 00| |
PARTNERI NG OVERHEAD | [ [
0006 110-01001 LUWP|  232000. 00000 232000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 110-01001 LUWP| 23232. 00000 23232. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | |
NO. 3 I I I
0008 110-01001 LUWP| 38500. 00000 38500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | |
NO. 4 I I I
0009 201-52370 LUWP|  158670. 00000 158670. 00| |
CLEARI NG RI GHT OF WAY | | [
0010 201-52370 LUWP| 15000. 00000 15000. 00| |
CLEAR NG RI GHT OF WAY , STR NO. 2 | | [
0011 201-52370 LUWP| 15000. 00000 15000. 00| |
CLEAR NG RIGHT OF WAY , STR NO 3 | | [
0012 201-52370 LUWP| 18000. 00000 18000. 00| |
CLEAR NG RIGHT OF WAY , STR NO 4 | | |
0013 202- 02240 14442.200 SYS | 10. 00000 144422. 00| |
PAVEMENT, REMOVE | | |
0014 202- 02241 2187.000 LFT | 3. 85000 8419. 95| |
GUARDRAI L, REMOVE | | |
0015 202- 02271 9. 000 EACH 550. 00000 4950. 00| |
HEADWALL, REMOVE | | |
0016 202-02272 66. 000 LFT | 8. 00000 528. 00| |
PAVED SI DE DI TCH, REMOVE | | [
0017 202-02278 3391. 000 LFT | 5. 50000 18650. 50| |
CURB, CONCRETE, REMOVE | [ |
0018 202- 02928 1.000 EACH 412. 00000 412. 00| |
CATCH BASI N, REMOVE | | |
0019 202- 03000 LUWP| 8250. 00000 8250. 00| |
I
I

14



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00

PAGE : 211 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09

CALL CRDER @ 211

LETTI NG DATE : 02/22/00 10:00 AM

RQUTE : 50
CONTRACT ID : R -24549-A COUNTI ES : LAWRENCE

DI STR CT VI NCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO/ | TEM CODE / ALT

I I
AMOUNT] ANMOUNT]

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 202- 03000 LUMP|  29000. 00000 29000. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
52 [ | I
0021 202- 03000 LUMP| 7400. 00000 7400. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
6 [ I I
0022 202- 03000 LUMP| 5500. 00000 5500. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
65 | | I
0023 202- 03875 47.000 EACH 330. 00000 15510. 00| |
CONCRETE STEPS, REMOVE | | |
0024 202-04127 64.000 LFT | 29. 00000 1856. 00| |
WALL, STONE, REMOVE | | |
0025 202- 51328 LUMP|  19580. 00000 19580. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 2 [ [ |
0026 202- 51330 LUMP|  11000. 00000 11000. 00| |
PRESENT STRUCTURE, REMOVE , UNDER | | [
SADDLEBARN DRI VE | | |
0027 202- 51330 LUMP|  38775. 00000 38775. 00| |
PRESENT STRUCTURE, REMOVE , UNDER U.S. | | |
50 [ I I
0028 202- 51330 LUMP| 9700. 00000 9700. 00| |
PRESENT STRUCTURE, REMOVE STR. NO. 1, | [ |
STA. 155+35 | | |
0029 202- 51330 LUMP|  27060. 00000 27060. 00| |
PRESENT STRUCTURE, REMOVE STR NO. 74, | | |
STA. 216+45 | |
0030 202- 52710 1465.000 SYS | 13. 00000 19045. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0031 202- 60820 624. 000 SYS | 8. 00000 4992. 00| |
SURFACE M LLING ASPHALT | | |
0032 202- 60822 623.800 SYS | 9. 00000 5614. 20| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0033 202- 62420 679.000 LFT | 17. 00000 11543. 00| |
BRI DGE RAI LI NG REMOVE | [ |
0034 202- 90043 6.000 EACH 1600. 00000 9600. 00| |
W NGMLL, REMOVE | | |
0035 202- 90747 282.000 LFT | 26. 00000 7332. 00| |
I

RETAI NI NG WALL, REMOVE |



FLOMBLE MORTAR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0036 202-91385 6. 000 EACH 375. 00000 2250. 00| |
I NLET, REMOVE | | |
0037 202-91840 156. 000 LFT | 5. 00000 780. 00| |
FENCE, CHAIN LI NK, REMOVE | |
0038 202-93615 11.850 SYS | 165. 00000 1955. 25| |
CONCRETE, REMOVE | | [
0039 203- 02000 49260. 000 CYS | 11. 25000 554175. 00| |
EXCAVATI ON,  COVVON [ [ [
0040 203-02010 10735.000 CYS | 143. 00000 1535105. 00| |
EXCAVATI ON, ROCK | | [
0041 203-02020 1296. 000 CYS | 14. 00000 18144. 00| |
EXCAVATI ON,  UNCLASSI FI ED | [ [
0042 203-02070 33576. 000 CYS | 10. 10000 339117. 60| |
BORROW [ |
0043 205-02224 765.000 LFT | 2.10000 1606. 50| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0044 205- 02229 1003. 000 LFT | 4. 00000 4012. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0045 205-02231 272.000 LFT | 41. 00000 11152. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0046 205-02234 14. 000 EACH 93. 00000 1302. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |
0047 205-02236 5.000 EACH 85. 00000 425. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0048 205- 02237 31.000 EACH 65. 00000 2015. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ [ [
0050 206-51215 47.000 CYS | 63. 00000 2961. 00| |
EXCAVATI ON, X | [ [
0051 206-51220 17.200 CYS | 43. 00000 739. 60| |
EXCAVATI ON, WET | [ [
0052 211-02050 5728.000 CYS | 15. 00000 85920. 00| |
B BORROW | |
0053 211- 02060 4339.400 CYS | 15. 00000 65091. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0054 213-52830 95.300 CYS | 65. 00000 6194. 50| |
|



ENG NEER S ESTI MATE: $ 7, 309, 540. 09

CALL CRDER @ 211

LETTI NG DATE : 02/22/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -24549- A

RQUTE : 50

DATE : 03/06/ 00
PAGE : 211 -20

COUNTI ES : LAWRENCE

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT

| (4) 35-1357381
| O MARA, DAVE CONTRACTCR

| TEM DESCRI PTI ON QUANTI TY
0055 303- 04075 133.000 TON |
COVPACTED AGGREGATE FOR SURFACE, 0, 73 |
0056 303- 52308 24815.000 TON |
COVPACTED AGGREGATE FOR BASE, 0, 53 |
0057 304- 04403 103.800 CYS |
SUBBASE FCR CEMENT OONCRETE PAVEMENT |
0058 305- 93509 23013. 000 SYS |
CEMENT CONCRETE PAVEMENT CRACKI NG AND |
SEATI NG [
0059 401- 05437 16412. 000 TON |
QC/ QA HVA BASE 25.0 nm MAI NLI NE |
0060 401- 05455 9825. 000 TON |
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE|
0061 401- 05456 4022.000 TON |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE |
0062 401- 05459 5248.000 TON |
QC/ QA HVA BASE 25,0 nm SHOULDER |
0063 401- 05463 246.000 TON |
QC/ QA HVA | NTERMVEDI ATE 19.0 nm SHOULDER|
0064 401- 05464 1288. 000 TON |
QC/ QA HVA SURFACE 9.5 mm SHOULDER |
0065 402- 05470 557.000 TON |
HVA BASE C25.0 mm MAI NLI NE |
0066 404- 05511 17930. 000 SYS |
SEAL CQOAT, 2 |
0067 405- 05517 93.380 TON |
ASPHALT FOR PRI ME COAT |
0068 406- 05520 29.130 TON |
ASPHALT FOR TACK COAT |
0069 506- 06333 471.000 SYS |
PCCP PATCHI NG, FULL DEPTH |
0070 601- 01522 6.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |
0071 601- 01625 2.000 EACH
GUARDRAI L CONNECTCR SYSTEM W BEAM |
CURVED, 1 [
0072 601- 01626 1.000 EACH
GUARDRAI L CONNECTOR SYSTEM W BEAM |
CURVED, 2 |
0073 601- 01846 3.000 EACH

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3

UNI'T PR CE

41.

42.

42.
44,
47.

49.

300.
200.
98.
1750.

2365.

2365.

2000.

00000

00000

. 00000

00000
00000
85000

50000

. 00000

00000
00000
00000
00000
00000

00000

00000

ANOUNT]|

300261.
3041.

20711.

672892.

412650.

189034.

220416.

10824.

61630.

27571.

17930.

28014.

5826.

46158.

10500.

4730.

2365.

6000.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



REI NFORCED CONCRETE BRI DGE APPROACH, 10 |

I'N.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0074 601- 04746 11. 000 EACH 8900. 00000 97900. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ TYPE B | | |
0075 601- 06037 2.000 EACH 770. 00000 1540. 00| |
GUARDRAI L END TREATMENT, | | [ [
0076 601-61390 5.000 EACH 50. 00000 250. 00| |
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0077 601-94689 11. 000 EACH| 4290. 00000 47190. 00| |
GUARDRAI L END TREATMENT, OS | | |
0078 601-97774 1.000 EACH 2640. 00000 2640. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0079 601-99105 4889. 000 LFT | 14. 30000 69912. 70| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0080 602- 06639 2380.000 LFT | 34. 10000 81158. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0081 602-06729 435. 000 EACH| 9. 10000 3958. 50| |
BARRI ER DELI NEATOR | [ [
0082 603-98226 366. 000 LFT | 26. 70000 9772. 20| |
FENCE, CHAI N LI NK, BLACK VI NYL COATED, | | |
48 I N. | | |
0083 604- 06069 494.000 SYS | 32. 80000 16203. 20| |
CURB RAMP, CONCRETE | |
0084 604- 44251 17.800 CYS | 385. 00000 6853. 00| |
STEPS, CONCRETE TYPE A | | [
0085 604-91531 2934.000 SYS | 29. 00000 85086. 00| |
S| DEWALK, CONCRETE, 4 IN | [ |
0086 605- 05523 3061. 000 LFT | 5. 50000 16835. 50| |
CURB, HMA TEMPORARY | | |
0087 605-06120 60. 000 LFT | 17. 70000 1062. 00| |
CURB, CONCRETE | | |
0088 605-06140 486. 000 LFT | 33. 00000 16038. 00| |
CURB AND GUTTER, CONCRETE , SPECI AL TYPE | | |
c I I |
0089 605- 06165 4765. 000 LFT | 17. 00000 81005. 00| |
CURB AND GUTTER, C, CONCRETE, MODI FIED | | |
0090 610- 05527 1183. 000 TON | 69. 00000 81627. 00| |
HVA FOR APPROACHES | | |
0091 610- 06257 544.400 SYS | 70. 00000 38108. 00| |
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0092 611- 05330 1639. 000 SYS | 43.00000 70477. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN | | |
0093 611- 06497 11.000 EACH 192. 00000 2112. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0094 611- 06498 1.000 EACH 220. 00000 220. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0095 611- 95728 86.900 SYS | 43. 00000 3736. 70| |
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | | |
8 IN. | | [
0096 615- 06490 129. 000 EACH| 139. 00000 17931. 00| |
R GHT OF WAY MARKER | | |
0097 615- 06500 22.000 EACH 390. 00000 8580. 00| |
MONUMENT, A | | |
0098 615- 06510 7.000 EACH 400. 00000 2800. 00| |
MONUMENT, C | | |
0099 615- 06515 9.000 EACH 120. 00000 1080. 00| |
MONUMENT, D | | |
0100 615- 06527 6.000 EACH 325. 00000 1950. 00| |
MONUVENT, SECTI ON CORNER | | |
0101 616- 02320 4714.000 SYS | 1. 50000 7071. 00 |
GEOTEXTI LES | | |
0102 616- 03472 56.000 TON | 18. 00000 1008. 00| [
RI PRAP, REVEMENT 18 IN. | | |
0103 616- 05689 192.100 TON | 30. 00000 5763. 00| |
R PRAP, CLASS 2 | | |
0104 616- 06405 3388.000 TON | 23. 00000 77924. 00| |
Rl PRAP, REVETMENT | [ |
0105 616- 06425 79.000 SYS | 42. 00000 3318. 00| |
RI PRAP, GROUTED, 12 IN. | | |
0106 617- 04488 7061.000 SYS | 3. 00000 21183. 00| |
GEOGRI D, SUBGRADE | | |
0107 621- 01004 6.000 EACH 700. 00000 4200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0108 621- 01882 5.000 LBS | 10. 75000 53. 75 |
SEED M XTURE, T, CONVENTI ONAL M X | | |
0109 621- 06545 0.800 TON | 600. 00000 480. 00| |
FERTI LI ZER | | |
0110 621- 06553 340.000 LBS | 4. 50000 1530. 00| |
I I

SEED M XTURE, R [



STRUCTURAL MEMBERS, CONCRETE |-BEAM ||

36 IN. X 12 IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0111 621- 06565 4.110 TON | 539. 00000 2215. 29| |
MULCHI NG MATERI AL | | [
0112 621-06574 104.000 SYS | 3. 35000 348. 40| |
SODDI NG [ | [
0113 621- 06575 22696. 000 SYS | 3. 35000 76031. 60| |
SODDI NG, NURSERY | [ [
0114 701-51195 57.000 LFT | 81. 00000 4617. 00| |
PILE, STEEL H, HP 12 X 53 [ | [
0115 702-51005 73.000 CYS | 460. 00000 33580. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0116 702-51015 17.200 CYS | 325. 00000 5590. 00| |
CONCRETE, B, FOOTI NGS [ [
0117 702-51100 408. 000 LBS | 2. 50000 1020. 00| |
DRAIN PI PE, CAST IRON, 6 IN | |
0118 702-51110 864. 000 LBS | 3. 20000 2764. 80| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0119 702-51863 934. 000 EACH 6. 00000 5604. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0120 702-90915 82.280 CYS | 610. 00000 50190. 80|
CONCRETE, A | [ |
0121 702- 94656 94.000 CYS | 456. 00000 42864. 00|
CONCRETE, B [ |
0122 703-51030 26186. 000 LBS | 1. 50000 39279. 00| |
REI NFORCI NG STEEL | [
0123 703-51032 39309. 000 LBS | 2.00000 78618. 00| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0124 703-97703 84.000 EACH 10. 00000 840. 00| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0125 704-51002 68. 600 CYS | 565. 00000 38759. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0126 706-01619 4.000 EACH 1765. 00000 7060. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0127 706-05732 4.000 EACH 1765. 00000 7060. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0128 706- 05733 4.000 EACH 1765. 00000 7060. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0129 706-51020 60. 090 CYS | 350. 00000 21031. 50| |
CONCRETE, C, RAILING | |
0130 707-05983 481.000 LFT | 90. 00000 43290. 00| |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0131 708-51813 820. 000 SFT | 64. 00000 52480. 00|
PNEUNMATI CALLY PLACED MORTAR | |
0132 709-51821 LUMP| 77.00000 77. 00|
SURFACE SEAL , STR. NO. 2 | |
0133 709-51821 LUMP| 2100. 00000 2100. 00|
SURFACE SEAL , STR. NO. 3 | |
0134 709-51821 LUMP| 3600. 00000 3600. 00|
SURFACE SEAL , STR. NO. 4 | |
0135 713-03048 1.000 EACH 13750. 00000 13750. 00|
TEMPORARY RUNAROUND , NO 3, REMOVE | |
0136 713-03048 1.000 EACH 12650. 00000 12650. 00|
TEMPORARY RUNAROUND , NO. 1, REMOVE | |
0137 713-03048 1.000 EACH 13750. 00000 13750. 00|
TEMPORARY RUNAROUND , NO. 2, REMOVE | |
0138 714-04733 181.000 LFT | 1315. 00000 238015. 00|

CULVERT, PRECAST, 3 S|IDED, REINFORCED | |
CONCRETE, 20 FT. OIN. X 7.FT. OIN. | |

0139 714- 05562 87.000 SFT | 61. 00000 5307. 00|
RETAI NI NG WALL , EXI STI NG LI MESTONE, | |
RESET | |
W NGMALL | [

0141 714- 91847 82.000 LFT | 335. 00000 27470. 00|

CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 5 FT. X 5 FT. | |
0142 714- 94664 40.000 LFT | 297. 00000 11880. 00|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3 FT. X 3 FT. | |

0143 715- 01715 539.000 LFT | 173. 00000 93247. 00|
Pl PE, REI NFORCED CONCRETE, 18 IN. , | |
CLASS |1 | [

0144 715-01902 110.000 LFT | 38. 00000 4180. 00|
WATER SERVI CE LINE, 2 IN COPPER | [

0145 715- 02916 1535.000 LFT | 9. 50000 14582. 50|
WATER MAIN, PVC, SDR 21, 2 IN | |

0146 715- 02919 1.000 EACH 440. 00000 440. 00|
GATE VALVE, 2 IN. , AND BOX | |

0147 715- 04482 8.000 EACH 425. 00000 3400. 00|
Pl PE CONNECTI ON COLLAR AND PAD | |

0148 715- 04509 80.000 LFT | 173. 00000 13840. 00|

|
I
I
I
I
I
I
I
|
I
|
I
I
I
I
I
I
I
0140 714- 06660 48.000 SYS | 93. 00000 4464. 00| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

TEMPORARY PI PE 241 N. PI PE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0149 715- 04509 55.000 LFT | 182. 00000 10010. 00|
TEMPORARY PI PE 361 N. PI PE | |
0150 715- 04509 286.000 LFT | 213. 00000 60918. 00| |
TEMPORARY PI PE 721 N. Pl PE | |
0151 715-05019 68.000 LFT | 188. 00000 12784. 00|
PIPE, TYPE 1, CRCULAR 36 IN | [ [
0152 715-05048 3057.000 LFT | 5. 00000 15285. 00|
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0153 715-05053 907.000 LFT | 12. 75000 11564. 25| |
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0154 715- 05054 198.000 LFT | 14. 85000 2940. 30| |
PI PE, UNDERDRAI N OUTLET, 8 IN | [ [
0155 715-05119 130.000 LFT | 171. 00000 22230. 00| |
PIPE, TYPE 1, CRCULAR 15 IN | [ [
0156 715-05123 143.000 LFT | 178. 00000 25454, 00| |
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0157 715-05168 23.000 LFT | 170. 00000 3910. 00| |
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0158 715-05169 76.000 LFT | 171. 00000 12996. 00|
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0159 715-05171 116. 000 LFT | 173. 00000 20068. 00| |
PIPE, TYPE 3, CRCULAR 18 IN [ [ [
0160 715-05203 14774.000 LFT | 4. 90000 72392. 60| |
PIPE, TYPE 4, O RCULAR 4 IN [ [ [
0161 715- 05407 32.000 LFT | 20. 90000 668. 80| |
PI PE, END BENT DRAIN, 6 IN | | |
0162 715-05752 349.000 LFT | 173. 00000 60377. 00| |
PIPE, GROUP G1, MN AREA 1.1 SQ FT. | |
0163 715-05764 1.000 EACH 2700. 00000 2700. 00| |
Al R AND VACUUM RELEASE VALVE | | |
0164 715-41045 2470. 000 LFT | 115. 00000 284050. 00| |
Pl PE, RElI NFORCED CONCRETE, 12 IN. | | |
CLASS | | | | |
0165 715-46000 1.000 EACH 247. 00000 247. 00| |
PI PE END SECTION, 12 IN | | |
0166 715- 46005 6.000 EACH 271. 00000 1626. 00| |
PI PE END SECTION, 15 IN | | |
0167 715-46010 6. 000 EACH 334. 00000 2004. 00| |
Pl PE END SECTI ON, 18 IN | | |
0168 715- 46020 4.000 EACH 596. 00000 2384. 00| |
PI PE END SECTION, 24 IN. | [ [



SURFACE M LLI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0169 715- 46040 2.000 EACH 623. 00000 1246. 00| |
PI PE END SECTION, 36 IN. | | [
0170 715- 46045 12.000 EACH 247. 00000 2964. 00|
PI PE END SECTION, M N AREA 1.1 SQ FT. | | |
0171 715-94064 1600. 000 LFT | 44, 00000 70400. 00| |
WATER LINE, COPPER, 0.75 IN [ |
0172 715-99178 619. 000 LFT | 178. 00000 110182. 00| |
Pl PE, RElI NFORCED CONCRETE, 24 IN. | | |
CLASS 1|1 | | |
0173 715-99384 659. 000 LFT | 171. 00000 112689. 00| |
PI PE, RElI NFORCED CONCRETE, 15 IN. | | |
CLASS 11 | [ [
0174 716-04832 1.000 LFT | 2200. 00000 2200. 00| |
Pl PE CASI NG STEEL | [ |
0175 718-04881 48.000 EACH 225. 00000 10800. 00|
OUTLET PROTECTOR, B | | [
0176 718-52610 1400. 000 CYS | 25. 00000 35000. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0177 718-99153 17589. 000 SYS | 1. 65000 29021. 85| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0178 720- 44000 8.000 EACH| 220. 00000 1760. 00| |
CASTI NG ADJUST TO GRADE | [ [
0179 720- 45030 2.000 EACH 1320. 00000 2640. 00| |
I NLET, E7 | [ |
0180 720- 45035 1.000 EACH| 1320. 00000 1320. 00| |
I NLET, F7 | | |
0181 720-45040 2.000 EACH 1540. 00000 3080. 00| |
I NLET, G7 | | |
0182 720-45145 31.000 EACH 1320. 00000 40920. 00| |
INLET, J10, MODI FI ED | | [
0183 720- 45410 18. 000 EACH| 1500. 00000 27000. 00| |
MANHOLE, C4 | | |
0184 720-45416 1.000 EACH 4290. 00000 4290. 00| |
MANHOLE, E4 | | |
0185 722-51842 1229.800 SYS | 47. 00000 57800. 60| |
BRI DGE DECK OVERLAY | | [
0186 722-51846 18.200 CYS | 300. 00000 5460. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0187 722-51852 2347.000 SFT | 25. 00000 58675. 00| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0188 722-60824 29800. 000 SYS | 1. 00000 29800. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -27
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0189 724-03276 196.000 LFT | 88. 00000 17248. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | [ |
0190 726- 92406 18.000 EACH| 3850. 00000 69300. 00| |
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0191 732- 03063 4.000 EACH 4180. 00000 16720. 00| |
TAPPI NG SLEEVE AND VALVE, 12 IN X 12 | | [
IN | | |
0192 732- 03063 1.000 EACH 3080. 00000 3080. 00| |
TAPPI NG SLEEVE AND VALVE, 12 IN. X 6 IN | | |
0193 732- 03063 4.000 EACH 2200. 00000 8800. 00| |
TAPPI NG SLEEVE AND VALVE, 4 IN X 4 IN. | | |
0194 732- 03063 1.000 EACH 2420. 00000 2420. 00| |
TAPPI NG SLEEVE AND VALVE, 6 IN. X 6 IN. | | |
0195 732- 03063 1.000 EACH 2860. 00000 2860. 00| |
TAPPI NG SLEEVE AND VALVE, 8 IN. X 8 IN. | | |
0196 732- 03942 1.000 EACH 2750. 00000 2750. 00| |
HYDRANT SETTI NG, RELOCATE | | |
0197 732-91738 1395.000 LFT | 44. 00000 61380. 00| |
WATER MAI N, DUCTILE IRON, 6 IN. | | |
0198 732-91739 90.000 LFT | 220. 00000 19800. 00| |
WATER MAIN, DUCTILE IRON, 8 IN. | | |
0199 732-91742 1.000 EACH 2200. 00000 2200. 00| |
FI RE HYDRANT | [ |
0200 732- 95866 1.000 EACH 550. 00000 550. 00| |
GATE VALVE, 6 IN. , AND BOX | | |
0201 732- 96670 1765.000 LFT | 61. 00000 107665. 00| |
WATER MAI N, DUCTILE IRON, 12 IN | [ |
0202 801- 04308 14.000 EACH 1050. 00000 14700. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0203 801- 06207 62742.000 LFT | 1. 00000 62742. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
4 IN. | [ [
0204 801- 06606 39.000 EACH 385. 00000 15015. 00| |
BARRI CADE, |11B | | |
0205 801- 06640 121.000 EACH 214. 00000 25894. 00| |
CONSTRUCTI ON SI GN, A | | |
0206 801- 06645 8.000 EACH 65. 00000 520. 00| |
CONSTRUCTI ON SIGN, B | | |
0207 801- 06775 LUMP|  108000. 00000 108000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0208 801- 06775 LUMP| 7900. 00000 7900. 00| |
|

MAI NTAI NI NG TRAFFIC , STR. NO 3 | |



CONDUI T, STEEL, GALVAN ZED, 2 IN.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -28
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0209 801-06775 LUWP| 7900. 00000 7900. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 4 | |
0210 802-05701 785.500 LFT | 8. 50000 6676. 75| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0211 802- 05702 117.000 LFT | 6. 00000 702. 00| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0212 802-05706 61.000 LFT | 9. 00000 549. 00|
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR BASE | | |
0213 802- 76025 277.750 SFT | 15. 50000 4305. 13| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0214 802-76035 253.880 SFT | 15. 90000 4036. 69| |
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. THI CKNESS) | | |
0215 802- 76045 65.500 SFT | 17. 25000 1129. 88| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, O 125 IN. TH CKNESS | | |
0216 803-02310 939. 000 LBS | 1. 50000 1408. 50| |
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0217 803-76135 1.000 EACH 9325. 00000 9325. 00| |
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0218 804- 06770 52.000 EACH 21. 00000 1092. 00| |
DELI NEATOR PCST | | [
0219 805-01815 4.000 EACH 2464. 00000 9856. 00| |
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. I I I
0220 805-01836 2752.000 LFT | 1. 50000 4128. 00| |
SI GNAL CABLE DETECTCR, 2C 16CA., | [ [
SHI ELDED, LEAD IN | | [
0221 805-01842 7.000 EACH 720. 00000 5040. 00| |
HANDHOLE, SI GNAL | | |
0222 805-01879 1.000 EACH 420. 00000 420. 00| |
SI GNAL SERVI CE, | NSTALL | | |
0223 805- 02328 1690. 000 LFT | 1. 00000 1690. 00| |
SI GNAL CABLE, 1C 14CA | |
0224 805- 06592 1692. 000 LFT | 11. 00000 18612. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 211 -29
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 309, 540. 09 ROUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0225 805- 78109 1.000 EACH 8900. 00000 8900. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE | [

TRANSVERSE MARKI NGS, PAINT, STOP LINE, |
24 IN. |

|

|

0226 805- 78205 8.000 EACH 475. 00000 3800. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN | | |
0227 805- 78415 4.000 EACH 1800. 00000 7200. 00| |
SPAN, CATENARY, AND TETHER | | |
0228 805- 78420 3.000 EACH 300. 00000 900. 00| |
DI SCONNECT HANGER | | |
0229 805- 78467 142.000 LFT | 2.00000 284. 00| |
SI GNAL CABLE, 3C 8GA. | | |
0230 805- 78485 203.000 LFT | 1. 00000 203. 00| |
SI GNAL CABLE, 5C 14GA. | | |
0231 805- 78490 627.000 LFT | 1. 50000 940. 50| |
SI GNAL CABLE, 7C 14GA. | | |
0232 805- 78785 6.000 EACH 450. 00000 2700. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0233 805- 78795 554.000 LFT | 10. 00000 5540. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0234 805- 78925 1.000 EACH 600. 00000 600. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0235 805- 81032 4.000 EACH 3100. 00000 12400. 00| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0236 805- 92504 4.000 EACH 385. 00000 1540. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [ |
0237 806- 01851 LUMP|  15000. 00000 15000. 00| [
TEMPORARY TRAFFI C S| GNAL W TH LOOP | | |
DETECTORS, | | |
0238 808- 06702 20.000 LFT | 1. 00000 20. 00| |
LINE, THERMOPLASTIC, BROKEN, WVH TE, 5 | | |
I'N. I I I
0239 808- 06703 711.000 LFT | 1. 00000 711. 00| |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | [ |
0240 808- 06713 20874.000 LFT | 0. 10000 2087. 40| |
LINE, PAINT, SOLID, WHITE, 4 IN | |
0241 808- 06714 20415.000 LFT | 0. 10000 2041. 50| |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0242 808- 06726 200.000 LFT | 2. 00000 400. 00| |
| |

I I



ENG NEER S ESTI MATE: $ 7, 309, 540. 09
CALL CRDER @ 211
LETTI NG DATE : 02/22/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -24549- A

RQUTE : 50

DATE : 03/06/ 00
PAGE : 211 -30

COUNTI ES : LAWRENCE

VI NCENNES DI STRI CT

| (4) 35-1357381
| O MARA, DAVE CONTRACTCR

LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
0243 808- 75051 90.000 LFT |
LINE, PREFORVED PLASTIC, SOLID, WH TE, |
4 IN |
0244 808- 75054 320.000 LFT |
LINE, PREFORVED PLASTIC, SCLID, YELLOW |
4 IN |
0245 808- 75061 20.000 LFT |
LINE, PREFORMVED PLASTIC, BROKEN, WH TE, |
5 1N |
0246 808- 75063 43.300 LFT |
LI NE, PREFORMED PLASTI C, BROKEN, YELLOW |
4 N |
0247 808- 75240 30.000 LFT |
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 |
I'N. |
0248 808- 75290 168.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D, YELLON CROSSHATCH LINE 24 IN |
0249 808- 75297 382.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. |
0250 808- 75300 345.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 6 IN. |
0251 808- 75320 5.000 EACH|
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW
0252 808- 75325 5.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
0253 808- 75998 239.000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
0254 920- 06775 LUWP|
MAI NTAI NI NG TRAFFIC , STR NO 2
0255 930- 06845 LUWP|
CONSTRUCTI ON ENG NEERING , STR NO. 2 |
0256 940-01001 LUWP|

MOBI LI ZATI ON AND DEMOBI LI ZATION , STR |
NO. 2 |
0257 622- 52436 4.000 EACH
SIGN, DO NOT MOW OR SPRAY |

UNI'T PR CE

60.

82.

28.
21450.
12100.

34000.

27.

50000

. 50000

. 75000

. 50000

. 50000

. 75000

. 75000

. 00000

00000

00000

00000
00000
00000

00000

00000

ANOUNT]|

480.

35.

64.

15.

462.

1050.

345.

300.

410.

6692.
21450.
12100.

34000.

108.

1.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 211 -31
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 309, 540. 09 RQUTE : 50
CALL ORDER o211 CONTRACT I D : R -24549-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0258 622-91786 223.000 EACH 13. 00000 2899. 00| |
SEEDLI NG | [ |
0259 714-04802 66. 700 SYS | 275. 00000 18342. 50|
CONCRETE MODULAR BLOCK WALL | | |
0260 801- 06625 46.000 EACH 165. 00000 7590. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0261 205-02770 1273.000 SYS | 3. 25000 4137. 25| |
ERCSI ON CONTRCOL BLANKET | | |
0262 205- 04930 1.000 EACH 2995. 00000 2995. 00| |
FI SH POOL AND SECI MENT TRAP, COVBI NATI QN | |
0263 202- 03000 LUWP| 2700. 00000 2700. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 38 | I |
0264 202- 03000 LUWP| 3800. 00000 3800. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 38S | [ |
0265 202- 03000 LUWP| 3500. 00000 3500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 | I |
0266 202- 03000 LUWP| 825. 00000 825. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 56 I I I
0267 202- 03000 LUWP| 1200. 00000 1200. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 57SA | |
0268 202- 03000 LUMP| 1700. 00000 1700. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 62SA | | |
0269 202- 03000 LUWP| 3200. 00000 3200. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 66 | I I
0270 202- 03000 LUMP| 8700. 00000 8700. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 84SA | | |
SECTI ON TOTALS | $ 9,740, 825. 83| |

CONTRACT TOTALS

$ 9,740, 825.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791. 54 RQUTE : [-65

CALL CRDER : 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON

LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

CONTRACT TIME : 10/01/01 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0652147
0652147
0652147
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDOR NO. / NAVE BI D LON BI D

1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 17, 753, 304. 59 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 18, 431, 051. 05 103. 8175%
3 35-1385672 FORCE CONSTRUCTI ON $ 18, 433, 898. 21 103. 8336%
4  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 18,712, 057. 23 105. 4004%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 19, 844, 154. 58 111. 7772%
6 35-1212938 ATLAS EXCAVATI NG | NC. $ 19,911, 755. 08 112. 1580%

| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR , || M LESTONE CONTRACTCRS, L.P. | FORCE CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ROAD REHABI LI TATI ON (3R 4R STANDARD)

I
0001 105-01925 24.000 MOS | 1250. 00000 30000. 00| 1500. 00000 36000. 00

PRESENT STRUCTURE, REMOVE PORTI ONS STR. | |
NO. 2 | |

| 1456. 00000 34944. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  143500. 00000 143500. 00]  130000. 00000 130000. 00|  124030. 20000 124030. 20
CONSTRUCTI ON ENGI NEERI NG | | |
0007 110- 01001 LUMP|  890000. 00000 890000. 00|  925000. 00000 925000. 00|  959823. 20000 959823. 20
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0013 201-52370 LUMP|  43000. 00000 43000.00]  92500. 00000 92500. 00| 102672. 50000 102672. 50
CLEARI NG RI GHT OF WY | |
0018 202- 02240 46571.800 n2 | 5. 00000 232859. 00| 4.20000 195601. 56 6. 62000 308305. 32
PAVEMENT, REMOVE | | |
0019 202- 02241 9055.500 m | 7.31000 66195. 71| 5. 40000 48899. 70| 6. 93000 62754. 62
GUARDRAI L, REMOVE | |
0020 202- 02273 12.200 n2 | 20. 00000 244 00| 37. 00000 451. 40| 210. 00000 2562. 00
CENTER CURB, CONCRETE, REMOVE | |
0021 202- 02274 590.500 m | 15. 00000 8857. 50| 11. 00000 6495. 50| 22. 05000 13020. 53
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0022 202-51328 LUMP|  285000. 00000 285000. 00|  370000. 00000 370000. 00| 391776. 00000 391776. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | |
NO 1 I I I
0023 202- 51328 LUMP|  155000. 00000 155000. 00|  220000. 00000 220000. 00|  93744. 00000 93744. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST

0024 202-51328 LUMP|  155000. 00000 155000. 00|  220000. 00000 220000. 00|  93744. 00000 93744. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | |
NO. 3 I I I

0025 202-51328 LUWP|  88000. 00000 88000. 00]  150000. 00000 150000. 00|  68415. 20000 68415. 20
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | |
NO. 4 I I I

0027 202-51822 635.000 n2 | 4. 00000 2540. 00| 7.00000 4445, 00| 2. 49000 1581. 15
BRI DGE DECK OVERLAY, REMOVE | |

0028 202- 60822 960.200 n2 | 3. 00000 2880. 60| 3.00000 2880. 60| 1. 84000 1766. 77
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE | [ |

0029 202- 62420 2940.000 m | 7. 00000 20580. 00| 6. 00000 17640. 00| 5. 25000 15435. 00
BRI DGE RAI LI NG REMOVE | | I

0030 202- 74045 82.000 EACH| 38. 00000 3116. 00| 40. 00000 3280. 00| 39. 90000 3271. 80
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0031 202-91385 43.000 EACH 200. 00000 8600. 00| 200. 00000 8600. 00| 393. 75000 16931. 25
I NLET, REMOVE | | |

0032 202- 96133 95.900 m | 37. 00000 3548. 30| 30. 00000 2877. 00| 38. 85000 3725.72
Pl PE, REMOVE | |

0033 203- 02000 35714.700 n8 | 9. 00000 321432. 30| 7.20000 257145. 84 8. 21000 293217. 69
EXCAVATI ON,  COMVON | | |

0034 203- 02046 6.000 EACH| 950. 00000 5700. 00| 1000. 00000 6000. 00| 2625. 00000 15750. 00
GRADI NG OF GORE AREA | | [

0035 203- 02070 1141.000 n8 | 14. 00000 15974. 00| 16. 00000 18256. 00| 15. 49000 17674. 09
BORROW | |

0036 206- 51220 630.000 n8 | 30. 00000 18900. 00| 27. 00000 17010. 00| 18. 00000 11340. 00
EXCAVATI ON, VAET | |

0037 206- 51235 LUMP|  150000. 00000 150000. 00|  130000. 00000 130000. 00| 216865. 60000 216865. 60
COFFERDAM | | |

0038 211- 02060 2137.100 n8 | 28. 00000 59838. 80| 35. 00000 74798. 50| 19. 95000 42635. 15
B BORROW FOR STRUCTURE BACKFI LL | | [

0039 211- 06467 271.200 n8 | 50. 00000 13560. 00| 80. 00000 21696. 00| 24. 64000 6682. 37
AGGREGATE FOR END BENT BACKFI LL | | [

0040 213-52830 7.000 n8 | 300. 00000 2100. 00| 150. 00000 1050. 00| 95. 20000 666. 40
FLOMBLE MORTAR | |

0041 303-52308 712.000 My | 20. 00000 14240. 00| 12. 00000 8544. 00| 12. 86000 9156. 32
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0043 305- 05731 4815.000 My | 48. 00000 231120. 00| 50. 00000 240750. 00| 38. 33000 184558. 95
W DENI NG W TH QC/ QA HVA | | |

0044 401- 05455 1629.200 My | 36. 00000 58651. 20| 34.10000 55555. 72| 39. 11000 63718. 01

QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0045 401- 05456 895.500 My | 46. 00000 41193. 00| 49. 75000 44551, 13| 54. 44000 48751. 02
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0048 401- 05464 2021.100 My | 40. 00000 80844. 00| 40. 80000 82460. 88| 46. 73000 94446. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |

0049 406- 05520 14.000 My | 200. 00000 2800. 00| 157. 50000 2205. 00| 210. 00000 2940. 00
ASPHALT FOR TACK COAT | | |

0050 501- 05240 8980.000 m | 26. 00000 233480. 00| 24. 85000 223153. 00| 24. 82000 222883. 60
CONTRACTI ON JO NT, DL | | |

0051 501- 05290 330.000 kg | 1. 00000 330. 00| 2. 00000 660. 00| 1. 16000 382. 80
REI NFORCI NG STEEL, PAVEMENT | |

0052 501- 05310 292.000 m | 350. 00000 102200. 00| 275. 00000 80300. 00| 566. 72000 165482. 24
TERM NAL JO NT | | |

0053 501- 06266 LUMP| 7000. 00000 7000. 00| 8400. 00000 8400. 00| 8375. 96000 8375. 96
PROFI LOGRAPH, PCCP | | |

0054 501- 06326 49392.200 n2 | 39.00000  1926295. 80| 41.50000  2049776. 30| 43. 31000 2139176. 18

QA PCCP, 375 nm | | |

0056 601- 01522 31.000 EACH 1040. 00000 32240. 00| 1225. 00000 37975. 00| 1092. 00000 33852. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0057 601- 02103 81.100 m | 44. 00000 3568. 40| 50. 50000 4095. 55| 46. 20000 3746. 82
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |

0058 601- 06037 2.000 EACH 575. 00000 1150. 00| 600. 00000 1200. 00| 603. 75000 1207. 50
GUARDRAI L END TREATMENT, | | | |

0059 601- 94689 10. 000 EACH| 2980. 00000 29800. 00| 3400. 00000 34000. 00| 3129. 00000 31290. 00
GUARDRAI L END TREATMENT, CS | | |

0060 601- 94690 14.000 EACH 2980. 00000 41720. 00| 3400. 00000 47600. 00| 3129. 00000 43806. 00
GUARDRAI L END TREATMENT, N5 | | |

0061 601-99105 8386.647 m | 31. 00000 259986. 06| 33. 40000 280114. 01 32. 55000 272985. 36
GUARDRAI L, WBEAM 1.905 m SPACI NG [ | |

0062 601- 99106 7.620 m | 65. 00000 495. 30| 60. 00000 457. 20 68. 25000 520. 07
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |

0063 601-99108 608.000 m | 45. 00000 27360. 00| 48. 00000 29184. 00| 47. 25000 28728. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |

0064 601-99123 2.000 EACH 1950. 00000 3900. 00| 2100. 00000 4200. 00| 2047. 50000 4095. 00
GUARDRAI L TRANSI TI ON, GP | |

0065 602- 06639 997.000 m | 90. 00000 89730. 00| 95. 00000 94715. 00| 134. 40000 133996. 80
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0066 602- 06646 3255.000 m | 86. 00000 279930. 00 85. 00000 276675. 00| 87. 00000 283185. 00
TEMPORARY CONCRETE BARRI ER | | |

0067 602- 06729 428.000 EACH 6. 00000 2568. 00| 7. 80000 3338. 40| 7. 35000 3145. 80

BARRI ER DELI NEATCR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 221 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PILE, CONCRETE, STEEL SHELL ENCASED,
5.31 nm 356 mm

0087 701-51195 1840.000 m | 100. 00000 184000. 00 80. 00000 147200. 00| 78. 37000 144200. 80
PILE, STEEL H, HP 310 X 79 | | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0068 603- 06040 150.000 m | 39. 00000 5850. 00| 54. 50000 8175. 00| 40. 95000 6142. 50
FENCE, FARM FIELD, 1190 nm | | |

0069 605- 06105 535.100 m | 20. 00000 10702. 00| 35. 00000 18728. 50| 27. 75000 14849. 03
CURB, | NTEGRAL, CONCRETE, MODI FI ED | | [

0070 605- 06120 28.300 m | 25. 00000 707. 50| 85. 00000 2405. 50| 60. 29000 1706. 21
CURB, CONCRETE | |

0071 605- 06210 12.200 m | 75. 00000 915. 00| 225. 00000 2745. 00| 47. 25000 576. 45
CENTER CURB, C, CONCRETE | |

0072 610- 05527 5500.000 My | 35. 00000 192500. 00| 38. 75000 213125. 00| 40. 69000 223795. 00
HVA FOR APPROACHES | |

0073 610- 06262 2276.000 n2 | 60. 00000 136560. 00| 75. 00000 170700. 00| 78. 40000 178438. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | |
350 nm | [ |

0074 611-52817 3.000 EACH  15000. 00000 45000.00|  35000. 00000 105000. 00|  24081. 75000 72245, 25
TEMPORARY CROSSOVER, B | | |

0075 616- 02320 10468.000 n2 | 1. 50000 15702. 00| 1. 80000 18842. 40 2.00000 20936. 00
GEOTEXTI LES | | |

0076 616- 05688 5648.000 My | 19. 50000 110136. 00| 19. 00000 107312. 00| 21. 65000 122279. 20
R PRAP, CLASS 1 | | |

0077 616- 05689 3727.000 My | 19. 50000 72676. 50| 21. 50000 80130. 50| 21. 65000 80689. 55
Rl PRAP, CLASS 2 | | |

0078 616- 06405 348.000 My | 19. 50000 6786. 00| 50. 00000 17400. 00| 17. 89000 6225. 72
Rl PRAP, REVETNMENT | | |

0080 621- 01004 4.000 EACH 650. 00000 2600. 00| 400. 00000 1600. 00| 393. 75000 1575. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0081 621- 06545 1.150 My | 535. 00000 615. 25| 450. 00000 517. 50]| 446. 25000 513. 19
FERTI LI ZER | | |

0082 621- 06548 14.100 kg | 49. 00000 690. 90| 45. 00000 634. 50| 45. 31000 638. 87
SEED M XTURE, CV | | |

0083 621- 06553 211.500 kg | 8. 55000 1808. 33| 4. 45000 941. 18 4. 45000 941. 18
SEED M XTURE, R | | |

0084 621- 06565 5.800 My | 425. 00000 2465. 00| 385. 00000 2233. 00| 383. 25000 2222. 85
MULCH NG MATERI AL | |

0085 621- 06574 487.000 n2 | 3. 90000 1899. 30| 3. 60000 1753. 20| 3. 64000 1772. 68
SODDI NG | | |

0086 701- 03753 4585.000 m | 85. 00000 389725. 00 75. 00000 343875. 00| 90. 00000 412650. 00

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0088 702-04433 4.000 EACH 400. 00000 1600. 00| 300. 00000 1200. 00| 33. 60000 134. 40
FLOOR DRAIN, PVC, 150 mm | | |
0089 702-51005 559.400 n8 | 500. 00000 279700. 00| 1000. 00000 559400. 00| 532. 09000 297651. 15
CONCRETE, A, SUBSTRUCTURE | | [
0090 702-51010 1183.400 nB8 | 450. 00000 532530. 00| 600. 00000 710040. 00| 513. 97000 608232. 10
CONCRETE, B, ABOVE FOOTI NGS | | [
0091 702-51015 558.000 nB8 | 325. 00000 181350. 00| 250. 00000 139500. 00| 408. 44000 227909. 52
CONCRETE, B, FOOTI NGS | | [
0092 702-51100 4512.000 kg | 7.00000 31584. 00| 8. 75000 39480. 00| 5. 99000 27026. 88
DRAI N PI PE, CAST I RON, 150 mm | | [
0093 702-51110 24546.000 kg | 6. 00000 147276. 00| 4. 50000 110457. 00| 5. 35000 131321. 10
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0094 702-51863 3132. 000 EACH| 11. 00000 34452. 00| 5. 50000 17226. 00| 9. 50000 29754. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0095 702- 92857 455.600 n8 | 400. 00000 182240. 00| 525. 00000 239190. 00| 447. 97000 204095. 13
CONCRETE, C, SUBSTRUCTURE | | [
0096 702-98543 4.000 EACH 200. 00000 800. 00| 530. 00000 2120. 00| 84. 00000 336. 00
DRAI N EXTENSI ON, CAST | RON | | [
0097 703-51030 106204. 000 kg | 1. 10000 116824. 40| 0. 97000 103017. 88| 1. 07000 113638. 28
REI NFORCI NG STEEL | | [
0098 703-51032 922212.000 kg | 1. 25000 1152765. 00| 1. 15000 1060543. 80| 1. 16000 1069765. 92
REI NFORCI NG STEEL, EPOXY CQATED | | |
0099 703-97936 1028. 000 EACH 6. 00000 6168. 00| 4. 00000 4112. 00| 9. 10000 9354. 80
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0100 704- 05892 4711.000 nB8 | 300. 00000 1413300. 00| 440. 00000 2072840. 00| 420. 40000 1980504. 40
CONCRETE, QC/ @\, SUPERSTRUCTURE | |
0101 706-05734 40. 000 EACH 1200. 00000 48000. 00| 1500. 00000 60000. 00| 1260. 00000 50400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0102 706-51025 2936.000 m | 100. 00000 293600. 00| 83. 00000 243688. 00| 82. 95000 243541. 20
CONCRETE, C, RAILING | | |
0103 707-05983 2714.000 m | 260. 00000 705640. 00| 220. 00000 597080. 00| 220. 28000 597839. 92
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 nm X 305 nm [ [ |
0104 708-51813 188.000 n2 | 470. 00000 88360. 00| 525. 00000 98700. 00| 493. 50000 92778. 00
PNEUMATI CALLY PLACED MORTAR [ [ |
0106 710-51864 3580. 000 EACH| 13. 00000 46540. 00| 14. 00000 50120. 00| 10. 24000 36659. 20
FI ELD DRI LLED HOLE | | [
0107 711-51038 LUVP| 1600000. 00000 1600000. 00| 1270000. 00000 1270000. 00| 1294901. 86000 1294901. 86
STRUCTURAL STEEL | | [
0108 711-51866 740.000 EACH 10. 00000 7400. 00| 11. 00000 8140. 00| 28. 19000 20860. 60

Rl VET, REMOVE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0109 711-93035 LUMP|  100000. 00000 100000. 00]  100000. 00000 100000. 00]  75600. 00000 75600. 00
JACKI NG AND SUPPORTI NG STRUCTURAL STEEL | |

0110 711- 96800 25368. 000 EACH| 1. 68000 42618. 24| 1. 70000 43125. 60| 3. 14000 79655. 52
STUD SHEAR CONNECTOR | | |

0111 715-05048 11196.000 m | 6. 60000 73893. 60| 7. 25000 81171. 00| 6. 76000 75684. 96
PIPE, TYPE 4, CIROULAR 150 nm [ [ |

0112 715- 05149 14.400 m | 100. 00000 1440. 00| 600. 00000 8640. 00| 89. 25000 1285. 20
PI PE, TYPE 2, CIROULAR 300 nm [ [ |

0113 715- 05407 292.000 m | 25. 00000 7300. 00| 27. 50000 8030. 00| 15. 68000 4578. 56
Pl PE, END BENT DRAIN, 150 nm | | |

0114 715-91361 1016.300 m | 28. 00000 28456. 40| 33. 50000 34046. 05| 30. 13000 30621. 12
PIPE, PVC, 150 mm | | |

0115 718- 04881 77.000 EACH 230. 00000 17710. 00| 185. 00000 14245, 00| 267. 75000 20616. 75
OUTLET PROTECTOR, B | | |

0116 718-52610 2269.400 n8 | 34. 00000 77159. 60| 30. 00000 68082. 00| 33. 60000 76251. 84
AGGREGATE FOR UNDERDRAI NS | | |

0117 720- 44000 23.000 EACH 250. 00000 5750. 00| 450. 00000 10350. 00| 315. 00000 7245. 00
CASTING ADJUST TO GRADE | |

0118 722-51842 644.000 n2 | 50. 00000 32200. 00| 50. 00000 32200. 00| 67. 27000 43321. 88
BRI DGE DECK OVERLAY | | |

0119 722-51846 3.300 n8 | 395. 00000 1303. 50| 395. 00000 1303. 50| 395. 00000 1303. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0120 722-51852 32.000 n2 | 100. 00000 3200. 00| 85. 00000 2720. 00| 50. 40000 1612. 80
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0121 722- 60824 635.000 n2 | 4.00000 2540. 00| 5. 00000 3175. 00| 2. 49000 1581. 15
SURFACE M LLI NG | | |

0122 724-51927 78.600 m | 1750. 00000 137550. 00| 1500. 00000 117900. 00| 1798. 79000 141384. 89
EXPANSI ON JOI NT, M | | |

0123 729-51875 4.000 n2 | 1000. 00000 4000. 00| 1150. 00000 4600. 00| 560. 00000 2240. 00
CONCRETE, A, PATCHI NG | | |

0124 801- 01093 20.000 EACH 1000. 00000 20000. 00| 1010. 00000 20200. 00| 1008. 00000 20160. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |

0125 801- 03290 2.000 EACH 125. 00000 250. 00| 130. 00000 260. 00| 131. 25000 262. 50
CONSTRUCTI ON SIGN, C | | |

0126 801- 04308 6.000 EACH 795. 00000 4770. 00| 825. 00000 4950. 00| 834. 75000 5008. 50
ROAD CLOSURE S| GN ASSEMBLY | | |

0128 801- 06203 17701.000 m | 0. 20000 3540. 20 0. 20000 3540. 20| 0. 19000 3363. 19
TEMPORARY PAVEMENT MARKI NG, 100 nm | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

|
I
0129 801- 06207 16825.000 m | 3.00000 50475. 00| 3.00000 50475. 00| 2. 96000 49802. 00
I
100 nm | |
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PAGE : 221 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0130 801- 06605 12.000 EACH 195. 00000 2340. 00| 205. 00000 2460. 00| 204. 75000 2457. 00
BARRI CADE, I11A | |

0131 801- 06606 8.000 EACH 295. 00000 2360. 00| 310. 00000 2480. 00| 309. 75000 2478. 00
BARRI CADE, |11B | |

0132 801- 06640 54.000 EACH 195. 00000 10530. 00| 205. 00000 11070. 00| 204. 75000 11056. 50
CONSTRUCTI ON SIGN, A | | |

0133 801- 06645 6.000 EACH 45. 00000 270. 00| 47.00000 282. 00| 47. 25000 283. 50
CONSTRUCTI ON SI GN, B | | |

0134 801- 06710 1500. 000 DAY | 12. 00000 18000. 00| 12. 50000 18750. 00| 12. 60000 18900. 00
FLASH NG ARROW SI GN | | |

0135 801-06775 LUMP|  125000. 00000 125000. 00|  110000. 00000 110000. 00|  195204. 45000 195204. 45
MAI NTAI NI NG TRAFFI C | | |

0136 801-09133 4.000 EACH  13300.00000 53200. 00|  14000. 00000 56000. 00|  13965. 00000 55860. 00
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |

0137 801- 96916 1485.000 m | 5. 50000 8167. 50| 5. 55000 8241. 75| 5. 57000 8271. 45
TEMPORARY PAVEMENT MARKING |, WH TE, | | |
200 nm | | |

0138 801- 96917 1540.000 m | 5. 50000 8470. 00| 5. 55000 8547. 00| 5. 57000 8577. 80
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | |
200 nm | [

0139 802- 02293 21.700 n8 | 500. 00000 10850. 00| 525. 00000 11392. 50| 525. 00000 11392. 50
CONCRETE, SI GN FOUNDATI ON | | |

0140 802- 05701 129.900 m | 31. 50000 4091. 85| 33. 00000 4286. 70| 33. 07000 4295. 79
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [

0141 802- 05702 337.100 m | 26. 00000 8764. 60| 27. 50000 9270. 25| 27. 30000 9202. 83
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [

0142 802- 76025 20.874 n2 | 169. 97000 3547. 95| 180. 00000 3757. 32| 178. 50000 3726. 01

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0143 802- 76035 70.867 n2 | 174. 98000 12400. 31| 185. 00000 13110. 40| 183. 75000 13021. 81
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS [ | |

0144 802- 76045 6.480 n2 | 200. 00000 1296. 00| 210. 00000 1360. 80| 210. 00000 1360. 80
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0145 802- 76065 6.000 m | 8. 00000 48. 00| 8. 40000 50. 40| 8. 40000 50. 40
SIGN PCST, B | | |
0146 802- 76095 3345.850 kg | 5. 00000 16729. 25| 5. 25000 17565. 71] 5. 25000 17565. 71

STRUCTURAL STEEL, BREAKAVWAY | | |
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ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0147 803- 02310 1078.000 kg | 1. 35000 1455. 30| 1. 45000 1563. 10| 1. 42000 1530. 76
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0148 803- 91441 8.000 EACH 400. 00000 3200. 00| 420. 00000 3360. 00| 420. 00000 3360. 00
SI GN STRUCTURE ANCHOR BOLT | |

0149 803- 94494 2.000 EACH 1800. 00000 3600. 00| 1900. 00000 3800. 00| 1890. 00000 3780. 00
SI GN STRUCTURE, OVERHEAD, RELCCATE | | |

0150 804- 06770 77.000 EACH 15. 00000 1155. 00| 17. 75000 1366. 75| 15. 75000 1212. 75
DELI NEATOR POST | |

0151 805- 06592 199.000 m | 20. 00000 3980. 00| 21. 00000 4179. 00| 21. 00000 4179. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0152 805- 86820 10. 000 EACH| 600. 00000 6000. 00| 630. 00000 6300. 00| 630. 00000 6300. 00

CONCRETE FOUNDAT!I ON W TH GROUNDI NG, 760 | | I
nm X 760 mm X 2450 mm | | I

0153 805- 86838 220.000 m | 4.00000 880. 00| 4. 20000 924. 00| 4. 20000 924. 00
WRE, NO 4 COPPER IN CONDUI T, 1C | | |

0154 805- 86889 330.000 m | 0. 75000 247. 50| 0. 80000 264. 00| 0. 79000 260. 70
POLE CIRCUI T CABLE, 1C NO. 10 STRANDED | | |
COPPER | |

0155 805- 86920 22.000 EACH 16. 00000 352. 00 17. 00000 374. 00| 16. 80000 369. 60
MULTI PLE COMPRESSI ON FI TTI NG, NOT | |
WATERPROOFED | |

0156 805- 86925 8.000 EACH 17. 00000 136. 00 17. 75000 142. 00| 17. 85000 142. 80
MULTI PLE COVPRESSI ON FI TTI NG, | |
WATERPROOFED | |

0157 805- 86930 16.000 EACH 11. 00000 176. 00 11. 55000 184. 80| 11. 55000 184. 80
I NSULATI NG LI NK, NOT WATERPROOFED | |

0158 805- 86935 8.000 EACH 12. 00000 96. 00 12. 60000 100. 80| 12. 60000 100. 80
I NSULATI NG LI NK, WATERPROOFED |

0159 805- 86955 1.000 EACH 140. 00000 140. 00 145. 00000 145. 00| 147. 00000 147.00

0160 805- 98335 800.000 m | 14. 00000 11200. 00 14. 75000 11800. 00| 14. 70000 11760. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
TRENCH, 4 1/C |

0161 805- 98336 70.000 m | 13. 50000 945. 00 14. 20000 994. 00| 14. 18000 992. 60
WRE, NO 4 OCPPER IN PLASTIC DUCT, IN |
CONDUIT, 4 1/C |

0163 807- 02603 7.000 EACH 700. 00000 4900. 00 735. 00000 5145. 00| 735. 00000 5145. 00
LI GHT STANDARD, RELOCATE |

0164 807- 78590 2.000 EACH 560. 00000 1120. 00 585. 00000 1170. 00| 588. 00000 1176. 00
HANDHOL E | |

0165 807- 84804 3.000 EACH 1600. 00000 4800. 00 1680. 00000 5040. 00| 1680. 00000 5040. 00

LIGHT POLE, 12.8 mE.MH., 3.1 mMST |
ARM TRANSFORVER BASE [

I
I
I
I
I
|
II
I
I
II
CABLE DUCT MARKER | |
I
I
I
I
I
I
|
|
|
|
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0166 807- 86620 3.000 EACH 275. 00000 825. 00| 290. 00000 870. 00| 288. 75000 866. 25
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | I

0167 807- 86910 14.000 EACH 40. 00000 560. 00| 42..00000 588. 00| 42.00000 588. 00
CONNECTCR KI T, UNFUSED | | |

0168 807- 86915 16.000 EACH| 40. 00000 640. 00| 42..00000 672. 00| 42.00000 672. 00
CONNECTCR KI T, FUSED | | |

0169 807- 86950 22.000 EACH 10. 00000 220. 00 10. 50000 231. 00| 10. 50000 231. 00

SI GN, UNDERPASS, AND ROADWAY LI GHTING | | I
LOCATI ON | DENTI FI CATI ON I

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, WHI TE, CROSSHATCH LINE, 600 mm |

I
0170 808- 06702 379.000 m | 0. 99000 375. 21| 1. 05000 397. 95 1. 04000 394. 16
LINE, THERMOPLASTIC, BROKEN, W TE, 125 | | [
nm | | I
0171 808- 06703 3332.500 m | 0. 79000 2632. 68| 0. 85000 2832. 63| 0. 83000 2765. 98
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0172 808- 06705 51.000 m | 3. 15000 160. 65| 3. 30000 168. 30| 3. 31000 168. 81
LINE, THERMOPLASTIC, SOLID, WA TE, 200 | | |
mm I I I
0173 808- 06716 8270.000 m | 0. 90000 7443. 00| 0. 85000 7029. 50| 0. 84000 6946. 80
LI NE, REMOVE | | |
0174 808- 75051 7031.200 m | 3. 12000 21937. 34| 3. 30000 23202. 96 3. 28000 23062. 34
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | [ |
0175 808- 75053 449.200 m | 6. 59000 2960. 23| 6. 90000 3099. 48| 6. 92000 3108. 46
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
200 mm | | |
0176 808- 75054 7043.800 m | 3. 12000 21976. 66| 3. 30000 23244. 54 3. 28000 23103. 66
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0177 808- 75061 2167.900 m | 4.00000 8671. 60| 4. 20000 9105. 18| 4. 20000 9105. 18
LINE, PREFORVED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
0178 808- 75245 3328.200 m | 0. 79000 2629. 28| 0. 85000 2828. 97| 0. 83000 2762. 41
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0179 808- 75260 20.500 m | 4. 75000 97. 38 5. 00000 102. 50| 4. 99000 102. 30
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0180 808- 75272 74.500 m | 9. 50000 707. 75 10. 00000 745. 00| 9. 98000 743.51
I
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672

| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0181 808- 75297 5.500 m | 9. 50000 52. 25 10. 00000 55. 00| 9. 97000 54. 84
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STCP LI NE, 600mm | | |

0182 808- 75996 719.000 EACH 4.00000 2876. 00| 3. 10000 2228. 90| 3. 10000 2228. 90
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0183 808- 75998 719.000 EACH 23. 00000 16537. 00| 24. 15000 17363. 85 24. 15000 17363. 85
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0184 808- 91603 809.900 m | 0. 90000 728. 91| 0. 95000 769. 41] 0. 95000 769. 41
CURB PAI NTI NG, W TE | | |

0185 801- 06614 2.000 EACH  30000. 00000 60000. 00|  31080. 00000 62160. 00|  31080. 00000 62160. 00
DYNAM C LANE MERGE SYSTEM | | |

0186 401- 05459 13600.000 My | 34. 00000 462400. 00| 30. 00000 408000. 00| 30. 98000 421328. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |

0187 303- 52308 45251.000 My | 15. 00000 678765. 00| 12. 00000 543012. 00| 12. 86000 581927. 86
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0188 801- 06198 400.000 DAY | 405. 00000 162000. 00| 340. 00000 136000. 00| 508. 20000 203280. 00
PATROLLER | | |

0189 401- 05463 4041.000 My | 35. 00000 141435. 00| 30. 25000 122240. 25| 32. 39000 130887. 99
QC/ QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | |

0190 205- 02224 12010.000 m | 6. 00000 72060. 00| 5. 65000 67856. 50| 5. 46000 65574. 60

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0191 205- 02229 73.000 m | 12. 65000 923. 45] 7. 50000 547. 50| 7.51000 548. 23
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | | |
0192 205- 02234 14.000 EACH 80. 00000 1120. 00| 63. 00000 882. 00| 63. 00000 882. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0193 205- 02236 16. 000 EACH| 65. 00000 1040. 00| 63. 00000 1008. 00| 63. 00000 1008. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON |
0194 304- 06464 12288.000 n8 | 44. 00000 540672. 00| 34. 00000 417792. 00| 34. 28000 421232. 64
I
I

SUBBASE FOR PCCP | |

0195 601- 04746 6.000 EACH| 7800. 00000 46800. 00 9000. 00000 54000. 00| 6930. 00000 41580. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0196 401- 05467 3055.000 m | 0. 95000 2902. 25| 1. 15000 3513. 25| 1. 31000 4002. 05
M LLED HVA CORRUGATI ONS | |

0197 801-53072 LUWP|  45000. 00000 45000.00]  47250. 00000 47250.00]  47250. 00000 47250. 00

TEMPORARY TRAFFI C S| GNAL W TH VI DEO | | |
DETECTI ON | | |
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PACGE : 221 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1385672
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0198 611-06723 4.000 EACH 15000. 00000 60000. 00| 26000. 00000 104000. 00| 24150. 00000 96600. 00
TEMPORARY CROSSOVER , SLI P RAWP | |
0199 501-04771 LUWP| 4500. 00000 4500. 00| 6000. 00000 6000. 00| 5828. 59000 5828. 59
CORI NG CONCRETE  PAVEMVENT | | |
0200 206-51225 2829.000 nB8 | 15. 00000 42435. 00| 18. 00000 50922. 00| 8. 96000 25347. 84
EXCAVATI ON, DRY | | [
0201 801-06577 50.000 m | 19. 00000 950. 00| 19. 43000 971. 50| 19. 43000 971.50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nMm | | |
0202 202- 75997 30. 000 EACH 2. 00000 60. 00| 1. 05000 31. 50| 1. 05000 31.50
PRI SVMATI C REFLECTOR, REMOVE | | |
0203 808- 75994 30. 000 EACH 7.00000 210. 00| 7. 35000 220. 50| 7. 35000 220. 50
PRI SMATI C REFLECTCR | | |
0204 709-51821 LUWP| 60000. 00000 60000. 00| 69867. 00000 69867. 00| 69867. 00000 69867. 00
SURFACE SEAL , STR NO. 1 | | |
0205 619-51860 LUMP| 6500. 00000 6500. 00| 12600. 00000 12600. 00| 7560. 00000 7560. 00
PAI NT STEEL BRI DGE, PORTI ONS | | |
0206 619- 60999 LUWP| 20000. 00000 20000. 00| 24150. 00000 24150. 00| 23940. 00000 23940. 00
CLEAN STEEL BRI DGE, PARTI AL | | [
0207 709-51821 LUWP| 12000. 00000 12000. 00| 14385. 00000 14385. 00| 14385. 00000 14385. 00
SURFACE SEAL , STR NO 2 | | |
0208 709-51821 LUWP| 16000. 00000 16000. 00| 17030. 00000 17030. 00| 17031. 00000 17031. 00
SURFACE SEAL , STR NO 3 | | |
0209 709-51821 LUWP| 9000. 00000 9000. 00| 10070. 00000 10070. 00| 10069. 50000 10069. 50
SURFACE SEAL , STR NO. 4 | | |
0210 709-51821 LUWP| 1500. 00000 1500. 00| 1711. 00000 1711. 00| 1711. 50000 1711. 50
SURFACE SEAL , STR NO. 6 | | |
0211 202-51330 LUMP| 16000. 00000 16000. 00| 20000. 00000 20000. 00| 14784. 00000 14784. 00
PRESENT STRUCTURE, REMOVE , STR NO 6 | | |
0212 801- 06640 20. 000 EACH 195. 00000 3900. 00| 204. 75000 4095. 00| 204. 75000 4095. 00
CONSTRUCTI ON SI GN, A, WORKSI TE SPEED | | |
LIM T 50nph | | |
SECTI ON TOTALS | $ 17, 753, 304. 59| $ 18, 431, 051. 05| $ 18, 433,898.21
__________________________________________ o
CONTRACT TOTALS | $ 17, 753, 304. 59| $ 18, 431, 051. 05| $ 18,433,898.21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ROAD REHABI LI TATI ON ( 3R/ 4R STANDARD)

I I
1200. 00000 28800. 00| 1500. 00000 36000. 00| 1000. 00000 24000. 00

0001 105-01925 24.000 MS |
FIELD OFFICE, 51.1 n2 |

0002 105- 06845 LUMP|  170000. 00000 170000.00]  85000. 00000 85000. 00|  110000. 00000 110000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0007 110-01001 LUMP|  939000. 00000 939000. 00|  950000. 00000 950000. 00| 1010000. 00000 1010000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0013 201- 52370 LUMP|  93000. 00000 93000. 00|  95000. 00000 95000. 00|  80000. 00000 80000. 00
CLEARI NG RI GHT OF VAY |

0018 202- 02240 46571.800 n2 | 6. 60000 307373. 88| 6. 50000 302716. 70| 6. 50000 302716. 70
PAVEMENT, REMOVE | | |

0019 202- 02241 9055.500 m | 5. 25000 47541. 38| 5. 50000 49805. 25| 5. 30000 47994.15
GUARDRAI L, REMOVE | | |

0020 202- 02273 12.200 n2 | 15. 00000 183. 00| 40. 00000 488. 00| 36. 00000 439. 20
CENTER CURB, CONCRETE, REMOVE | | |

0021 202- 02274 590.500 m | 7.00000 4133. 50| 10. 00000 5905. 00| 11. 50000 6790. 75
CURB, CONCRETE, | NTEGRAL, REMOVE | |

0022 202-51328 LUMP|  404000. 00000 404000. 00|  410619. 00000 410619. 00|  800000. 00000 800000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | |
NO 1 I I I

0023 202-51328 LUMP|  170000. 00000 170000. 00|  340000. 00000 340000. 00|  350000. 00000 350000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | |
NO 2 I I I

0024 202-51328 LUMP|  170000. 00000 170000. 00|  350000. 00000 350000. 00|  350000. 00000 350000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | | |
NO 3 I I I

0025 202-51328 LUMP|  85000. 00000 85000. 00]  232500. 00000 232500. 00|  200000. 00000 200000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | | |
NO. 4 I I I

0027 202- 51822 635.000 n2 | 5. 00000 3175. 00| 6. 50000 4127. 50| 5. 00000 3175. 00
BRI DGE DECK OVERLAY, REMOVE | |

0028 202- 60822 960.200 n2 | 5. 00000 4801. 00| 8. 50000 8161. 70| 4.20000 4032. 84
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |

0029 202- 62420 2940.000 m | 15. 00000 44100. 00| 20. 00000 58800. 00| 5. 50000 16170. 00
BRI DGE RAI LI NG REMOVE | | |

0030 202- 74045 82.000 EACH 39. 00000 3198. 00| 40. 00000 3280. 00| 40. 00000 3280. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |

0031 202- 91385 43.000 EACH 400. 00000 17200. 00| 225. 00000 9675. 00| 375. 00000 16125. 00

I NLET, REMOVE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -13
TABULATI ON CF BI DS

GUARDRAI L TRANSI TI ON TYPE TGB

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 202-96133 95.900 m | 40. 00000 3836. 00| 80. 00000 7672. 00| 65. 00000 6233. 50
Pl PE, REMOVE | | |
0033 203- 02000 35714.700 nB8 | 8. 50000 303574. 95| 7. 75000 276788. 93| 11. 00000 392861. 70
EXCAVATI ON, COVVON | | [
0034 203- 02046 6.000 EACH 2750. 00000 16500. 00| 2000. 00000 12000. 00| 1000. 00000 6000. 00
GRADI NG OF GORE AREA | | [
0035 203-02070 1141.000 n8 | 14. 75000 16829. 75| 15. 00000 17115. 00| 13. 50000 15403. 50
BORROW | | |
0036 206-51220 630.000 nB8 | 25. 00000 15750. 00| 39. 24000 24721. 20| 80. 00000 50400. 00
EXCAVATI ON, VET | | [
0037 206-51235 LUWP|  150000. 00000 150000. 00| 250000. 00000 250000. 00| 275000. 00000 275000. 00
COFFERDAM | | |
0038 211- 02060 2137.100 nB8 | 13. 65000 29171. 42| 15. 70000 33552. 47| 22.00000 47016. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0039 211-06467 271.200 n8 | 70. 00000 18984. 00| 40. 00000 10848. 00| 80. 00000 21696. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0040 213-52830 7.000 nB8 | 200. 00000 1400. 00| 190. 00000 1330. 00| 200. 00000 1400. 00
FLOMBLE MORTAR | | [
0041 303-52308 712.000 My | 45. 00000 32040. 00| 11. 68000 8316. 16| 13. 00000 9256. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0043 305-05731 4815.000 My | 45. 00000 216675. 00| 40. 50000 195007. 50| 50. 00000 240750. 00
W DENI NG W TH QC/ QA HVA | | [
0044 401- 05455 1629.200 My | 39. 00000 63538. 80| 35. 25000 57429. 30| 40. 40000 65819. 68
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0045 401- 05456 895.500 My | 48. 00000 42984. 00| 52. 00000 46566. 00| 55. 00000 49252. 50
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0048 401- 05464 2021.100 My | 42. 00000 84886. 20| 43. 00000 86907. 30| 47. 50000 96002. 25
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0049 406- 05520 14.000 My | 200. 00000 2800. 00| 165. 00000 2310. 00| 210. 00000 2940. 00
ASPHALT FOR TACK COAT | | |
0050 501- 05240 8980.000 m | 25. 00000 224500. 00| 25. 00000 224500. 00| 27.70000 248746. 00
CONTRACTI ON JO NT, D1 | |
0051 501- 05290 330.000 kg | 1. 50000 495. 00| 2. 30000 759. 00| 1. 20000 396. 00
REI NFORCI NG STEEL, PAVEMENT | | [
0052 501- 05310 292.000 m | 300. 00000 87600. 00| 265. 00000 77380. 00| 345. 00000 100740. 00
TERM NAL JOI NT | | [
0053 501- 06266 LUWP| 8500. 00000 8500. 00| 8500. 00000 8500. 00| 40000. 00000 40000. 00
PROFI LOGRAPH, PCCP | | |
0054 501- 06326 49392.200 nR2 | 40. 20000 1985566. 44| 40. 00000 1975688. 00| 46. 00000 2272041. 20
QA PCCP, 375 mm | | |
0056 601-01522 31.000 EACH 1225. 00000 37975. 00| 1215. 00000 37665. 00| 1220. 00000 37820. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 601-02103 81.100 m | 50. 00000 4055. 00| 50. 00000 4055. 00| 49. 30000 3998. 23
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0058 601- 06037 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
GUARDRAI L END TREATMENT, | | | |
0059 601-94689 10. 000 EACH 3400. 00000 34000. 00| 3400. 00000 34000. 00| 3350. 00000 33500. 00
GUARDRAI L END TREATMENT, OS | | |
0060 601-94690 14. 000 EACH 3400. 00000 47600. 00| 3400. 00000 47600. 00| 3350. 00000 46900. 00
GUARDRAI L END TREATMENT, MBS | | |
0061 601-99105 8386.647 m | 33. 00000 276759. 35| 33. 00000 276759. 35| 32. 80000 275082. 02
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0062 601-99106 7.620 m | 60. 00000 457. 20| 60. 00000 457. 20| 59. 80000 455, 68
GUARDRAI L, W BEAM 0.952 m SPACI NG | | |
0063 601-99108 608.000 m | 48. 00000 29184. 00| 48. 00000 29184. 00| 47. 50000 28880. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0064 601-99123 2.000 EACH 2100. 00000 4200. 00| 2100. 00000 4200. 00| 2100. 00000 4200. 00
GUARDRAI L TRANSI TI ON, GP | | [
0065 602- 06639 997.000 m | 95. 00000 94715. 00| 72. 00000 71784. 00| 105. 00000 104685. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0066 602- 06646 3255.000 m | 95. 00000 309225. 00| 58. 00000 188790. 00| 90. 00000 292950. 00
TEMPORARY CONCRETE BARR! ER | | [
0067 602-06729 428. 000 EACH 8. 00000 3424. 00| 8. 00000 3424. 00| 7.70000 3295. 60
BARRI ER DELI NEATOR | | [
0068 603- 06040 150.000 m | 55. 00000 8250. 00| 54. 00000 8100. 00| 53. 00000 7950. 00
FENCE, FARM FIELD, 1190 nm | | |
0069 605- 06105 535.100 m | 30. 00000 16053. 00| 28. 00000 14982. 80| 31. 00000 16588. 10
CURB, | NTEGRAL, CONCRETE, MODI Fl ED [ [ [
0070 605-06120 28.300 m | 30. 00000 849. 00| 83. 00000 2348. 90| 41. 00000 1160. 30
CURB, CONCRETE | [
0071 605-06210 12.200 m | 90. 00000 1098. 00| 200. 00000 2440. 00| 160. 00000 1952. 00
CENTER CURB, C, CONCRETE | | |
0072 610- 05527 5500. 000 My | 40. 00000 220000. 00| 40. 00000 220000. 00| 42. 00000 231000. 00
HVA FOR APPROACHES | | |
0073 610- 06262 2276.000 n2 | 75. 00000 170700. 00| 58. 00000 132008. 00| 56. 00000 127456. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
350 Mm | | |
0074 611-52817 3.000 EACH 50000. 00000 150000. 00| 35000. 00000 105000. 00| 45000. 00000 135000. 00
TEMPORARY CROSSOVER, B | | |
0075 616- 02320 10468.000 n2 | 1. 50000 15702. 00| 2. 00000 20936. 00| 4. 50000 47106. 00

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

PI'LE, CONCRETE, STEEL SHELL ENCASED,
5.31 nm 356 mm

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 616- 05688 5648.000 My | 20. 00000 112960. 00| 27. 00000 152496. 00| 19. 00000 107312. 00
R PRAP, CLASS 1 | | |
0077 616- 05689 3727.000 My | 20. 00000 74540. 00| 27. 00000 100629. 00| 20. 00000 74540. 00
R PRAP, CLASS 2 | | [
0078 616- 06405 348.000 My | 40. 00000 13920. 00| 27. 00000 9396. 00| 31. 00000 10788. 00
R PRAP, REVETNMENT | | [
0080 621-01004 4.000 EACH 675. 00000 2700. 00| 675. 00000 2700. 00| 675. 00000 2700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0081 621- 06545 1.150 M | 575. 00000 661. 25| 560. 00000 644. 00| 550. 00000 632. 50
FERTI LI ZER | | |
0082 621- 06548 14.100 kg | 51. 00000 719. 10| 51. 00000 719. 10| 50. 00000 705. 00
SEED M XTURE, CV | | |
0083 621- 06553 211.500 kg | 9. 00000 1903. 50| 8. 90000 1882. 35| 8. 80000 1861. 20
SEED M XTURE, R | | |
0084 621- 06565 5.800 My | 450. 00000 2610. 00| 440. 00000 2552. 00| 440. 00000 2552. 00
MULCHI NG MATERI AL | |
0085 621- 06574 487.000 n2 | 4. 00000 1948. 00| 5. 60000 2727. 20| 4.10000 1996. 70
SODDI NG | | |
0086 701-03753 4585.000 m | 70. 00000 320950. 00| 87. 00000 398895. 00| 115. 00000 527275. 00
|
I

0087 701-51195 1840.000 m | 65. 00000 119600. 00| 75. 00000 138000. 00| 105. 00000 193200. 00
PILE, STEEL H, HP 310 X 79 | | |

0088 702- 04433 4.000 EACH 100. 00000 400. 00| 260. 00000 1040. 00| 400. 00000 1600. 00
FLOOR DRAIN, PVC, 150 mm | | |

0089 702- 51005 559.400 n8 | 450. 00000 251730. 00| 1450. 00000 811130. 00| 425. 00000 237745. 00
CONCRETE, A, SUBSTRUCTURE | | |

0090 702-51010 1183.400 n8 | 550. 00000 650870. 00| 700. 00000 828380. 00| 380. 00000 449692. 00
CONCRETE, B, ABOVE FOOTI NGS | | |

0091 702-51015 558.000 n8 | 350. 00000 195300. 00| 700. 00000 390600. 00| 300. 00000 167400. 00
CONCRETE, B, FOOTI NGS | | |

0092 702-51100 4512.000 kg | 12. 00000 54144. 00| 10. 00000 45120. 00| 8. 60000 38803. 20
DRAI N Pl PE, CAST | RON, 150 mm | | |

0093 702-51110 24546.000 kg | 4.00000 98184. 00| 4.00000 98184. 00| 3. 25000 79774. 50
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0094 702-51863 3132.000 EACH 15. 00000 46980. 00| 10. 00000 31320. 00| 12. 00000 37584. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0095 702- 92857 455.600 n8 | 300. 00000 136680. 00| 640. 00000 291584. 00| 325. 00000 148070. 00
CONCRETE, C, SUBSTRUCTURE | | |

0096 702- 98543 4.000 EACH 200. 00000 800. 00| 105. 00000 420. 00| 135. 00000 540. 00

DRAI N EXTENSI ON, CAST | RON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 221 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 703-51030 106204. 000 kg | 1. 20000 127444. 80| 1. 00000 106204. 00| 1. 15000 122134. 60
REI NFORCI NG STEEL | | |
0098 703-51032 922212.000 kg | 1. 25000 1152765. 00| 1. 15000 1060543. 80| 1. 25000 1152765. 00
REI NFORCI NG STEEL, EPOXY CQATED | |
0099 703-97936 1028. 000 EACH 3. 00000 3084. 00| 10. 00000 10280. 00| 14. 00000 14392. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0100 704- 05892 4711.000 nB8 | 400. 00000 1884400. 00| 430. 00000 2025730. 00| 350. 00000 1648850. 00
CONCRETE, QU QA, SUPERSTRUCTURE | |
0101 706-05734 40. 000 EACH 1200. 00000 48000. 00| 2000. 00000 80000. 00| 1350. 00000 54000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0102 706-51025 2936.000 m | 85. 00000 249560. 00| 140. 00000 411040. 00| 68. 00000 199648. 00
CONCRETE, C, RAILING | | [
0103 707-05983 2714.000 m | 250. 00000 678500. 00| 210. 00000 569940. 00| 290. 00000 787060. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 mm X 305 mm | | |
0104 708-51813 188.000 n2 | 490. 00000 92120. 00| 486. 00000 91368. 00| 480. 00000 90240. 00
PNEUMATI CALLY PLACED MORTAR | [ [
0106 710-51864 3580. 000 EACH| 12. 00000 42960. 00| 14. 00000 50120. 00| 11. 00000 39380. 00
FI ELD DRI LLED HOLE | | |
0107 711-51038 LUWP| 1505000. 00000 1505000. 00] 1184655. 00000 1184655. 00| 1275000. 00000 1275000. 00
STRUCTURAL STEEL | | [
0108 711-51866 740. 000 EACH 50. 00000 37000. 00| 11. 00000 8140. 00| 28. 00000 20720. 00
Rl VET, REMOVE | | |
0109 711-93035 LUWP| 75000. 00000 75000. 00] 165600. 00000 165600. 00| 86000. 00000 86000. 00
JACKI NG AND SUPPCORTI NG STRUCTURAL STEEL | | |
0110 711-96800 25368. 000 EACH| 2. 50000 63420. 00| 1. 70000 43125. 60| 1. 70000 43125. 60
STUD SHEAR CONNECTOR | | |
0111 715-05048 11196.000 m | 6. 75000 75573. 00| 8. 00000 89568. 00| 3. 90000 43664. 40
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0112 715-05149 14.400 m | 90. 00000 1296. 00| 75. 00000 1080. 00| 235. 00000 3384. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0113 715- 05407 292.000 m | 30. 00000 8760. 00| 20. 00000 5840. 00| 26. 00000 7592. 00
PI PE, END BENT DRAIN, 150 nm | | [
0114 715-91361 1016.300 m | 30. 00000 30489. 00| 32. 00000 32521. 60| 35. 00000 35570. 50
PIPE, PVC, 150 nm | | |
0115 718-04881 77.000 EACH 275. 00000 21175. 00| 181. 00000 13937. 00| 200. 00000 15400. 00
OUTLET PROTECTOR, B | | |
0116 718-52610 2269.400 nB8 | 33. 00000 74890. 20| 30. 00000 68082. 00| 55. 00000 124817. 00
AGGREGATE FOR UNDERDRAI NS | | [
0117 720- 44000 23.000 EACH 325. 00000 7475. 00| 280. 00000 6440. 00| 310. 00000 7130. 00

CASTI NG ADJUST TO GRADE |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 06/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 19, 893, 791. 54 ROUTE : |-65
CALL ORDER : 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0118 722-51842 644.000 n2 | 60. 00000 38640. 00| 58. 00000 37352. 00| 45. 00000 28980. 00
BRI DGE DECK OVERLAY | | |
0119 722-51846 3.300 n8 | 395. 00000 1303. 50| 395. 00000 1303. 50| 395. 00000 1303. 50
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0120 722-51852 32.000 n2 | 175. 00000 5600. 00| 120. 00000 3840. 00| 115. 00000 3680. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0121 722- 60824 635.000 n2 | 5. 00000 3175. 00| 4. 50000 2857. 50| 3. 70000 2349. 50
SURFACE M LLI NG | | |
0122 724-51927 78.600 m | 1500. 00000 117900. 00| 1400. 00000 110040. 00| 1450. 00000 113970. 00
EXPANSI ON JONT, M | | |
0123 729-51875 4.000 n2 | 450. 00000 1800. 00| 370. 00000 1480. 00| 280. 00000 1120. 00
CONCRETE, A, PATCHI NG | | |
0124 801-01093 20.000 EACH| 1200. 00000 24000. 00| 800. 00000 16000. 00| 775. 00000 15500. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0125 801- 03290 2.000 EACH 160. 00000 320. 00| 1000. 00000 2000. 00| 930. 00000 1860. 00
CONSTRUCTION SIGN, C | | |
0126 801- 04308 6.000 EACH 900. 00000 5400. 00| 400. 00000 2400. 00| 365. 00000 2190. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0128 801- 06203 17701.000 m | 0. 25000 4425, 25| 0. 25000 4425, 25| 0. 25000 4425, 25
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0129 801- 06207 16825.000 m | 2. 10000 35332. 50| 3. 25000 54681. 25| 3. 20000 53840. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [
0130 801- 06605 12.000 EACH 275. 00000 3300. 00| 200. 00000 2400. 00| 170. 00000 2040. 00
BARRI CADE, |11A | |
0131 801- 06606 8.000 EACH 350. 00000 2800. 00| 200. 00000 1600. 00| 180. 00000 1440. 00
BARRI CADE, |11B | |
0132 801- 06640 54.000 EACH| 175. 00000 9450. 00| 200. 00000 10800. 00| 160. 00000 8640. 00
CONSTRUCTI ON SIGN, A | |
0133 801- 06645 6.000 EACH 45. 00000 270. 00| 100. 00000 600. 00| 42. 00000 252. 00
CONSTRUCTION SIGN, B | |
0134 801-06710 1500. 000 DAY | 20. 00000 30000. 00| 20. 00000 30000. 00| 15. 50000 23250. 00
FLASHI NG ARROW SI GN | | |
0135 801- 06775 LUVP|  200000. 00000 200000. 00| 250000. 00000 250000. 00] 220500. 00000 220500. 00
MAI NTAI NI NG TRAFFI C | | |
0136 801-09133 4.000 EACH  20000. 00000 80000.00]  10000. 00000 40000. 00| 9500. 00000 38000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0137 801- 96916 1485.000 m | 6. 00000 8910. 00| 6. 50000 9652. 50| 6. 40000 9504. 00
TEMPORARY PAVEMENT MARKING |, WHITE, | | [
I

200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0138 801-96917 1540.000 m | 6. 00000 9240. 00| 6. 50000 10010. 00| 6. 40000 9856. 00
TEMPORARY PAVEMENT MARKI NG |, YELLOWN | | |
200 mMm | | |
0139 802-02293 21.700 nm8 | 525. 00000 11392. 50| 520. 00000 11284. 00| 515. 00000 11175. 50
CONCRETE, SI GN FOUNDATI ON | | |
0140 802-05701 129.900 m | 33. 00000 4286. 70| 33. 00000 4286. 70| 32. 40000 4208. 76
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0141 802-05702 337.100 m | 28. 00000 9438. 80| 27. 00000 9101. 70| 26. 70000 9000. 57
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0142 802- 76025 20.874 n2 | 185. 00000 3861. 69| 180. 00000 3757. 32| 175. 00000 3652. 95
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |
0143 802- 76035 70.867 n2 | 190. 00000 13464. 73| 185. 00000 13110. 40| 180. 00000 12756. 06
I

SIGN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 nm THI CKNESS | | |
0144 802- 76045 6.480 n2 | 225. 00000 1458. 00| 210. 00000 1360. 80| 210. 00000 1360. 80
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |

0145 802- 76065 6.000 m | 8. 50000 51. 00| 9. 00000 54. 00| 8. 25000 49. 50
SI GN POST, B | | |

0146 802- 76095 3345.850 kg | 5. 25000 17565. 71 5. 50000 18402. 18] 5. 20000 17398. 42
STRUCTURAL STEEL, BREAKAWAY | |

0147 803- 02310 1078.000 kg | 1. 50000 1617. 00| 1. 50000 1617. 00| 1. 40000 1509. 20
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0148 803- 91441 8.000 EACH 450. 00000 3600. 00| 415. 00000 3320. 00| 415. 00000 3320. 00
SI GN STRUCTURE ANCHOR BOLT | |

0149 803- 94494 2.000 EACH 1900. 00000 3800. 00| 2000. 00000 4000. 00| 1900. 00000 3800. 00
SI GN STRUCTURE, OVERHEAD, RELCCATE | | |

0150 804- 06770 77.000 EACH 17. 00000 1309. 00| 18. 00000 1386. 00| 17. 50000 1347. 50
DELI NEATOR PCST | | |

0151 805- 06592 199.000 m | 21. 00000 4179. 00| 21. 00000 4179. 00| 20. 60000 4099. 40
CONDUI T, STEEL, GALVANI ZED, 50mm | |

0152 805- 86820 10. 000 EACH, 625. 00000 6250. 00| 620. 00000 6200. 00| 620. 00000 6200. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | I
mm X 760 nm X 2450 nm | | [

0153 805- 86838 220.000 m | 4. 25000 935. 00| 4. 15000 913. 00| 4.10000 902. 00
WRE, NO 4 COPPER IN CONDUIT, 1C [ | |
0154 805- 86889 330.000 m | 0. 80000 264. 00| 1. 00000 330. 00| 0. 80000 264. 00

POLE CIRCU T CABLE, 1C NO. 10 STRANDED | [ |
COPPER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 221 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0155 805- 86920 22.000 EACH 17. 00000 374. 00| 17. 00000 374. 00| 16. 50000 363. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0156 805- 86925 8.000 EACH 18. 00000 144. 00| 18. 00000 144. 00| 17. 50000 140. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | [ [
0157 805- 86930 16. 000 EACH 12. 00000 192. 00| 12. 00000 192. 00| 11. 40000 182. 40
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0158 805- 86935 8.000 EACH 13. 00000 104. 00| 13. 00000 104. 00| 12. 40000 99. 20
I NSULATI NG LI NK, WATERPROOFED | | |
0159 805- 86955 1.000 EACH 150. 00000 150. 00| 145. 00000 145. 00| 145. 00000 145. 00
CABLE DUCT MARKER [ [ [
0160 805-98335 800.000 m | 15. 00000 12000. 00| 15. 00000 12000. 00| 14. 40000 11520. 00

WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |
0161 805- 98336 70.000 m | 14. 50000 1015. 00| 14. 00000 980. 00| 13. 90000 973. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0163 807- 02603 7.000 EACH 750. 00000 5250. 00| 725. 00000 5075. 00 720. 00000 5040. 00
LI GHT STANDARD, RELOCATE | |

0164 807- 78590 2.000 EACH 600. 00000 1200. 00| 580. 00000 1160. 00| 575. 00000 1150. 00
HANDHOLE | | |

0165 807- 84804 3.000 EACH 1700. 00000 5100. 00| 1700. 00000 5100. 00| 1650. 00000 4950. 00

LIGHT POLE, 12.8 mME MH, 3.1 mMST | | |
ARM TRANSFORVER BASE | | |
0166 807- 86620 3.000 EACH 300. 00000 900. 00| 285. 00000 855. 00| 285. 00000 855. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |

0167 807-86910 14.000 EACH 42. 00000 588. 00| 42.00000 588. 00| 41. 20000 576. 80
CONNECTOR KI'T, UNFUSED | | |

0168 807-86915 16. 000 EACH 42. 00000 672. 00| 42.00000 672. 00| 41. 20000 659. 20
CONNECTOR KI'T, FUSED | [ |

0169 807-86950 22.000 EACH 11. 00000 242. 00| 11. 00000 242. 00| 10. 30000 226. 60

SI GN, UNDERPASS, AND ROADWAY LI GHTING | | I
LOCATI ON | DENTI FI CATI ON

I I
0170 808-06702 379.000 m | 1.10000 416. 90 1. 50000 568. 50| 1. 05000 397. 95

LI NE, THERMOPLASTIC, SOLID, WH TE, 200 |
mm I

|
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | |
nmm | | |
0171 808- 06703 3332.500 m | 0. 85000 2832. 63| 1. 00000 3332. 50| 0. 85000 2832. 63
LINE, THERMOPLASTIC, SOLID, WH TE, 100mi | |
0172 808- 06705 51.000 m | 3. 50000 178. 50| 2.00000 102. 00| 3.30000 168. 30
|
I
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TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLI D, WHI TE, CROSSHATCH LINE, 300 mm |
m

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0173 808-06716 8270.000 m | 0. 85000 7029. 50| 1. 50000 12405. 00| 1. 40000 11578. 00
LI NE, REMOVE | | |
0174 808- 75051 7031.200 m | 3. 25000 22851. 40| 3. 50000 24609. 20| 3. 30000 23202. 96
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0175 808- 75053 449.200 m | 7.00000 3144. 40| 7.00000 3144. 40| 6. 80000 3054. 56
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
200 mMm [ |
0176 808- 75054 7043.800 m | 3. 25000 22892. 35| 3. 50000 24653. 30| 3. 20000 22540. 16
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0177 808- 75061 2167.900 m | 4. 25000 9213. 58| 4. 50000 9755. 55| 4. 20000 9105. 18
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
125 mm | | |
0178 808- 75245 3328.200 m | 0. 85000 2828. 97| 1. 00000 3328. 20| 0. 85000 2828. 97
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0179 808- 75260 20.500 m | 5. 00000 102. 50| 6. 25000 128. 13| 4. 90000 100. 45
|
0180 808- 75272 74. 500 | 10. 00000 745. 00| 9. 00000 670. 50| 9. 80000 730. 10
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 600 mm | | |
0181 808- 75297 5.500 m | 10. 00000 55. 00| 11. 00000 60. 50| 9. 80000 53. 90
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0182 808- 75996 719. 000 EACH 3. 00000 2157. 00| 5. 50000 3954. 50| 7.00000 5033. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0183 808- 75998 719. 000 EACH 25. 00000 17975. 00| 31. 00000 22289. 00| 25. 00000 17975. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0184 808-91603 809.900 m | 1. 00000 809. 90| 1. 75000 1417. 33| 0. 95000 769. 41
CURB PAINTI NG, VHI TE | | |
0185 801- 06614 2.000 EACH 40000. 00000 80000. 00| 40000. 00000 80000. 00| 39500. 00000 79000. 00
DYNAM C LANE MERGE SYSTEM | | [
0186 401- 05459 13600. 000 My | 29. 00000 394400. 00| 31. 00000 421600. 00| 32. 40000 440640. 00
QT QA HVA BASE 25.0 mm SHOULDER | | |
0187 303-52308 45251.000 My | 13. 00000 588263. 00| 11. 68000 528531. 68| 14. 20000 642564. 20
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0188 801-06198 400. 000 DAY | 350. 00000 140000. 00| 390. 00000 156000. 00| 850. 00000 340000. 00

PATROLLER | | |
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ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE : |-65
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES : JACKSON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1128289 | (6) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0189 401- 05463 4041.000 My | 30. 00000 121230. 00| 31. 30000 126483. 30| 33. 90000 136989. 90
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0190 205-02224 12010.000 m | 6. 50000 78065. 00| 6. 20000 74462. 00| 6. 20000 74462. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [
0191 205- 02229 73.000 m | 13. 00000 949. 00| 13. 00000 949. 00| 13. 00000 949. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0192 205- 02234 14.000 EACH 85. 00000 1190. 00| 83. 00000 1162. 00| 82. 00000 1148. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
0193 205- 02236 16.000 EACH, 70. 00000 1120. 00| 68. 00000 1088. 00| 67. 00000 1072. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0194 304- 06464 12288.000 n8 | 34. 00000 417792. 00| 36. 00000 442368. 00| 38. 00000 466944. 00
I
I

SUBBASE FOR PCCP | |

0195 601- 04746 6.000 EACH 7000. 00000 42000. 00 7290. 00000 43740. 00| 7250. 00000 43500. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0196 401- 05467 3055.000 m | 1. 50000 4582. 50| 1. 00000 3055. 00| 1. 00000 3055. 00
M LLED HVA CORRUGATI ONS | | |

0197 801-53072 LUWP| 60000. 00000 60000. 00| 50000. 00000 50000. 00|  46500. 00000 46500. 00
TEMPORARY TRAFFI C SI GNAL W TH VI DEO | [ |
DETECTI ON [ | |

0198 611-06723 4.000 EACH 50000. 00000 200000. 00| 20000. 00000 80000. 00| 6800. 00000 27200. 00
TEMPORARY CROSSOVER , SLIP RAWP | | |

0199 501- 04771 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00| 5500. 00000 5500. 00
CORI NG CONCRETE PAVENMENT | | |

0200 206-51225 2829.000 nB8 | 48. 00000 135792. 00| 19. 62000 55504. 98| 45. 00000 127305. 00
EXCAVATI ON, DRY | |

0201 801-06577 50.000 m | 20. 00000 1000. 00| 21. 00000 1050. 00| 20. 60000 1030. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nm | | |

0202 202- 75997 30.000 EACH 5. 00000 150. 00| 2. 50000 75. 00| 6. 00000 180. 00
PRI SMATI C REFLECTOR, REMOVE | | |

0203 808- 75994 30.000 EACH 7. 50000 225, 00| 8. 50000 255. 00| 7.30000 219. 00
PRI SMATI C REFLECTOR | [

0204 709-51821 LUWP| 69000. 00000 69000. 00| 69000. 00000 69000. 00| 75000. 00000 75000. 00
SURFACE SEAL , STR NO. 1 | | |

0205 619-51860 LUWP| 11000. 00000 11000. 00| 12400. 00000 12400. 00| 10500. 00000 10500. 00
PAI NT STEEL BRI DGE, PORTI ONS | |

0206 619- 60999 LUWP| 23000. 00000 23000. 00| 23800. 00000 23800. 00| 26000. 00000 26000. 00

CLEAN STEEL BRI DGE, PARTI AL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 893, 791.54 ROUTE
CALL ORDER . 221 CONTRACT ID : R -24551-A COUNTI ES
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

DATE : 03/06/ 00
PAGE : 221 -22

: 1-65
JACKSON

| (4) 35-1618530

LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

__________________________________________ e e e e e e e e e e e e e e mmm e mm—
0207 709-51821 LUMP| 8000. 00000 8000. 00|
SURFACE SEAL , STR NO 2 | |
0208 709-51821 LUMP|  17000. 00000 17000. 00|
SURFACE SEAL , STR NO 3 | |
0209 709-51821 LUMP|  10000. 00000 10000. 00|
SURFACE SEAL , STR NO. 4 | |
0210 709-51821 LUVP| 1700. 00000 1700. 00|
SURFACE SEAL , STR NO. 6 | |
0211 202-51330 LUMP|  20000. 00000 20000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 6 | [
0212 801- 06640 20.000 EACH 150. 00000 3000. 00|
CONSTRUCTI ON SIGN, A, WORKS| TE SPEED | |
LIM T 50nph | |
SECTI ON TOTALS | $ 18, 712, 057. 23|
__________________________________________ Fecemmmceceeeeeee s e e e ———
CONTRACT TOTALS | $ 18, 712, 057. 23|

| (5) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.

| (6) 35-1212938
| ATLAS EXCAVATING | NC.

I
UNIT PRICE AVDUNT]

©14200.00000  14200.00]
16800. 00000 16800. OOI
10000. 00000 10000. OOI
1700. 00000 1700. 00{
10100. 00000 10100. OOI
200. 00000 4000. OOI
I
$ 19, 844, 154. 58||

$ 19, 844, 154.

UNIT PRI CE AMOUNT
117000.00000 17000.00
19000. 00000 19000. 00
11000. 00000 11000. 00
2200. 00000 2200. 00
35000. 00000 35000. 00
165. 00000 3300. 00

$ 19,911, 755. 08
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 696, 725. 05 ROUTE : |-65

CALL ORDER : 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK

LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : SEYMOUR Di STRICT

CONTRACT TIME : 11/03/00 COMPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0651152
0651152
0651152
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWN BI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 5,612,163.29 100. 0000%
2  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, INC. CONDI TIONAL BI D $ 6,148,688.73 109. 5600%

| (1) 35-2040801 | (2) 35-1618530 [
| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 ADDED TRAVEL LANES

I
0001 105- 01925 12.000 MOS | 1000. 00000 12000. 00| 1200. 00000 14400. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  34000. 00000 34000. 00|  120000. 00000 120000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  275000. 00000 275000. 00|  304000. 00000 304000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 8000. 00000 8000.00]  60000. 00000 60000. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 550.000 n2 | 15. 00000 8250. 00| 20. 00000 11000. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 1612.000 m | 6. 45000 10397. 40| 8. 00000 12896. 00|
GUARDRAI L, REMOVE | | |
0009 202-51328 LUMP|  42000. 00000 42000.00]  55000. 00000 55000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STRUCTURE NO. 1 [ | |
0010 202-51328 LUMP|  75000. 00000 75000.00]  65000. 00000 65000. 00|
PRESENT STRUCTURE, REMOVE PORTIONS ST | | |
NO 3 I I I
0011 202-51328 LUMP| 7000. 00000 7000.00]  10000. 00000 10000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS ST | | |
NO 7 [ | [
0012 202-51328 LUMP| 7000. 00000 7000. 00|  10000. 00000 10000. 00|
PRESENT STRUCTURE, REMOVE PORTIONS ST | | |
NO. 8 I I |
0013 202- 51368 145.900 n2 | 80. 00000 11672. 00| 30. 00000 4377. 00|
| |

SLOPEWALL, REMOVE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 202-51822 5961.000 12 | 3. 50000 20863. 50| 5. 00000 29805. 00|
BRI DGE DECK OVERLAY, REMOVE | | |
0015 202- 60820 10843.000 n2 | 2.00000 21686. 00| 5. 00000 54215. 00|
SURFACE M LLING ASPHALT | | |
0016 202- 74040 1.000 EACH 125. 00000 125. 00| 325. 00000 325. 00|
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |
0017 202- 74045 8.000 EACH 43. 00000 344. 00| 65. 00000 520. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0018 202- 74050 3.000 EACH 350. 00000 1050. 00| 325. 00000 975. 00|
SIGN, OVERHEAD, REMOVE | | [
0019 202- 74055 3.000 EACH 1552. 00000 4656. 00| 1700. 00000 5100. 00|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | [ |
0020 202- 82065 2.000 EACH 210. 00000 420. 00| 650. 00000 1300. 00|
SI GN CI RCUI TRY, BOX TRUSS, REMOVE | | |
0021 202- 82066 4.000 EACH 150. 00000 600. 00| 325. 00000 1300. 00|
SI GN CI RCUI TRY, CANTI LEVERS, REMOVE | | |
0022 202- 82069 LUMP| 251. 00000 251. 00| 650. 00000 650. 00|
UNDERPASS Cl RCUI TRY, REMOVE | | |
0023 202- 86946 2.000 EACH 195. 00000 390. 00| 78. 00000 156. 00|
HANDHOLE, REMOVE | | |
0024 202- 90090 273.300 n2 | 85. 00000 23230. 50| 105. 00000 28696. 50|
CONCRETE FOR EXPANSI ON JONT, REMOVE | | |
0025 202-91385 17.000 EACH 225. 00000 3825. 00| 175. 00000 2975. 00|
I NLET, REMOVE | | [
0026 202- 94116 27.000 EACH 60. 00000 1620. 00| 40. 00000 1080. 00|
LUM NAI RE, REMOVE | | |
0027 202- 94793 644.000 m | 30. 00000 19320. 00| 25. 00000 16100. 00|
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0028 203- 02000 6761.000 18 | 14. 00000 94654. 00| 22. 00000 148742. 00|
EXCAVATI ON,  COVMMON | | |
0029 205- 02224 210.000 m | 6. 40000 1344. 00| 6. 50000 1365. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0030 205- 02229 18.000 m | 12. 05000 216. 90| 12. 25000 220. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0031 205- 02236 26.000 EACH 75. 00000 1950. 00| 80. 00000 2080. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [ |
0032 206- 51230 681.600 n8 | 35. 00000 23856. 00| 24. 00000 16358. 40
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0033 211- 02060 521.700 n8 | 40. 00000 20868. 00| 50. 00000 26085. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0034 213- 52830 70.000 18 | 175. 00000 12250. 00| 100. 00000 7000. 00
FLOMBLE MORTAR | |
0035 303- 52308 7126.000 My | 15. 00000 106890. 00| 18. 00000 128268. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0036 305- 92470 1813.000 n2 | 140. 00000 253820. 00| 95. 00000 172235. 00
PORTLAND CEMENT CONCRETE FOR PAVEMENT | |
PATCHI NG [ [ |
0037 307- 04041 1143.000 n2 | 55. 00000 62865. 00| 38. 00000 43434. 00
PORTLAND CEMENT CONCRETE BASE | | |
0038 401- 05437 2879.000 My | 36. 00000 103644. 00| 41. 50000 119478. 50
QY QA HVA BASE 25.0 mm MAI NLI NE | | |
0039 401- 05455 2879.000 My | 40. 00000 115160. 00| 43. 50000 125236. 50
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0040 401- 05456 1167.000 My | 56. 00000 65352. 00| 70. 00000 81690. 00
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0041 401- 05459 1585.000 My | 38. 00000 60230. 00| 50. 00000 79250. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0042 401- 05463 877.000 My | 40. 00000 35080. 00| 52. 00000 45604. 00
QC QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| |
0043 401- 05464 478.000 My | 46. 00000 21988. 00| 64. 00000 30592. 00
QU QA HVA SURFACE 9.5 nm SHOULDER | | |
0044 401- 06264 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00
PROFI LOGRAPH, HVA | |
0045 402- 05470 1124.000 My | 30. 00000 33720. 00| 52. 00000 58448. 00
HVA BASE C25.0 mm NAI NLI NE | | [
0046 402- 05483 1410.000 My | 30. 00000 42300. 00 52. 00000 73320. 00
HVA BASE C25.0 nm SHOULDER | | [
0047 405- 05517 15.000 My | 360. 00000 5400. 00| 315. 00000 4725. 00
ASPHALT FOR PRI ME COAT | | |
0048 406- 05520 160.140 My | 200. 00000 32028. 00 210. 00000 33629. 40
ASPHALT FOR TACK COAT | | |
0049 501- 05090 1274.400 n2 | 75. 00000 95580. 00| 70. 00000 89208. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | [
250 mm | [ |
0050 601- 01522 14.000 EACH 1250. 00000 17500. 00| 1100. 00000 15400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0051 601- 04746 5.000 EACH 8500. 00000 42500.00]  13000. 00000 65000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0052 601- 06035 68.700 m | 75. 50000 5186. 85| 85. 00000 5839. 50

GUARDRAI L, RESET | |
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ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0053 601- 06583 1.000 EACH  52800. 00000 52800. 00|  60000. 00000 60000. 00|
| NPACT ATTENUATOR, LMC | | |
0054 601- 99105 685.000 m | 34. 00000 23290. 00| 32. 00000 21920. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0055 601-99123 1.000 EACH 2100. 00000 2100. 00| 2200. 00000 2200. 00|
GUARDRAI L TRANSI TI ON, GP | | |
0056 601-99132 4.000 EACH 65. 00000 260. 00| 100. 00000 400. 00|
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0057 602- 01064 74.000 m | 140. 00000 10360. 00| 235. 00000 17390. 00|
BARRI ER, CONCRETE | | |
0058 602- 06639 1752.000 m | 85. 00000 148920. 00| 85. 00000 148920. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0059 602- 06646 1460.000 m | 82. 00000 119720. 00| 75. 00000 109500. 00|
TEMPORARY CONCRETE BARRI ER | | |
0060 602- 06729 338.000 EACH| 6. 00000 2028. 00| 7. 50000 2535. 00|
BARRI ER DELI NEATCR | | |
0061 604- 04927 263.000 m | 160. 00000 42080. 00| 300. 00000 78900. 00|
CONCRETE , BARRI ER, 840 nm | | |
0062 610- 05527 22.100 My | 90. 00000 1989. 00| 165. 00000 3646. 50]
HVA FOR APPROACHES | | |
0063 616- 51367 1071.600 n2 | 60. 00000 64296. 00| 60. 00000 64296. 00|
SLOPEWALL, CONCRETE, 100 nm | | |
0064 616- 93772 4.000 EACH 500. 00000 2000. 00| 300. 00000 1200. 00|
| NSPECTI ON HOLE | | |
0065 621-01004 2.000 EACH 595. 00000 1190. 00| 600. 00000 1200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0066 621- 02363 4152.000 n2 | 0. 40000 1660. 80| 0. 45000 1868. 40|
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0067 621- 06559 4152.000 n2 | 0. 49000 2034. 48| 0. 50000 2076. 00|
MULCHED SEEDI NG, R | | |
0068 621- 06574 540.000 n2 | 4. 45000 2403. 00| 4. 75000 2565. 00|
SODDI NG | | |
0069 701-51190 1708.500 m | 90. 00000 153765. 00| 115. 00000 196477. 50
PILE, STEEL H, HP 250 X 62 | | |
0070 702- 51005 278.700 n8 | 600. 00000 167220. 00| 770. 00000 214599. 00
CONCRETE, A, SUBSTRUCTURE | | |
0071 702-51015 148.700 n8 | 350. 00000 52045. 00| 320. 00000 47584. 00|
CONCRETE, B, FOOTI NGS | | |
0072 702-51863 4057.000 EACH 6. 00000 24342. 00| 12. 00000 48684. 00|

FI ELD DRI LLED HOLE I N CONCRETE | [ |
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CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
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| (1) 35-2040801 | (2) 35-1618530 [
| GOHVANN ASPHALT & CONSTR., || AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0073 702-90915 1034.000 n8 | 350. 00000 361900. 00| 310. 00000 320540. 00
CONCRETE, A | | |
0074 703-01540 159. 000 EACH| 10. 00000 1590. 00| 15. 00000 2385. 00
THREADED TI E BAR ASSEMBLY | | [
0075 703-51030 20866. 000 kg | 1. 50000 31299. 00| 1. 10000 22952. 60
REI NFORCI NG STEEL | | [
0076 703-51032 154980. 000 kg | 1. 75000 271215. 00| 1. 25000 193725. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0077 704-51002 312.500 n8 | 600. 00000 187500. 00| 650. 00000 203125. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0078 706-05734 14.000 EACH 1200. 00000 16800. 00| 1200. 00000 16800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0080 706-51025 1279.100 m | 100. 00000 127910. 00| 110. 00000 140701. 00
CONCRETE, C, RAILING | | |
0081 707-05972 38.000 n2 | 400. 00000 15200. 00| 320. 00000 12160. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 nm X 914 mm | |
0082 707-05977 434.000 n2 | 300. 00000 130200. 00| 300. 00000 130200. 00|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | [
CB, 432 nm X 1219 mm [ [ [
0084 709-51821 LUWVP| 3650. 00000 3650. 00| 4500. 00000 4500. 00
SURFACE SEAL , STRUCTURE NO 1 [ | [
0085 709-51821 LUVP| 1900. 00000 1900. 00| 2700. 00000 2700. 00
SURFACE SEAL , STRUCTURE NO 2 [ | [
0086 709-51821 LUVP| 2785. 00000 2785. 00| 3700. 00000 3700. 00
SURFACE SEAL STR NO. 3 | | |
0087 710-51864 84.000 EACH 28. 00000 2352. 00| 31. 00000 2604. 00|
FI ELD DRI LLED HOLE | | |
0088 711-04121 40. 000 EACH 50. 00000 2000. 00| 30. 00000 1200. 00|
ANCHOR BOLT, AB1 | | [
0089 711-51038 LUWP| 80000. 00000 80000. 00| 85000. 00000 85000. 00|
STRUCTURAL STEEL , STRUCTURE NO. 1 | | |
0090 711-51038 LUWP| 20000. 00000 20000. 00| 35000. 00000 35000. 00|
STRUCTURAL STEEL , STRUCTURE NO. 2 | | |
0091 711-51038 LUWP| 63000. 00000 63000. 00| 65000. 00000 65000. 00|
STRUCTURAL STEEL STR NO. 3 | | |
0092 711-51090 123.000 kg | 25. 00000 3075. 00| 26. 00000 3198. 00|
PLATES, BRONZE | | |
0093 711-51114 44,000 EACH 60. 00000 2640. 00| 38. 00000 1672. 00|
ANCHOR BOLT, AR22 | | |
0094 711-51866 54.000 EACH 18. 00000 972. 00| 20. 00000 1080. 00|

RI VET, REMOVE | |
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ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0095 715-05048 1265.000 m | 18. 00000 22770. 00 16. 50000 20872. 50|
PIPE, TYPE 4, CIROULAR 150 nm | | |
0096 715-05149 207.000 m | 90. 00000 18630. 00| 90. 00000 18630. 00|
PIPE, TYPE 2, CIRCULAR 300 nm [ [ [
0097 715-91361 65.000 m | 55. 00000 3575. 00| 45. 00000 2925. 00|
PI PE, PVC, 150 mm | | |
0098 718- 04880 10.000 EACH 800. 00000 8000. 00| 275. 00000 2750. 00|
OUTLET PROTECTOR, A | | |
0099 718-52610 241.000 n8 | 44. 00000 10604. 00| 65. 00000 15665. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0100 720- 44000 1.000 EACH 290. 00000 290. 00| 500. 00000 500. 00|
CASTING ADJUST TO GRADE | | |
0101 720- 45030 1.000 EACH 1200. 00000 1200. 00| 800. 00000 800. 00|
I NLET, E7 | | |
0102 720- 45035 4.000 EACH 1200. 00000 4800. 00| 950. 00000 3800. 00|
INLET, F7 | | |
0103 720- 45040 1.000 EACH 2250. 00000 2250. 00| 950. 00000 950. 00|
INLET, G7 | | |
0104 720- 45075 3.000 EACH 1500. 00000 4500. 00| 1250. 00000 3750. 00|
I NLET, RL3 | | |
0105 720- 94906 21.000 EACH 1550. 00000 32550. 00| 1100. 00000 23100. 00|
INLET, X5 | | |
0106 722-51401 167.200 n2 | 400. 00000 66880. 00| 200. 00000 33440. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0107 722-51842 7203.000 n2 | 50. 00000 360150. 00| 55. 00000 396165. 00|
BRI DGE DECK OVERLAY | | |
0108 722-51846 54.300 n8 | 395. 00000 21448. 50| 395. 00000 21448. 50|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0109 722-51852 441.600 n2 | 110. 00000 48576. 00| 100. 00000 44160. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0110 722-51874 94.000 n2 | 95. 00000 8930. 00| 175. 00000 16450. 00|
OVERLAY DAM | | |
0111 722- 60824 485.000 n2 | 2.00000 970. 00| 7. 00000 3395. 00|
SURFACE M LLI NG | | |
0112 724-51885 406.000 m | 115. 00000 46690. 00| 85. 00000 34510. 00|
STRUCTURAL EXPANSI ON JO NT, BS6 | | |
0113 724-51887 15.000 m | 125. 00000 1875. 00| 115. 00000 1725. 00|
STRUCTURAL EXPANSI ON JOI NT, BS8 | | |
0114 724-51890 254.100 m | 225. 00000 57172. 50| 240. 00000 60984. 00|
STRUCTURAL EXPANSI ON JO NT, BS11 | | [
0115 729- 51875 8.000 n2 | 820. 00000 6560. 00| 355. 00000 2840. 00|

CONCRETE, A, PATCHI NG | | [
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ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0116 801- 06605 2.000 EACH 65. 00000 130. 00| 70. 00000 140. 00|
BARRI CADE, |11A | | |
0117 801- 06625 10.000 EACH 69. 50000 695. 00| 75. 00000 750. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0118 801- 06640 20.000 EACH 95. 00000 1900. 00| 100. 00000 2000. 00|

CONSTRUCTI ON SIGN, A WORK SI TE SPEED | | I
LIMT, 45 MPH. | | |

0121 801- 06710 330.000 DAY | 12. 00000 3960. 00| 15. 00000 4950. 00|
FLASH NG ARROW SI GN | | |
0122 801- 06775 LUMP|  50000. 00000 50000. 00| 100000. 00000 100000. 00|
MAI NTAI NI NG TRAFFI C | | |
0123 801- 09133 4.000 EACH 8000. 00000 32000. 00| 7500. 00000 30000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0125 802- 02293 95.570 n8 | 395. 00000 37750. 15| 700. 00000 66899. 00|
CONCRETE, SI GN FOUNDATI ON | | |
0126 802- 02849 8.000 EACH 98. 00000 784. 00| 215. 00000 1720. 00|
SI GN BRACKET, TCP OF WALL MOUNTED | | |
0127 802- 04893 2.000 EACH 216. 49000 432. 98| 225. 00000 450. 00|
REFERENCE POST | | |
0128 802- 05701 42.200 m | 35. 20000 1485. 44| 35. 00000 1477. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0129 802- 05702 35.380 m | 28. 00000 990. 64 26. 00000 919. 88
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0130 802- 76035 12.440 n2 | 132. 00000 1642. 08| 155. 00000 1928. 20|
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS [ | |

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT
ASSEMBLY (BOX TRUSS)

0131 802- 76045 1.080 n2 | 169. 99000 183. 59| 190. 00000 205. 20|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |

0132 802- 91122 22.000 EACH 40. 00000 880. 00| 55. 00000 1210. 00|
SI GN, GROUND MOUNTED, RESET | | |

0133 803- 02310 3995.000 kg | 2. 35000 9388. 25| 1. 75000 6991. 25|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |

0134 803- 76110 3.000 EACH  24850.00000 74550.00]  26500. 00000 79500. 00|
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | | [

0135 803- 76140 4.000 EACH  10120.00000 40480.00]  12000. 00000 48000. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | |

[ 425. 00000 22061. 75|
|
I

|

0136 803-76170 51.910 m | 385. 00000 19985. 35
I
I
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ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0137 803- 76175 21.400 m | 425. 00000 9095. 00| 490. 00000 10486. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | |

LI GHT STANDARD FOUNDATI ON, 915 nm DI A. |
X 2450 mm [

0138 803- 93388 3.000 EACH 400. 00000 1200. 00| 215. 00000 645. 00|
BARRI ER WALL SI GN BRACKET ASSEMBLY, | | |
MEDI AN | [ |

0139 804- 06770 10. 000 EACH| 15. 00000 150. 00| 21. 00000 210. 00|
DELI NEATOR POST | | |

0140 805- 06592 463.500 m | 39. 00000 18076. 50| 25. 00000 11587. 50|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0141 805- 06595 1025.700 m | 11. 85000 12154. 55| 4. 00000 4102. 80|
CONDUI T, PVC, 50 nm | | |

0142 805- 86810 3.000 EACH 2100. 00000 6300. 00| 3400. 00000 10200. 00|
SERVI CE POINT, |1 | | |

0143 805- 86838 780.500 m | 5. 45000 4253. 73| 6. 00000 4683. 00|
WRE, NO 4 COPPER IN CONDUI T, 1C | | |

0144 805- 86889 920.000 m | 1. 56000 1435. 20| 1. 35000 1242. 00|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |

0145 805- 86905 10. 000 EACH| 120. 00000 1200. 00| 95. 00000 950. 00|
TRANSI TI ON FI TTI NGS, GALVANI ZED STEEL | | |
CONDUI T TO PLASTI C CABLE | | |

0146 805- 86920 70.000 EACH 11. 00000 770. 00| 8. 00000 560. 00|
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |

0147 805- 86925 16.000 EACH| 32. 00000 512. 00| 17. 00000 272. 00|
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |

0148 805- 86930 67.000 EACH 11. 00000 737. 00| 6. 25000 418. 75|
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0149 805- 86935 36.000 EACH 29. 65000 1067. 40| 16. 25000 585. 00|
I NSULATI NG LI NK, WATERPROOFED | | |

0150 805- 98335 930.500 m | 13. 65000 12701. 33 17. 00000 15818. 50|
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |

0151 805- 98336 81.000 m | 13. 85000 1121. 85| 15. 25000 1235. 25|
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |

0153 807- 02191 5.000 EACH 510. 00000 2550. 00| 300. 00000 1500. 00|
HANDHOLE, LI GHTI NG | | |

0154 807- 02193 12.000 EACH 665. 00000 7980. 00| 575. 00000 6900. 00|

|
I
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LI NE, THERMOPLASTIC, SOLID, WH TE, 200 |

ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530 [
| GOHVANN ASPHALT & CONSTR., || AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0155 807-02370 23.000 EACH 350. 00000 8050. 00| 575. 00000 13225. 00|
LI GHT STRUCTURE, REMOVE AND RESET | | |
0156 807-82004 1.000 EACH 620. 00000 620. 00| 850. 00000 850. 00|
SIGN CI RCU T | NSTALLATI ON, BOX TRUSS, 5 | | |
LUM NAI RES | | |
0157 807-82005 1. 000 EACH 693. 00000 693. 00| 850. 00000 850. 00|
SIGN CI RCUI T | NSTALLATI ON, BOX TRUSS, 6 | | [
LUM NAI RES [ [ [
0158 807- 82006 1.000 EACH 835. 00000 835. 00| 850. 00000 850. 00|
SIGN CI RCU T | NSTALLATI ON, BOX TRUSS, 7 | | |
LUM NAI RES | | |
0159 807-82016 1. 000 EACH 385. 00000 385. 00| 525. 00000 525. 00|
SIGN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES [ | |
0160 807-82017 3.000 EACH 455. 00000 1365. 00| 535. 00000 1605. 00|
SI GN Cl RCU T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES | | |
0161 807-82054 1.000 EACH 1220. 00000 1220. 00| 2000. 00000 2000. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES [ | [
0162 807- 86620 27.000 EACH 185. 00000 4995. 00| 235. 00000 6345. 00|
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0163 807-86750 4.000 EACH 430. 00000 1720. 00| 385. 00000 1540. 00|
LUM NAI RE UNDERPASS, WALL MOUNTED, H GH | | [
PRESSURE SODI UM 150 WATT | | |
0164 807-86790 31. 000 EACH 355. 00000 11005. 00| 350. 00000 10850. 00|
LUM NAI RE, SI G\, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | | [
0165 807-86910 36. 000 EACH 27. 00000 972. 00| 31. 00000 1116. 00|
CONNECTOR KI T, UNFUSED | | |
0166 807-86915 43.000 EACH| 27. 00000 1161. 00| 32. 00000 1376. 00|
CONNECTOR KI T, FUSED | | |
0167 807- 86950 8.000 EACH 23. 00000 184. 00| 48. 00000 384. 00|
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | |
0168 807- 86955 25.000 EACH 68. 00000 1700. 00| 170. 00000 4250. 00|
CABLE DUCT MARKER | | |
0170 808-06703 1864.000 m | 0. 84000 1565. 76| 0. 90000 1677. 60|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nm] | |
0171 808- 06705 559.000 m | 1. 68000 939. 12| 1. 75000 978. 25|
|
I

mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 231 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0173 808- 75245 2352.000 m | 0. 84000 1975. 68| 0. 90000 2116. 80|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0174 808- 75996 164.000 EACH 7. 29000 1195. 56| 11. 00000 1804. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0175 808- 75998 186.000 EACH 29. 00000 5394. 00| 30. 00000 5580. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0176 202-51328 LUMP|  75000. 00000 75000. 00|  60000. 00000 60000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 2 [ [ |
0177 202-51328 LUMP|  55000. 00000 55000. 00|  50000. 00000 50000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 4 [ [ |
0178 202-51328 LUMP|  40000. 00000 40000.00]  70000. 00000 70000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 5 [ [ |
0179 202-51328 LUMP|  20000. 00000 20000. 00|  40000. 00000 40000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 6 [ [ |
0180 709- 51821 LUMP| 1960. 00000 1960. 00| 2600. 00000 2600. 00|
SURFACE SEAL , STR NO 4 | | |
0181 709- 51821 LUMP| 2270. 00000 2270. 00| 3000. 00000 3000. 00|
SURFACE SEAL , STR NO 5 | | |
0182 709- 51821 LUMP| 1225. 00000 1225. 00| 1650. 00000 1650. 00|
SURFACE SEAL , STR NO 6 | | |
0183 801- 06640 18.000 EACH 95. 00000 1710. 00| 100. 00000 1800. 00|
CONSTRUCTI ON SI GN, A | | |
0184 801- 06198 210. 000 DAY | 405. 00000 85050. 00| 500. 00000 105000. 00|
PATROLLER | | |
0185 801- 06209 24350.000 m | 4. 25000 103487. 50| 4.00000 97400. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
150 mm | [ |
0186 801- 06208 3450.000 m | 3. 75000 12937. 50| 3. 75000 12937. 50|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
125 mm | [ |
0187 801- 04308 2.000 EACH 160. 00000 320. 00| 175. 00000 350. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0188 808- 06716 30000. 000 m 0. 90000 27000. 00 0. 85000 25500. 00|
LI NE, REMOVE |

LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 |

| |

0189 808-06702 872.000 m | 1. 05000 915. 60| 1.10000 959. 20|
I I

mm I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 696, 725. 05 RQUTE : |-65
CALL ORDER . 231 CONTRACT ID : R -24555-A COUNTI ES : CLARK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0190 808- 75272 46.000 m | 16. 85000 775. 10| 18. 00000 828. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |

0191 108- 01614 LUMP| 3000. 00000 3000. 00| 6000. 00000 6000. 00|

PARTNERI NG OVERHEAD | | |
SECTI ON TOTALS | $ 5,612, 163.29| $ 6,148, 688. 73]
------------------------------------------ dm m e e e e e e e e e mm e e m e et m i m e m e m o m e m e e m e mm i mm o m e m o m e m e m e m e m

CONTRACT TOTALS | $ 5,612, 163. 29| $ 6,148, 688. 73|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 580, 581. 43 ROUTE : US 40
CALL CRDER : 235 OONTRACT ID : R -24557-A OOUNTI ES :  HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
OONTRACT TIME : 10/15/00 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : P378004
P378004
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW BI D
1 35-1139301 E & B PAVING |INC $  544,561.74 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  553,726.32 101. 6829%
3 35-1609544 SCHUTT- LOCKABI LL CO $  584,811.28 107. 3911%
4 35-1151771 CALUVET ASPHALT PAVI NG CO $  589,863.85 108. 3190%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 59942518 110. 0747%
6  35-1136349 TSCHUCR GALE COVPANY, | NC. $ 599, 965. 26 110. 1739%
7 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 609, 511.97 111. 9270%
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1609544
|E & B PAVING |NC. | RIETH RILEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
AND TRAFFI C SI GNAL MODERNI ZATI ON

I I
0001 105-01925 8.000 M3XS | 2300. 00000 18400. 00| 2200. 00000 17600. 00| 1817. 58000 14540. 64

FIELD OFFI CE, 550 SQ FT. |

0002 105- 06845 LUMP|  14900. 00000 14900. 00|  20000. 00000 20000. 00|  23009. 70000 23009. 70
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  15500. 00000 15500. 00|  27500. 00000 27500. 00|  28998. 32000 28998. 32
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 52370 LUMP| 6500. 00000 6500. 00| 2750. 00000 2750. 00| 7035. 74000 7035. 74
CLEARI NG RI GHT OF WY | |

0005 202- 02278 298.000 LFT | 12. 50000 3725. 00| 4.50000 1341. 00| 5. 19000 1546. 62
CURB, CONCRETE, REMOVE | |

0006 202- 03000 LUWP| 1. 00000 1. 00| 350. 00000 350. 00| 1. 00000 1. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I

0007 202- 03000 LUMP| 1. 00000 1. 00| 1000. 00000 1000. 00| 1. 00000 1. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I

0008 202- 03000 LUMP| 3500. 00000 3500. 00| 5500. 00000 5500. 00| 1. 00000 1. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 4 I I I

0009 202- 60820 1387.000 SYS | 2.00000 2774. 00| 2. 25000 3120. 75 6. 05000 8391. 35
SURFACE M LLING ASPHALT | | |

0010 202- 78515 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1132. 95000 1132. 95

TRAFFI C SI GNAL EQUI PMENT, REMOVE | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1609544
| E & B PAVING | NC | RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0011 203- 02000 2275.000 CYS | 17. 95000 40836. 25| 18. 64000 42406. 00| 16. 52000 37583. 00
EXCAVATI ON, COVVON | | |
0012 205-02224 500. 000 LFT | 1. 75000 875. 00| 1. 95000 975. 00| 1. 98000 990. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0013 205- 02234 5.000 EACH 60. 00000 300. 00| 65. 00000 325. 00| 67. 98000 339. 90
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0014 205-02236 2.000 EACH 60. 00000 120. 00| 65. 00000 130. 00| 67. 98000 135. 96
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0015 205- 02237 5.000 EACH 40. 00000 200. 00| 45. 00000 225. 00| 45. 32000 226. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0016 211- 02060 62.000 CYS | 37. 50000 2325. 00| 20. 00000 1240. 00| 31. 31000 1941. 22
B BORROW FOR STRUCTURE BACKFI LL | |
0017 303-52308 250.000 TON | 40. 00000 10000. 00| 28. 00000 7000. 00| 27. 11000 6777.50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 303-52309 621.000 TON | 25. 00000 15525. 00| 19. 25000 11954. 25| 21. 76000 13512. 96
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0019 402- 05468 1564. 000 TON | 36. 50000 57086. 00| 36. 00000 56304. 00| 46. 57000 72835. 48
HVA BASE 25.0 mm MAI NLI NE | | [
0020 402-05474 441.000 TON | 44, 50000 19624. 50| 42.00000 18522. 00| 49. 00000 21609. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 1185.000 TON | 45. 00000 53325. 00| 39. 00000 46215. 00| 42. 48000 50338. 80
HVA SURFACE 9.5 nm NAI NLI NE | | |
0022 402- 05481 510. 000 TON | 43. 00000 21930. 00| 40. 00000 20400. 00| 41. 92000 21379. 20
HVA BASE 25.0 nm SHOULDER | | |
0023 404- 05509 26.000 TON | 10. 00000 260. 00| 12. 00000 312. 00| 32. 85000 854. 10
COVER AGGREGATE, SEAL COAT | | |
0024 404- 05511 2061. 000 SYS | 2. 70000 5564. 70| 2. 30000 4740. 30| 1. 47000 3029. 67
SEAL COAT, 2 | | [
0025 405- 05517 3.000 TON | 445, 00000 1335. 00| 225. 00000 675. 00| 439. 58000 1318. 74
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 5.600 TON | 175. 00000 980. 00| 175. 00000 980. 00| 209. 60000 1173. 76
ASPHALT FOR TACK COAT | | |
0027 605-06120 1983. 000 LFT | 16. 00000 31728. 00| 18. 00000 35694. 00| 13. 45000 26671. 35
CURB, CONCRETE | | |
0028 607-06185 26.000 LFT | 145. 00000 3770. 00| 39. 00000 1014. 00| 76. 24000 1982. 24
GUTTER, REl NFORCED CONCRETE | | |
0029 610- 05527 267.000 TON | 75. 00000 20025. 00| 75. 00000 20025. 00| 87. 80000 23442. 60

HVA FCR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1609544
| E & B PAVING | NC | RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0030 615- 06490 27.000 EACH 149. 00000 4023. 00| 100. 00000 2700. 00| 104. 94000 2833. 38
R GHT OF WAY MARKER | | |
0031 615- 06505 1.000 EACH 450. 00000 450. 00| 330. 00000 330. 00| 632. 85000 632. 85
MONUMENT, B | | |
0032 615- 06527 1.000 EACH 350. 00000 350. 00| 330. 00000 330. 00| 593. 46000 593. 46
MONUMENT, SECTI ON CORNER | | [
0033 621- 06567 27.000 M5 | 2. 00000 54. 00| 2.20000 59. 40| 2. 27000 61.29
WATER | [ |
0034 621-06574 6855. 000 SYS | 2. 55000 17480. 25| 2. 75000 18851. 25| 2.89000 19810. 95
SODDI NG | | |
0035 715-05048 1638.000 LFT | 4, 25000 6961. 50| 3. 00000 4914. 00| 4. 04000 6617. 52
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0036 715-05149 848.000 LFT | 19. 00000 16112. 00| 21. 00000 17808. 00| 21. 63000 18342. 24
PIPE, TYPE 2, CRCULAR 12 IN | | |
0037 715-05151 250.000 LFT | 20. 00000 5000. 00| 20. 50000 5125. 00| 18. 10000 4525. 00
PIPE, TYPE 2, CRCULAR 15 IN [ [ [
0038 715-05152 16.000 LFT | 27. 00000 432. 00| 28. 00000 448. 00| 28. 50000 456. 00
PIPE, TYPE 2, CIRCULAR 18 IN [ [ [
0039 715-05154 208.000 LFT | 27. 00000 5616. 00| 31. 00000 6448. 00| 24. 20000 5033. 60
PIPE, TYPE 2, CRCULAR 24 IN [ [ [
0040 715-05168 28.000 LFT | 18. 00000 504. 00| 17. 50000 490. 00| 17. 16000 480. 48
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0041 715-05169 28.000 LFT | 25. 00000 700. 00| 19. 00000 532. 00| 22. 29000 624. 12
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0042 715- 46000 2.000 EACH 250. 00000 500. 00| 225. 00000 450. 00| 323. 48000 646. 96
PI PE END SECTION, 12 IN. | | [
0043 715- 46005 2.000 EACH 250. 00000 500. 00| 245. 00000 490. 00| 346. 14000 692. 28
PI PE END SECTION, 15 IN. | | |
0044 715-97141 170. 000 LFT | 14. 25000 2422.50| 11. 00000 1870. 00| 12. 56000 2135. 20
Pl PE, PVC QUTLET, SCHEDULE 40, 6 IN. | | |
0045 718- 06531 1.000 EACH 900. 00000 900. 00| 600. 00000 600. 00| 310. 21000 310. 21
OUTLET PROTECTOR, 3 | | |
0046 718-52610 132. 000 CYS | 35. 50000 4686. 00| 27. 00000 3564. 00| 27.87000 3678. 84
AGGREGATE FOR UNDERDRAI NS | | [
0047 718-99153 927.000 SYS | 0. 65000 602. 55| 1. 60000 1483. 20| 1. 90000 1761. 30
GEOTEXTI LES FOR UNDERDRAI N | | [
0048 720- 45015 2.000 EACH 1425. 00000 2850. 00| 1315. 00000 2630. 00| 913. 22000 1826. 44
I NLET, A8 | | |
0049 720- 45035 2.000 EACH 1300. 00000 2600. 00| 1215. 00000 2430. 00| 808. 99000 1617. 98
I NLET, F7 | | |
0050 720-45040 1.000 EACH 1700. 00000 1700. 00| 1690. 00000 1690. 00| 1478. 30000 1478. 30

I NLET, G7 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1609544
| E & B PAVING | NC | RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 720-45140 1.000 EACH 1700. 00000 1700. 00| 1690. 00000 1690. 00| 1529. 81000 1529. 81
I NLET, G7, MODIFI ED | | |
0052 720- 45260 2.000 EACH 825. 00000 1650. 00| 800. 00000 1600. 00| 618. 65000 1237. 30
PI PE CATCH BASIN, 12 IN. | | [
0053 720- 45400 1.000 EACH| 2300. 00000 2300. 00| 2320. 00000 2320. 00| 1678. 03000 1678. 03
MANHOLE, A4 | | [
0054 801- 06606 1.000 EACH 90. 00000 90. 00| 210. 00000 210. 00| 101. 97000 101. 97
BARRI CADE, |11B | |
0055 801- 06640 34.000 EACH 70. 00000 2380. 00| 95. 00000 3230. 00| 79. 31000 2696. 54
CONSTRUCTI ON SI GN, A | | [
0057 801- 06645 4.000 EACH 35. 00000 140. 00| 30. 00000 120. 00| 39. 66000 158. 64
CONSTRUCTI ON SI G\, B | | [
0058 801-06710 90. 000 DAY | 17. 50000 1575. 00| 22. 00000 1980. 00| 32. 96000 2966. 40
FLASHI NG ARROW S| GN | | |
0059 801-06775 LUVP| 10000. 00000 10000. 00| 22700. 00000 22700. 00| 24883. 08000 24883. 08
MAI NTAI NI NG TRAFFI C | | [
0060 802- 76025 45,000 SFT | 23. 50000 1057. 50| 25. 00000 1125. 00| 26. 63000 1198. 35

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0061 802- 76035 6.220 SFT | 28. 00000 174. 16| 29. 00000 180. 38| 31. 72000 197. 30
SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. THI CKNESS) |
0062 804- 06770 2.000 EACH 42.00000 84. 00| 44. 00000 88. 00| 47.59000 95. 18
|
|

DELI NEATOR PCST |

0063 805- 01815 4.000 EACH 1350. 00000 5400. 00 1450. 00000 5800. 00| 1529. 48000 6117. 92
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I |

0064 805- 01842 8.000 EACH 650. 00000 5200. 00| 700. 00000 5600. 00| 736. 42000 5891. 36
HANDHOLE, S| GNAL | | |

0065 805- 01844 1680. 000 LFT | 7.00000 11760. 00| 7. 50000 12600. 00| 7. 93000 13322. 40
CONDUI T, STEEL, GALVANIZED, 2 IN., | | [
UNDERGROUND | | |

0066 805- 02087 LUMP| 200. 00000 200. 00| 220. 00000 220. 00| 226. 59000 226. 59
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |

0067 805- 78109 1.000 EACH  10500.00000 10500. 00|  11000. 00000 11000.00|  11895. 98000 11895. 98

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE | |

0068 805- 78205 8.000 EACH 425. 00000 3400. 00| 450. 00000 3600. 00 481. 51000 3852. 08
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1609544
| E & B PAVING | NC | RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 805- 78415 4.000 EACH 1350. 00000 5400. 00| 1450. 00000 5800. 00| 1529. 48000 6117. 92
SPAN, CATENARY, AND TETHER | | |
0070 805- 78420 4.000 EACH 225. 00000 900. 00| 250. 00000 1000. 00| 254, 92000 1019. 68
DI SCONNECT HANGER | | [
0071 805- 78445 1.000 EACH 450. 00000 450. 00| 500. 00000 500. 00| 509. 83000 509. 83
SI GNAL SERVI CE | | [
0072 805- 78467 50. 000 LFT | 1. 75000 87. 50| 1. 95000 97. 50| 1. 98000 99. 00
SI GNAL CABLE, 3C 8GA. | | [
0073 805- 78470 3670. 000 LFT | 0. 15000 550. 50| 0. 17000 623. 90| 0. 17000 623. 90
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0074 805- 78485 315.000 LFT | 1. 10000 346. 50| 1. 20000 378. 00| 1. 25000 393.75
SI GNAL CABLE, 5C 14GA. | | [
0075 805- 78490 770.000 LFT | 1. 20000 924. 00| 1. 30000 1001. 00| 1. 35000 1039. 50
SI GNAL CABLE, 7C 14GA. | | |
0076 805- 78510 2552.000 LFT | 0. 90000 2296. 80| 1. 00000 2552. 00| 1. 02000 2603. 04
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0077 805-78785 8.000 EACH 500. 00000 4000. 00| 550. 00000 4400. 00| 566. 48000 4531. 84
Sl GNAL DETECTOR HOUSI NG | | [
0078 805- 78795 870.000 LFT | 6. 60000 5742. 00| 7. 35000 6394. 50| 7. 48000 6507. 60
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0079 805- 78925 1.000 EACH 500. 00000 500. 00| 550. 00000 550. 00| 566. 48000 566. 48
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0080 805-81032 3.000 EACH 2800. 00000 8400. 00| 3100. 00000 9300. 00| 3172. 26000 9516. 78
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0081 805-81060 1.000 EACH| 3450. 00000 3450. 00| 3600. 00000 3600. 00| 3908. 68000 3908. 68
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0082 805- 92504 8.000 EACH 275. 00000 2200. 00| 295. 00000 2360. 00| 311. 57000 2492. 56
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0083 805-94971 1005. 000 LFT | 3. 75000 3768. 75| 4. 15000 4170. 75| 4. 25000 4271. 25
FI BER OPTI CS CABLE | | |
0084 805-96014 110. 000 LFT | 35. 00000 3850. 00| 2. 20000 242. 00| 2. 55000 280. 50
SAW CUT, FULL DEPTH | [ [
0085 808-06701 768.000 LFT | 0. 27000 207. 36| 0. 39000 299. 52| 0. 33000 253. 44
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I I |
0086 808-06703 1623. 000 LFT | 0. 27000 438. 21| 0. 39000 632. 97| 0. 33000 535. 59
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0087 808-06713 3210. 000 LFT | 0. 20000 642. 00| 0. 17000 545. 70| 0. 28000 898. 80
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0088 808- 06716 2904. 000 LFT | 0. 01000 29. 04| 0. 10000 290. 40| 0. 47000 1364. 88

LI NE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1609544
| E & B PAVING | NC | RFEETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0089 808- 75245 1586. 000 LFT | 0. 27000 428. 22| 0. 45000 713. 70| 0. 33000 523. 38
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0090 808- 75297 276.000 LFT | 2. 75000 759. 00| 3. 00000 828. 00| 3. 45000 952. 20
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0091 808- 75320 14.000 EACH 47. 00000 658. 00| 43. 00000 602. 00| 56. 65000 793. 10
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0092 808- 75325 12. 000 EACH 52. 00000 624. 00| 54. 00000 648. 00| 73. 65000 883. 80
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0093 808- 75998 125. 000 EACH 40. 00000 5000. 00| 29. 00000 3625. 00| 33. 99000 4248.75
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0094 808- 92027 2160. 000 LFT | 0. 75000 1620. 00| 0. 75000 1620. 00| 0. 66000 1425. 60
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN I | |
0095 801- 06207 4521. 000 LFT | 1. 45000 6555. 45| 0. 85000 3842. 85| 1. 05000 4747. 05
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 |IN | | |
0096 808- 75272 98.000 LFT | 2. 75000 269. 50| 3. 00000 294. 00| 3. 62000 354.76
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 24 IN. | | [
0097 801-04308 1.000 EACH 300. 00000 300. 00| 210. 00000 210. 00| 339. 89000 339. 89
ROAD CLOSURE SI GN ASSEMBLY | | |
SECTI ON TOTALS | $ 544, 561. 74| $ 553, 726. 32| $ 584, 811. 28
CONTRACT TOTALS | $ 544, 561. 74| $ 553, 726. 32| $ 584, 811. 28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625 | (6) 35-1136349

| CALUVET ASPHALT PAVING CO | M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
AND TRAFFI C SI GNAL MODERNI ZATI ON

I I
0001 105-01925 8.000 M3S | 1958. 50000 15668. 00| 1810. 00000 14480. 00| 1187. 61000 9500. 88

FIELD OFFI CE, 550 SQ FT. | |

0002 105- 06845 LUMP| 5594. 74000 5594.74]  25000. 00000 25000. 00|  42000. 00000 42000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  29000. 00000 29000. 00|  29000. 00000 29000. 00|  29900. 00000 29900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  22362. 98000 22362.98/  15000. 00000 15000. 00|  11900. 00000 11900. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02278 298.000 LFT | 5. 33000 1588. 34| 9. 00000 2682. 00| 1. 44000 429.12
CURB, CONCRETE, REMOVE | |

0006 202- 03000 LUMP| 400. 00000 400. 00| 100. 00000 100.00]  20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I

0007 202- 03000 LUMP| 400. 00000 400. 00| 100. 00000 100.00]  12115. 98000 12115. 98
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I

0008 202- 03000 LUMP| 3730. 00000 3730. 00| 3900. 00000 3900.00]  20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 I I I

0009 202- 60820 1387.000 SYS | 4. 15000 5756. 05| 3. 00000 4161. 00| 2. 44000 3384. 28
SURFACE M LLING ASPHALT | |

0010 202- 78515 LUMP| 1065. 65000 1065. 66| 1100. 00000 1100. 00| 1113. 12000 1113. 12
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |

0011 203- 02000 2275.000 CYS | 22. 40000 50960. 00| 23. 00000 52325. 00| 8. 41000 19132. 75
EXCAVATI ON,  COMVON | | |

0012 205- 02224 500. 000 LFT | 1. 86000 930. 00| 1. 90000 950. 00| 1. 95000 975. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0013 205- 02234 5.000 EACH 63. 94000 319. 70| 65. 00000 325. 00| 66. 79000 333.95
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0014 205- 02236 2.000 EACH 63. 94000 127. 88| 65. 00000 130. 00| 66. 79000 133.58
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [

0015 205- 02237 5.000 EACH 42. 63000 213. 15| 42. 00000 210. 00| 44. 52000 222. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | |

0016 211- 02060 62.000 CYS | 30. 74000 1905. 88| 18. 00000 1116. 00| 9. 21000 571. 02
B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625 | (6) 35-1136349

| CALUVET ASPHALT PAVING CO | M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0017 303-52308 250. 000 TON | 19. 37000 4842. 50| 30. 00000 7500. 00| 14. 47000 3617. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0018 303-52309 621.000 TON | 17. 66000 10966. 86| 28. 00000 17388. 00| 15. 58000 9675. 18
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0019 402- 05468 1564. 000 TON | 41. 31000 64608. 84 41. 10000 64280. 40| 45. 75000 71553. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0020 402- 05474 441.000 TON | 42. 06000 18548. 46| 43. 25000 19073. 25| 48. 14000 21229. 74
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0021 402- 05477 1185.000 TON | 45. 47000 53881. 95| 37. 50000 44437. 50 41. 74000 49461. 90
HVA SURFACE 9.5 nm MAI NLI NE | | |

0022 402- 05481 510. 000 TON | 39. 09000 19935. 90| 37. 00000 18870. 00| 41. 19000 21006. 90
HVA BASE 25.0 mm SHOULDER | |

0023 404- 05509 26.000 TON | 66. 29000 1723. 54| 29. 00000 754. 00| 32. 28000 839. 28
COVER AGGREGATE, SEAL COAT | | |

0024 404- 05511 2061.000 SYS | 0. 86000 1772. 46| 1. 30000 2679. 30 1. 45000 2988. 45
SEAL COAT, 2 | | |

0025 405- 05517 3.000 TON | 150. 00000 450. 00| 388. 00000 1164. 00| 431. 89000 1295. 67
ASPHALT FOR PRI ME COAT | | |

0026 406- 05520 5.600 TON | 150. 00000 840. 00| 185. 00000 1036. 00| 205. 93000 1153. 21
ASPHALT FOR TACK COAT | | |

0027 605- 06120 1983.000 LFT | 18. 60000 36883. 80| 15. 00000 29745. 00| 9. 83000 19492. 89
CURB, CONCRETE | |

0028 607- 06185 26.000 LFT | 26. 64000 692. 64 25. 00000 650. 00| 21. 79000 566. 54
GQUTTER REI NFORCED CONCRETE | | |

0029 610- 05527 267.000 TON | 51. 54000 13761. 18] 77. 50000 20692. 50| 86. 27000 23034. 09
HVA FOR APPROACHES | | |

0030 615- 06490 27.000 EACH 102. 30000 2762. 10| 300. 00000 8100. 00| 111. 31000 3005. 37
R GHT OF WAY MARKER | | |

0031 615- 06505 1.000 EACH 532. 83000 532. 83 500. 00000 500. 00| 333. 94000 333.94
MONUMENT, B | | |

0032 615- 06527 1.000 EACH 852. 53000 852. 53 590. 00000 590. 00| 378. 46000 378. 46
MONUVENT, SECTI ON CORNER | | |

0033 621- 06567 27.000 MG | 2. 13000 57. 51| 2. 20000 59. 40| 2. 23000 60. 21
WATER | | |

0034 621- 06574 6855.000 SYS | 2. 72000 18645. 60| 2. 75000 18851. 25| 2. 84000 19468. 20
SODDI NG | | |

0035 715- 05048 1638.000 LFT | 2. 89000 4733. 82 3. 00000 4914. 00| 3. 94000 6453. 72
PIPE, TYPE 4, CIRCULAR 6 IN | |

0036 715- 05149 848.000 LFT | 20. 54000 17417. 92| 24. 00000 20352. 00| 19. 61000 16629. 28
PI PE, TYPE 2, CIRCULAR 12 IN. | |

0037 715- 05151 250. 000 LFT | 23. 40000 5850. 00| 27.00000 6750. 00| 24. 07000 6017. 50

|

PI PE, TYPE 2, C RCULAR, 15 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625 | (6) 35-1136349
| CALUVET ASPHALT PAVING CO | M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0038 715-05152 16.000 LFT | 28. 35000 453. 60| 70. 00000 1120. 00| 30. 92000 494. 72
PIPE, TYPE 2, CRCULAR 18 IN | | |
0039 715-05154 208.000 LFT | 30. 50000 6344. 00| 31. 00000 6448. 00| 44, 71000 9299. 68
PIPE, TYPE 2, CRCULAR 24 IN [ [ [
0040 715-05168 28.000 LFT | 21. 74000 608. 72| 42.00000 1176. 00| 27. 43000 768. 04
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0041 715-05169 28.000 LFT | 24. 09000 674. 52| 42.00000 1176. 00| 30. 43000 852. 04
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0042 715- 46000 2.000 EACH 586. 12000 1172. 24| 200. 00000 400. 00| 396. 37000 792.74
PI PE END SECTION, 12 IN. | | [
0043 715- 46005 2.000 EACH 636. 20000 1272. 40| 225. 00000 450. 00| 214. 38000 428.76
PI PE END SECTION, 15 IN. | | [
0044 715-97141 170.000 LFT | 12. 03000 2045. 10| 11. 00000 1870. 00| 11. 69000 1987. 30
Pl PE, PVC QUTLET, SCHEDULE 40, 6 I N | | |
0045 718- 06531 1.000 EACH 1289. 45000 1289. 45| 700. 00000 700. 00| 640. 04000 640. 04
OUTLET PROTECTOR, 3 | | |
0046 718-52610 132.000 CYS | 28. 15000 3715. 80| 27. 00000 3564. 00| 27. 83000 3673. 56
AGGREGATE FOR UNDERDRAI NS | | [
0047 718-99153 927.000 SYS | 1. 09000 1010. 43| 1. 40000 1297. 80| 1. 45000 1344. 15
GEOTEXTI LES FOR UNDERDRAI N | | [
0048 720- 45015 2.000 EACH 1451. 44000 2902. 88| 1350. 00000 2700. 00| 1427. 27000 2854. 54
I NLET, A8 | | |
0049 720- 45035 2.000 EACH 1323. 56000 2647. 12| 1250. 00000 2500. 00| 1234. 70000 2469. 40
I NLET, F7 | | |
0050 720- 45040 1.000 EACH| 1802. 04000 1802. 04| 1790. 00000 1790. 00| 1576. 43000 1576. 43
I NLET, G7 | | |
0051 720-45140 1.000 EACH 1802. 04000 1802. 04| 1790. 00000 1790. 00| 1579. 16000 1579. 16
INLET, G7, MODIFIED | | |
0052 720- 45260 2.000 EACH 588. 25000 1176. 50| 725. 00000 1450. 00| 534. 90000 1069. 80
PI PE CATCH BASIN, 12 IN. | | |
0053 720- 45400 1.000 EACH 2674. 82000 2674. 82| 2325. 00000 2325. 00| 1969. 01000 1969. 01
MANHOLE, A4 | | |
0054 801- 06606 1.000 EACH 199. 28000 199. 28| 100. 00000 100. 00| 100. 18000 100. 18
BARRI CADE, |11B | | [
0055 801- 06640 34.000 EACH 93. 78000 3188. 52| 85. 00000 2890. 00| 77.92000 2649. 28
CONSTRUCTI ON SIGN, A | | |
0057 801- 06645 4.000 EACH 31. 97000 127. 88| 27.00000 108. 00| 38. 96000 155. 84
CONSTRUCTI ON SIGN, B | | |
0058 801-06710 90. 000 DAY | 15. 99000 1439. 10| 13. 00000 1170. 00| 15. 92000 1432. 80
FLASHI NG ARROW SI GN | | |
0059 801-06775 LUWP| 37230. 00000 37230. 00| 15000. 00000 15000. 00| 9653. 43000 9653. 43

MAI NTAI NI NG TRAFFI C
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625 | (6) 35-1136349

| CALUVET ASPHALT PAVING CO | M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0060 802- 76025 45.000 SFT | 25. 04000 1126. 80| 26. 00000 1170. 00| 26. 16000 1177. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0061 802- 76035 6.220 SFT | 29. 84000 185. 60| 31. 00000 192. 82| 31. 17000 193. 88
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) [ [
0062 804- 06770 2.000 EACH 44. 76000 89. 52| 47. 00000 94. 00| 46. 75000 93. 50
I
|

DELI NEATOR POST |

0063 805- 01815 4.000 EACH 1438. 65000 5754. 60 1512. 00000 6048. 00| 1502. 71000 6010. 84
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |

0064 805- 01842 8.000 EACH 692. 68000 5541. 44| 725. 00000 5800. 00| 723. 53000 5788. 24
HANDHOLE, S| GNAL | |

0065 805- 01844 1680.000 LFT | 7. 46000 12532. 80| 7. 80000 13104. 00| 7. 79000 13087. 20
CONDUI T, STEEL, GALVANIZED, 2 IN., | | [
UNDERGROUND | | |

0066 805- 02087 LUMP| 213. 13000 213. 13| 220. 00000 220. 00| 222. 62000 222. 62
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNENT | |

0067 805- 78109 1.000 EACH  11189. 48000 11189.48|  11750. 00000 11750. 00|  11687. 77000 11687. 77

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |
0068 805- 78205 8.000 EACH 452.91000 3623. 28

I
I
I
|
| 475. 00000 3800. 00| 473. 08000 3784. 64
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN [ |
0069 805- 78415 4.000 EACH 1438. 65000 5754. 60| 1500. 00000 6000. 00| 1502. 71000 6010. 84
SPAN, CATENARY, AND TETHER | | |
0070 805- 78420 4.000 EACH 239. 78000 959. 12| 250. 00000 1000. 00| 250. 45000 1001. 80
DI SCONNECT HANGER | | |
0071 805- 78445 1.000 EACH 479. 55000 479. 55| 500. 00000 500. 00| 500. 90000 500. 90
SI GNAL SERVI CE | | |
0072 805- 78467 50.000 LFT | 1. 87000 93. 50| 1. 95000 97. 50 1. 95000 97. 50
SI GNAL CABLE, 3C 8GA. | | |
0073 805- 78470 3670.000 LFT | 0. 16000 587. 20| 0. 15000 550. 50| 0. 17000 623. 90
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | |
0074 805- 78485 315.000 LFT | 1. 17000 368. 55| 1. 20000 378. 00| 1. 22000 384. 30
SI GNAL CABLE, 5C 14GA. | |
0075 805- 78490 770.000 LFT | 1. 28000 985. 60| 1. 30000 1001. 00| 1. 34000 1031. 80
SI GNAL CABLE, 7C 14GA. | |
0076 805- 78510 2552.000 LFT | 0. 96000 2449. 92 1. 00000 2552. 00| 1. 00000 2552. 00
I

SI GNAL CABLE, 2C 16GA., SHI ELDED |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625 | (6) 35-1136349

| CALUVET ASPHALT PAVING CO | M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN |

|

0091 808- 75320 14.000 EACH 42. 63000 596. 82 57. 00000 798. 00 55. 66000 779. 24
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0092 808- 75325 12.000 EACH 53. 28000 639. 36 77. 00000 924. 00 72. 35000 868. 20
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY) |

0093 808- 75998 125.000 EACH 29. 31000 3663. 75| 30. 00000 3750. 00 44. 52000 5565. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER |

0094 808- 92027 2160.000 LFT | 0. 74000 1598. 40| 0. 50000 1080. 00 0. 65000 1404. 00

LI NE, THERMOPLASTIC, SQLID, YELLOWN 8 | |
IN | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 805- 78785 8.000 EACH 532. 83000 4262. 64| 555. 00000 4440. 00| 556. 56000 4452, 48
SI GNAL DETECTCOR HOUSI NG | | |
0078 805- 78795 870.000 LFT | 7.03000 6116. 10| 7. 25000 6307. 50| 7.35000 6394. 50
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0079 805- 78925 1.000 EACH 532. 83000 532. 83 555. 00000 555. 00| 556. 56000 556. 56
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0080 805- 81032 3.000 EACH 2983. 86000 8951. 58] 3125. 00000 9375. 00| 3116. 74000 9350. 22
SI GNAL STRAIN POLE, STEEL, 30 FT. [ |
0081 805- 81060 1.000 EACH 3676. 54000 3676. 54| 3850. 00000 3850. 00| 3840. 27000 3840. 27
SI GNAL STRAIN POLE, STEEL, 36 FT. [ |
0082 805- 92504 8.000 EACH 293. 06000 2344. 48 300. 00000 2400. 00| 306. 11000 2448. 88
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [
0083 805- 94971 1005. 000 LFT | 4.00000 4020. 00| 4. 15000 4170. 75| 4.17000 4190. 85
FI BER OPTI CS CABLE | | |
0084 805- 96014 110.000 LFT | 3. 92000 431. 20| 85. 00000 9350. 00| 2. 23000 245. 30
SAW CUT, FULL DEPTH | | |
0085 808- 06701 768.000 LFT | 0. 37000 284. 16 0. 28000 215. 04 0. 32000 245.76
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0086 808- 06703 1623.000 LFT | 0. 37000 600. 51 0. 28000 454. 44 0. 32000 519. 36
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0087 808- 06713 3210.000 LFT | 0. 16000 513. 60| 0. 20000 642. 00| 0. 28000 898. 80
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0088 808- 06716 2904.000 LFT | 0. 10000 290. 40| 0. 50000 1452. 00| 0. 47000 1364. 88
LI NE, REMOVE | | |
0089 808- 75245 1586.000 LFT | 0. 44000 697. 84 0. 28000 444. 08 0. 32000 507. 52
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | |
0090 808- 75297 276.000 LFT 2. 95000 814. 20| 3. 30000 910. 80| 3. 39000 935. 64
I I
I I
I I
I I
I I
I I
I I
I I
|
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -12

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1917625 | (6) 35-1136349

| CALUVET ASPHALT PAVING CO | M LESTONE CONTRACTCRS, L.P. | TSCHUOR, GALE COWPANY, | NC.

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0095 801- 06207 4521.000 LFT | 0. 85000 3842. 85| 0. 95000 4294. 95| 1. 04000 4701. 84
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 | N. | | |
0096 808- 75272 98.000 LFT | 2. 95000 289. 10| 3. 30000 323. 40| 3. 56000 348. 88

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | [
SOLID, WHI TE, CROSSHATCH LINE, 24 IN. | | [
0097 801- 04308 1.000 EACH 203. 54000 203. 54 440. 00000 440. 00| 333. 94000 333.94

ROAD CLOSURE S| GN ASSEMBLY | | |
SECTI ON TOTALS | $ 589, 863. 85| $ 599,425 18| $ 599, 965.26
------------------------------------------ o m m o m e e o e e et e e e o e e e e e et e e e e e e e e e e memeeoaoooo--

CONTRACT TOTALS | $ 589, 863. 85| $ 599, 425. 18| $ 599, 965. 26




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
AND TRAFFI C SI GNAL MODERNI ZATI ON

I
0001 105-01925 8.000 MOs | 1430. 00000 11440. 00|

|
I
I
I
I
I|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON | [
0013 205- 02234 5.000 EACH 66. 00000 330. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |
0014 205- 02236 2.000 EACH 66. 00000 132. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
DROP | NLET PROTECTI ON | [
0015 205- 02237 5.000 EACH 44. 00000 220. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [
0016 211- 02060 62.000 CYS | 33. 00000 2046. 00|
B BORROW FOR STRUCTURE BACKFI LL | |

|

FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  30000. 00000 30000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  45500. 00000 45500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  13500. 00000 13500. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02278 298.000 LFT | 11. 00000 3278. 00| |
CURB, CONCRETE, REMOVE | | |
0006 202- 03000 LUMP| 1100. 00000 1100. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0007 202- 03000 LUMP| 3850. 00000 3850. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I
0008 202- 03000 LUMP| 3850. 00000 3850. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 | [
0009 202- 60820 1387.000 SYS | 4. 40000 6102. 80 |
SURFACE M LLING ASPHALT | |
0010 202- 78515 LUMP| 1100. 00000 1100. 00 |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0011 203- 02000 2275.000 CYS | 13. 20000 30030. 00 |
EXCAVATI ON,  COMVON | |
0012 205- 02224 500. 000 LFT | 2.00000 1000. 00 |
I

I

I

I

I

I

I

|

I

|

I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0017 303- 52308 250.000 TON | 17. 60000 4400. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 303- 52309 621.000 TON | 18. 70000 11612. 70| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0019 402- 05468 1564. 000 TON | 46. 20000 72256. 80| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0020 402- 05474 441.000 TON | 48. 40000 21344. 40| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0021 402- 05477 1185.000 TON | 41. 80000 49533. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 402- 05481 510.000 TON | 40. 70000 20757. 00 |
HVA BASE 25.0 mm SHOULDER | [ |
0023 404- 05509 26.000 TON | 32. 00000 832. 00| |
COVER AGGREGATE, SEAL COAT | | |
0024 404- 05511 2061.000 SYS | 1. 45000 2988. 45| |
SEAL COAT, 2 | | |
0025 405- 05517 3.000 TON | 430. 00000 1290. 00| |
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 5.600 TON | 200. 00000 1120. 00| |
ASPHALT FOR TACK COAT | | |
0027 605- 06120 1983.000 LFT | 20. 90000 41444. 70| |
CURB, CONCRETE | | |
0028 607- 06185 26.000 LFT | 33. 00000 858. 00| |
QUTTER REI NFORCED CONCRETE | | |
0029 610- 05527 267.000 TON | 85. 80000 22908. 60| |
HVA FOR APPROACHES | | |
0030 615- 06490 27.000 EACH 110. 00000 2970. 00| |
RIGHT OF WAY MARKER | | |
0031 615- 06505 1.000 EACH 440. 00000 440. 00| |
MONUMENT, B | | |
0032 615- 06527 1.000 EACH 440. 00000 440. 00| |
MONUVENT, SECTI ON CORNER | | |
0033 621- 06567 27.000 MG | 2. 20000 59. 40| [
WATER | [ |
0034 621- 06574 6855.000 SYS | 3. 00000 20565. 00| |
SCODDI NG | | |
0035 715- 05048 1638.000 LFT | 3. 30000 5405. 40| |
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0036 715- 05149 848.000 LFT | 17. 60000 14924. 80| |
PI PE, TYPE 2, CIRCULAR 12 IN. | [ |
0037 715- 05151 250. 000 LFT | 18. 70000 4675. 00| |
| |

PI PE, TYPE 2, C RCULAR, 15 IN.



MAI NTAI NI NG TRAFFI C

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 235 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1912582 | |
| EDSAM CONSTRUCTI QN, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 715- 05152 16.000 LFT | 24. 20000 387. 20| |
PIPE, TYPE 2, CRCULAR 18 IN | [ [
0039 715-05154 208.000 LFT | 29. 70000 6177. 60| |
PIPE, TYPE 2, CRCULAR 24 IN [ [ [
0040 715-05168 28.000 LFT | 17. 60000 492. 80| |
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0041 715-05169 28.000 LFT | 18. 70000 523. 60| |
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0042 715- 46000 2.000 EACH 250. 00000 500. 00|
PI PE END SECTION, 12 IN. | [ [
0043 715- 46005 2.000 EACH 275. 00000 550. 00|
PI PE END SECTION, 15 IN. | [ [
0044 715-97141 170.000 LFT | 8. 80000 1496. 00| |
Pl PE, PVC QUTLET, SCHEDULE 40, 6 I N | | |
0045 718- 06531 1.000 EACH 550. 00000 550. 00|
OUTLET PROTECTOR, 3 | | [
0046 718-52610 132.000 CYS | 27. 50000 3630. 00| |
AGGREGATE FOR UNDERDRAI NS | |
0047 718-99153 927.000 SYS | 1. 65000 1529. 55| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0048 720- 45015 2.000 EACH 1210. 00000 2420. 00| |
I NLET, A8 | [ |
0049 720- 45035 2.000 EACH 990. 00000 1980. 00| |
I NLET, F7 | | |
0050 720-45040 1.000 EACH| 1430. 00000 1430. 00| |
I NLET, G7 | [ |
0051 720-45140 1.000 EACH 1650. 00000 1650. 00| |
INLET, G7, MODIFIED | | |
0052 720- 45260 2.000 EACH 825. 00000 1650. 00| |
PI PE CATCH BASIN, 12 IN. | | |
0053 720- 45400 1.000 EACH 2200. 00000 2200. 00| |
MANHOLE, A4 | | |
0054 801- 06606 1.000 EACH 99. 00000 99. 00| |
BARRI CADE, |11B [ | [
0055 801- 06640 34.000 EACH 77. 00000 2618. 00| |
CONSTRUCTI ON SIGN, A | | |
0057 801- 06645 4.000 EACH 38. 50000 154. 00| |
CONSTRUCTI ON SIGN, B | | |
0058 801-06710 90. 000 DAY | 18. 00000 1620. 00| |
FLASHI NG ARROW SI GN | | |
0059 801-06775 LUWP| 20000. 00000 20000. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0060 802- 76025 45.000 SFT | 26. 40000 1188. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.080 IN. TH CKNESS | |

0061 802- 76035 6.220 SFT | 31. 00000 192. 82|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 I N. TH CKNESS) [ [

0062 804- 06770 2.000 EACH 50. 00000 100. 00|
DELI NEATOR POST | |

0063 805- 01815 4.000 EACH| 1485. 00000 5940. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | |

0064 805- 01842 8.000 EACH 715. 00000 5720. 00|
HANDHOLE, S| GNAL | |

0065 805- 01844 1680.000 LFT | 7. 70000 12936. 00|
CONDUI T, STEEL, GALVANIZED, 2 IN., | [
UNDERGROUND | |

0066 805- 02087 LUMP| 220. 00000 220. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNENT |

0067 805- 78109 1.000 EACH  11550. 00000 11550. 00

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |

I

I

I

|

0068 805- 78205 8.000 EACH 467. 50000 3740. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| |
AVBER, GREEN [ |
0069 805- 78415 4.000 EACH 1485. 00000 5940. 00|
SPAN, CATENARY, AND TETHER | [
0070 805- 78420 4.000 EACH 247. 50000 990. 00|
DI SCONNECT HANGER | |
0071 805- 78445 1.000 EACH 495. 00000 495. 00|
SI GNAL SERVI CE | |
0072 805- 78467 50.000 LFT | 2. 00000 100. 00|
SI GNAL CABLE, 3C 8GA. | |
0073 805- 78470 3670.000 LFT | 0. 20000 734. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA |
0074 805- 78485 315.000 LFT | 1. 20000 378. 00|
SI GNAL CABLE, 5C 14GA. | |
0075 805- 78490 770.000 LFT | 1. 30000 1001. 00|
SI GNAL CABLE, 7C 14GA. | [
0076 805- 78510 2552.000 LFT | 1. 00000 2552. 00|
I

SI GNAL CABLE, 2C 16GA., SHI ELDED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 235 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43 ROQUTE : US 40
CALL ORDER . 235 CONTRACT ID : R -24557-A COUNTI ES : HANCOCK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

STOP LINE, 24 IN
0091 808- 75320 14. 000 EACH
PAVEMENT MESSAGE MARKI NGS, |

I
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
I
| 55. 00000 770. 00

THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0092 808- 75325 12.000 EACH 71. 50000 858. 00
PAVEMENT NMESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
0093 808- 75998 125.000 EACH 44.00000 5500. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER
0094 808-92027 2160.000 LFT | 0. 65000 1404. 00

LINE, THERMOPLASTIC, SOLID, YELLON 8 |
I'N. |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 805- 78785 8.000 EACH 550. 00000 4400. 00| |
SI GNAL DETECTCOR HOUSI NG | | |
0078 805- 78795 870.000 LFT | 7.30000 6351. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0079 805- 78925 1.000 EACH 550. 00000 550. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0080 805- 81032 3.000 EACH 3080. 00000 9240. 00| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0081 805- 81060 1.000 EACH 3795. 00000 3795. 00| |
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0082 805- 92504 8.000 EACH 302. 50000 2420. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [ [
0083 805- 94971 1005. 000 LFT | 4. 20000 4221. 00| [
FI BER OPTI CS CABLE | |
0084 805- 96014 110.000 LFT | 4. 40000 484. 00| |
SAW CUT, FULL DEPTH | | |
0085 808- 06701 768.000 LFT | 0. 35000 268. 80| [
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I | |
0086 808- 06703 1623.000 LFT | 0. 35000 568. 05 |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0087 808- 06713 3210.000 LFT | 0. 30000 963. 00| [
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0088 808- 06716 2904.000 LFT | 0. 45000 1306. 80| |
LI NE, REMOVE | | |
0089 808- 75245 1586.000 LFT | 0. 35000 555. 10| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | |
0090 808- 75297 276.000 LFT 3. 35000 924. 60| |
I I
| I
I I
| I
I I
I I
| I
| I
| |
I I
| |
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 581. 43

CALL ORDER . 235 CONTRACT 1D :
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT :
SET- AS| DE :

R -24557-A

DATE : 03/06/ 00
PAGE : 235 -18

RQUTE : US 40
COUNTI ES @ HANCOCK

GREENFI ELD DI STRI CT

| (7) 35-1912582

I
| EDSAM CONSTRUCTI ON, | NC. |

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ e e e e e e e e e e e e e e mmm e mm—
0095 801- 06207 4521.000 LFT | 1. 00000

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

4 IN |
0096 808- 75272 98.000 LFT | 3. 50000

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D, WH TE, CROSSHATCH LINE, 24 IN.

0097 801-04308 1.000 EACH 330. 00000
ROAD CLOSURE S| GN ASSEMBLY |
SECTI ON TOTALS | $
__________________________________________ O

I
ANOUNT

4521. 00|
I

I
343. 00

I
330. 00

I
609, 511. 97

609, 511. 97|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




TABULATI ON CF BI DS

PAGE :

251 -1

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
DRCOP | NLET PROTECTI ON [ |

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER : 251 CONTRACT 1D : R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 09/29/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PRQJECT(S) : HO45005
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0997978 PHEND & BROM, | NC. $ 3,670, 307.30 100. 0000%
2 35-1139301 E & B PAVING |NC $ 3,700, 637.75 100. 8263%
3 35-1489621 HRP CONSTRUCTI ON, | NC. $ 3,743,561.74 101. 9958%
4 35-1212938 ATLAS EXCAVATING, | NC. $ 4,190, 753. 60 114. 1799%
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROMN, | NC. |E & B PAVING |NC | HRP CONSTRUCTI ON, | NC,
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  ROAD REHABI LI TATI ON
I I
0001 105-01925 18.000 MOS | 1330. 00000 23940. 00| 2000. 00000 36000. 00| 900. 00000 16200. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUVP|  40000. 00000 40000. 00|  69000. 00000 69000. 00] 100000. 00000 100000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  184383. 00000 184383. 00| 185000. 00000 185000. 00|  175000. 00000 175000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUWP|  73753. 00000 73753.00] 100000. 00000 100000. 00|  70000. 00000 70000. 00
CLEARI NG R GHT OF WAY | | [
0005 202- 02278 112.000 m | 20. 00000 2240. 00| 20. 00000 2240. 00| 6. 00000 672. 00
CURB, CONCRETE, REMOVE | | I
0006 202- 60820 1160.000 n2 | 4. 80000 5568. 00| 3.88000 4500. 80| 4. 50000 5220. 00
SURFACE M LLI NG ASPHALT | | [
0007 202- 93615 20.000 n2 | 16. 40000 328. 00| 16. 40000 328. 00| 20. 00000 400. 00
CONCRETE, REMOVE | | |
0008 202- 96151 LUWP| 825. 00000 825. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0009 203- 02000 35250.000 n8 | 9. 00000 317250. 00| 9. 60000 338400. 00| 18. 00000 634500. 00
EXCAVATI ON,  COVMON | | |
0010 203- 02801 2300.000 n8 | 10. 00000 23000. 00| 10. 00000 23000. 00| 10. 00000 23000. 00
BACKFI LL FOR WATER MAI N | | [
0011 205- 02224 1700.000 m | 5. 25000 8925. 00| 5. 25000 8925. 00| 5. 25000 8925. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02234 6.000 EACH| 55. 00000 330. 00| 55. 00000 330. 00| 55. 00000 330. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT PI PE PROTECTI ON | | |
0013 205- 02236 101. 000 EACH| 55. 00000 5555. 00| 55. 00000 5555. 00| 55. 00000 5555. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 251 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BRO/M, | E & B PAVI NG | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 205- 02237 100. 000 EACH| 25. 00000 2500. 00| 25. 00000 2500. 00| 25. 00000 2500. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0015 211- 02050 250.000 nB8 | 19. 00000 4750. 00| 19. 00000 4750. 00| 10. 00000 2500. 00
B BORROW | | |
0016 211-02060 3200.000 n8 | 10. 00000 32000. 00| 10. 00000 32000. 00| 10. 00000 32000. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 303-04075 100.000 My | 100. 00000 10000. 00| 77.00000 7700. 00| 20. 00000 2000. 00
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0018 303-52308 3300.000 My | 19. 00000 62700. 00| 19. 00000 62700. 00| 12. 00000 39600. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 303-52309 1200. 000 My | 20. 00000 24000. 00| 20. 00000 24000. 00| 14. 00000 16800. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0020 305- 05204 260.000 My | 72. 30000 18798. 00| 72. 30000 18798. 00| 63. 50000 16510. 00
HVA FOR PATCHI NG | | |
0021 401- 05437 18000. 000 My | 39. 00000 702000. 00| 39. 00000 702000. 00| 37. 00000 666000. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0022 401- 05454 5850.000 My | 40. 75000 238387. 50| 40. 75000 238387. 50| 42. 00000 245700. 00
QC/ QA HVA | NTERMEDI ATE 12.5 nm MAI NLI NE| | |
0023 401- 05456 2500.000 My | 46. 80000 117000. 00| 46. 80000 117000. 00| 55. 00000 137500. 00
QU QA HVA SURFACE 9.5 mm MAI NLI NE | |
0024 401- 06264 LUWP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
PROFI LOGRAPH, HMVA | | [
0025 402- 05481 720.000 My | 42. 60000 30672. 00| 42. 60000 30672. 00| 41. 00000 29520. 00
HVA BASE 25.0 nm SHOULDER | | [
0026 402- 05486 210.000 My | 44. 00000 9240. 00| 44. 00000 9240. 00| 44. 00000 9240. 00
HVA | NTERVEDI ATE 12.5 mm SHOULDER | | |
0027 402- 05490 100.000 My | 66. 50000 6650. 00| 66. 50000 6650. 00| 52. 00000 5200. 00
HMVA SURFACE 9.5 nm SHOULDER | | |
0028 406- 05520 40.000 MWy | 180. 00000 7200. 00| 180. 00000 7200. 00| 1. 00000 40. 00
ASPHALT FOR TACK COAT | | |
0029 603- 06045 150.000 m | 27. 00000 4050. 00| 27. 00000 4050. 00| 27. 00000 4050. 00
FENCE, CHAIN LINK, 1220 nm | | |
0030 604- 44251 1.500 nB8 | 3600. 00000 5400. 00| 3600. 00000 5400. 00| 1902. 89000 2854. 34
STEPS, CONCRETE | | |
0031 604-91531 25.000 n2 | 100. 00000 2500. 00| 100. 00000 2500. 00| 42. 93000 1073. 25
S| DEWALK, CONCRETE, 100 nm | | |
0032 605-06120 13.000 m | 185. 00000 2405. 00| 185. 00000 2405. 00| 95. 20000 1237. 60
CURB, CONCRETE | | |
0033 605- 06155 1645.000 m | 65. 00000 106925. 00| 51. 00000 83895. 00| 38. 50000 63332. 50

CURB AND GUTTER, CONCRETE, MODI FI ED [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROM, | NC. |E & B PAVING | NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 605- 06230 130.000 m | 200. 00000 26000. 00| 200. 00000 26000. 00| 116. 25000 15112. 50
CENTER CURB, C, CONCRETE, MODI FI ED | | [
0035 610- 05527 1900.000 My | 67. 50000 128250. 00| 67. 50000 128250. 00| 60. 00000 114000. 00
HVA FOR APPROACHES | | [
0036 611- 05330 2320.000 n2 | 48. 00000 111360. 00| 48. 00000 111360. 00| 42. 95000 99644. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0037 611-06497 21.000 EACH 120. 00000 2520. 00| 99. 00000 2079. 00| 99. 00000 2079. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0038 611-06498 2.000 EACH 160. 00000 320. 00| 102. 00000 204. 00| 102. 00000 204. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0039 615-06527 3.000 EACH 270. 00000 810. 00| 270. 00000 810. 00| 270. 00000 810. 00
MONUMENT, SECTI ON CORNER | | |
0040 616- 02320 300.000 n2 | 2.10000 630. 00| 2. 10000 630. 00| 1. 00000 300. 00
GEOTEXTI LES | | |
0041 616-03472 360.000 My | 30. 00000 10800. 00| 30. 00000 10800. 00| 18. 00000 6480. 00
R PRAP, REVETMENT 450 nm | | |
0042 621-01004 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621-02770 300.000 n2 | 9. 00000 2700. 00| 9. 00000 2700. 00| 9. 00000 2700. 00
EROSI ON CONTROL BLANKET | | [
0044 621- 06545 1.200 My | 865. 00000 1038. 00| 865. 00000 1038. 00| 865. 00000 1038. 00
FERTI LI ZER | | |
0045 621- 06548 1.400 kg | 55. 00000 77.00| 55. 00000 77.00| 55. 00000 77.00
SEED M XTURE, CV | | |
0046 621- 06559 800.000 n2 | 0. 75000 600. 00| 0. 60000 480. 00| 0. 60000 480. 00
MULCHED SEEDI NG R | | [
0047 621- 06567 180. 000 kL | 1. 06000 190. 80| 1. 00000 180. 00| 1. 00000 180. 00
WATER | [ |
0048 621- 06575 10000. 000 n2 | 2.90000 29000. 00| 2.90000 29000. 00| 2.90000 29000. 00
SODDI NG, NURSERY | | |
0049 702-44240 6.500 nB8 | 635. 00000 4127. 50| 635. 00000 4127. 50| 250. 00000 1625. 00
CONCRETE, A, STRUCTURES | | |
0050 703-51030 50.000 kg | 1. 00000 50. 00| 1. 00000 50. 00| 6. 00000 300. 00
REI NFORCI NG STEEL | | |
0051 715-01912 37.000 m | 81. 00000 2997. 00| 81. 00000 2997. 00| 27. 00000 999. 00
PIPE, GROUP P, 100 nm | | |
0052 715-02397 1.000 EACH 1600. 00000 1600. 00| 1565. 00000 1565. 00| 1800. 00000 1800. 00
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0053 715-03169 40.000 m | 90. 00000 3600. 00| 88. 00000 3520. 00| 70. 00000 2800. 00
WATER MAI N, DUCTILE | RON, 350 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

Pl PE CASI NG, 13nm, 900mm JACKED OR | |
BORED | I

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER : 251 CONTRACT ID : R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROWN, | NC. | E & B PAVING |NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0054 715- 05272 48.000 m | 680. 00000 32640. 00| 677. 00000 32496. 00| 600. 00000 28800. 00
PIPE, TYPE 1, DEFORMVED, M N. AREA 3.44 | | |
ng [ | I
0055 715-05751 15.000 EACH| 1700. 00000 25500. 00| 1700. 00000 25500. 00| 1900. 00000 28500. 00
BUTTERFLY VALVE W TH BOX, 400nm | | |
RESTRAI NED | | |
0056 715-07076 60.000 m | 67. 00000 4020. 00| 65. 00000 3900. 00| 87. 00000 5220. 00
PIPE, GROUP A, 1.63 nm 375 nm | | |
0057 715- 13000 71.000 m | 76. 00000 5396. 00| 76. 00000 5396. 00| 36. 00000 2556. 00
PI PE, GROUP L, 150 nm | | |
0058 715- 13002 2.500 m | 80. 00000 200. 00| 90. 00000 225. 00| 40. 00000 100. 00
Pl PE, GROUP L, 200 nm | | |
0059 715-13010 1006.000 m | 85. 00000 85510. 00| 80. 00000 80480. 00| 50. 00000 50300. 00
Pl PE, GROUP L, 300mm | | |
0060 715-13015 170.000 m | 87. 00000 14790. 00| 80. 00000 13600. 00| 51. 00000 8670. 00
Pl PE, GROUP L, 375mm | | |
0061 715- 13020 670.000 m | 94. 00000 62980. 00| 92. 00000 61640. 00| 52. 00000 34840. 00
Pl PE, GROUP L, 450mm | | |
0062 715- 13030 915.000 m | 107. 00000 97905. 00| 105. 00000 96075. 00| 58. 00000 53070. 00
Pl PE, GROUP L, 600mm | | |
0063 715- 13035 120.000 m | 157. 00000 18840. 00| 150. 00000 18000. 00| 60. 00000 7200. 00
PI PE, GROUP L, 750 nm | | |
0064 715- 13040 230.000 m | 165. 00000 37950. 00| 150. 00000 34500. 00| 100. 00000 23000. 00
Pl PE, GROUP L, 900 nm | | |
0065 715- 15000 65.000 m | 76. 00000 4940. 00| 76. 00000 4940. 00| 25. 00000 1625. 00
Pl PE, GROUP P, 150 nm | | |
0066 715- 44240 6.500 n8 | 642. 00000 4173. 00| 635. 00000 4127. 50| 250. 00000 1625. 00
CONCRETE, A, STRUCTURES | | |
0067 715- 46005 10.000 EACH 240. 00000 2400. 00| 232. 00000 2320. 00| 280. 00000 2800. 00
Pl PE END SECTION, 375 nm | | |
0068 715- 46010 1.000 EACH 300. 00000 300. 00| 295. 00000 295. 00| 340. 00000 340. 00
Pl PE END SECTI ON, 450 nm | | |
0069 715- 46020 2.000 EACH 485. 00000 970. 00| 485. 00000 970. 00| 420. 00000 840. 00
Pl PE END SECTION, 600 nm | | |
0070 715- 46030 1.000 EACH 585. 00000 585. 00| 585. 00000 585. 00| 560. 00000 560. 00
Pl PE END SECTION, 750 nm | | |
0071 715- 46040 1.000 EACH 860. 00000 860. 00| 842. 00000 842. 00| 730. 00000 730. 00
Pl PE END SECTION, 900 nm | | |
0072 715- 96669 1835.000 m | 101. 00000 185335. 00| 102. 00000 187170. 00| 95. 00000 174325. 00
WATER MAI N, DUCTILE | RON, 400 nm | | |
0073 716-04832 30.000 m | 975. 00000 29250. 00| 960. 00000 28800. 00| 820. 00000 24600. 00
|
[
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER : 251 CONTRACT ID : R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROWN, | NC. | E & B PAVING |NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0074 720- 02367 1.000 EACH 2502. 00000 2502. 00| 2495. 00000 2495. 00| 1830. 00000 1830. 00
MANHCOLE, J10 | | |
0075 720- 02831 1.000 EACH 2277. 00000 2277. 00| 2310. 00000 2310. 00| 1570. 00000 1570. 00
MANHOLE, CA | | |
0076 720-03194 1.000 EACH 2160. 00000 2160. 00| 2191. 00000 2191. 00| 1810. 00000 1810. 00
MANHOLE C5- MODI FI ED | | |
0077 720-03194 1.000 EACH 3228. 00000 3228. 00| 3314. 00000 3314. 00| 1800. 00000 1800. 00
MANHOLE TYPE C- G(PL) | | |
0078 720- 03757 1.000 EACH 2844. 00000 2844. 00| 2844. 00000 2844. 00| 2470. 00000 2470. 00
MANHCOLE, C15 | | |
0079 720- 03757 2.000 EACH 2844. 00000 5688. 00| 2844. 00000 5688. 00| 2470. 00000 4940. 00
MANHOLE, C15 MODI FI ED | | |
0080 720- 04682 3.000 EACH 1957. 00000 5871. 00| 1957. 00000 5871. 00| 1880. 00000 5640. 00
INLET TYPE Il (PL) - G (PL) | | |
0081 720- 44000 10.000 EACH 250. 00000 2500. 00| 200. 00000 2000. 00| 300. 00000 3000. 00
CASTING, ADJUST TO GRADE | |
0082 720- 45045 49.000 EACH| 1159. 00000 56791. 00| 1146. 00000 56154. 00| 1080. 00000 52920. 00
I NLET, J10 | | |
0083 720- 45055 6.000 EACH 1159. 00000 6954. 00| 1151. 00000 6906. 00| 1080. 00000 6480. 00
I NLET, MLO | | |
0084 720- 45410 33.000 EACH| 1928. 00000 63624. 00| 1920. 00000 63360. 00| 1540. 00000 50820. 00
MANHOLE, C4 | | |
0085 720- 45416 1.000 EACH 3400. 00000 3400. 00| 3350. 00000 3350. 00| 3040. 00000 3040. 00
MANHOLE, E4 | | |
0086 720- 45605 4.700 m | 827. 00000 3886. 90| 827. 00000 3886. 90| 750. 00000 3525. 00
MANHOLE, RECONSTRUCT STRUCTURE | |
0087 720-91335 6.000 EACH 785. 00000 4710. 00| 787. 00000 4722. 00| 1740. 00000 10440. 00
INLET, I-G TYPE | (PL) - G (PL) | |
0088 720- 94612 3.000 EACH 1500. 00000 4500. 00| 1500. 00000 4500. 00| 2760. 00000 8280. 00
MANHOLE, K4 | | |
0089 720-94778 14.000 EACH 2100. 00000 29400. 00| 2005. 00000 28070. 00| 2620. 00000 36680. 00
FI RE HYDRANT ASSEMBLY, | | | |
0090 720- 95422 3.000 EACH 2100. 00000 6300. 00| 1992. 00000 5976. 00| 2430. 00000 7290. 00
MANHOLE, J4 | |
0091 720- 96999 2.000 EACH 2100. 00000 4200. 00| 1992. 00000 3984. 00| 2810. 00000 5620. 00
FI RE HYDRANT ASSEMBLY , TYPE |-M | | |
0092 720-98174 9.000 EACH 1800. 00000 16200. 00| 1702. 00000 15318. 00| 1710. 00000 15390. 00
I NLET, B15 | | |
0093 720- 98555 1.000 EACH 2200. 00000 2200. 00| 2000. 00000 2000. 00| 1710. 00000 1710. 00
I NLET, C15 | | |
0094 720-99322 24.000 EACH 315. 00000 7560. 00| 315. 00000 7560. 00| 400. 00000 9600. 00

CASTING A, FURNI SH AND ADJUST TO GRADE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROM, | NC. |E & B PAVING | NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0095 732-01898 26.000 m | 71. 00000 1846. 00| 70. 00000 1820. 00| 53. 00000 1378. 00
WATER MAI N, DUCTILE I RON, 250 mm | | |
0096 732-02744 2.000 EACH 500. 00000 1000. 00| 490. 00000 980. 00| 560. 00000 1120. 00
GATE VALVE AND BOX, 150 nm RESTRAI NED | | |
0097 732-02745 9.000 EACH 650. 00000 5850. 00| 645. 00000 5805. 00| 750. 00000 6750. 00
GATE VALVE AND BOX, 200 nm RESTRAI NED | | |
0098 732-03072 1.000 EACH 300. 00000 300. 00| 298. 00000 298. 00| 390. 00000 390. 00
TEE RESTRAI NED, 200nm X 200mm X 200mm | | |
0099 732-03072 2.000 EACH 409. 00000 818. 00| 411. 00000 822. 00| 530. 00000 1060. 00
TEE RESTRAI NED, 300nm X 300mm X 200mm | | |
0100 732-03072 1.000 EACH 930. 00000 930. 00| 925. 00000 925. 00| 930. 00000 930. 00
TEE RESTRAI NED, 350nm X 350mm X 350mm | | |
0101 732-03072 2.000 EACH 825. 00000 1650. 00| 820. 00000 1640. 00| 1000. 00000 2000. 00
TEE RESTRAI NED, 400nmm X 400mm 250mm | | |
0102 732-03072 2.000 EACH 730. 00000 1460. 00| 725. 00000 1450. 00| 930. 00000 1860. 00
TEE RESTRAI NED, 400nm X 400mm X 150mm | | |
0103 732-03072 8.000 EACH 747. 00000 5976. 00| 745. 00000 5960. 00| 940. 00000 7520. 00
TEE RESTRAI NED, 400nm X 400mm X 200mm | | |
0104 732-03072 2.000 EACH 810. 00000 1620. 00| 808. 00000 1616. 00| 990. 00000 1980. 00
TEE RESTRAI NED, 400nm X 400mm X 300mm | | |
0105 732-03072 2.000 EACH 980. 00000 1960. 00| 979. 00000 1958. 00| 1010. 00000 2020. 00
TEE RESTRAI NED, 400nm X 400mm X 350mm | | |
0106 732-03074 2.000 EACH 280. 00000 560. 00| 282. 00000 564. 00| 430. 00000 860. 00
REDUCER DUCTI LE 1 RON, 350nm X 200 mm | | |
0107 732-03074 1.000 EACH 432. 00000 432. 00| 435. 00000 435. 00| 540. 00000 540. 00
REDUCER DUCTI LE | RON, 400mm X 300mm | | |
0108 732-03701 1.000 EACH 145. 00000 145. 00| 142. 00000 142. 00| 270. 00000 270. 00
REDUCER, DUCTI LE I RON, 200 mm x 100 nm | | |
0109 732-04596 23.000 EACH 830. 00000 19090. 00| 827. 00000 19021. 00| 540. 00000 12420. 00
WATER SERVI CE TYPE "K', COPPER | | |
0110 732- 04596 3.000 EACH 1230. 00000 3690. 00| 1222. 00000 3666. 00| 1440. 00000 4320. 00
WATER SERVI CE TYPE'K"' COPPER, 50mm | | |
W CURB STOP AND BOX | | |
0111 732-04749 30.000 m | 844. 00000 25320. 00| 840. 00000 25200. 00| 700. 00000 21000. 00
CASI NG, WATER MAI N, 650mm X 11mm WTH | | |
WATER D. 1., 400nmm | [ |
0112 732-04836 3.000 EACH 1224. 00000 3672. 00| 1224. 00000 3672. 00| 1210. 00000 3630. 00
GATE VALVE W TH BOX, 300nm RESTRAINED | | |
0113 732-04836 1.000 EACH 2838. 00000 2838. 00| 2838. 00000 2838. 00| 2830. 00000 2830. 00
GATE VALVE W TH BOX, 350nm  RESTRAI NED | | |
0114 732-04846 1.000 EACH 165. 00000 165. 00| 156. 00000 156. 00| 155. 00000 155. 00

ELL RESTRAI NED, 100mm 45 DEG | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROM, | NC. |E & B PAVING | NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0115 732-04846 1.000 EACH 165. 00000 165. 00| 157. 00000 157. 00| 160. 00000 160. 00
ELL RESTRAI NED, 100mm 90 DEG | [ |
0116 732-04846 1.000 EACH 175. 00000 175. 00| 173. 00000 173. 00| 180. 00000 180. 00
ELL RESTRAI NED, 150mm 45 DEG [ [ |
0117 732-04846 3.000 EACH 220. 00000 660. 00| 212. 00000 636. 00| 280. 00000 840. 00
ELL RESTRAI NED, 200mm 45 DEG [ [ |
0118 732-04846 17.000 EACH 220. 00000 3740. 00| 219. 00000 3723. 00| 285. 00000 4845. 00
ELL RESTRAI NED, 200mm 90DEG [ [ [
0119 732-04846 4.000 EACH 345. 00000 1380. 00| 329. 00000 1316. 00| 375. 00000 1500. 00
ELL RESTRAI NED, 250mm 90 DEG [ [ |
0120 732-04846 2.000 EACH 375. 00000 750. 00| 371. 00000 742. 00| 420. 00000 840. 00
ELL RESTRAI NED, 300mm 45 DEG [ [ |
0121 732-04846 4.000 EACH 400. 00000 1600. 00| 391. 00000 1564. 00| 440. 00000 1760. 00
ELL RESTRAI NED, 300mm 90 DEG | [ [
0122 732-04846 4.000 EACH 513. 00000 2052. 00| 518. 00000 2072. 00| 590. 00000 2360. 00
ELL RESTRAI NED, 350mm 45 DEG [ [ |
0123 732-04846 1.000 EACH 581. 00000 581. 00| 585. 00000 585. 00| 660. 00000 660. 00
ELL RESTRAI NED, 350mm 90 DEG [ [ |
0124 732-04846 6. 000 EACH 620. 00000 3720. 00| 617. 00000 3702. 00| 730. 00000 4380. 00
ELL RESTRAI NED, 400mm 22 1/2 DEG | | |
0125 732-04846 6. 000 EACH 370. 00000 2220. 00| 360. 00000 2160. 00| 730. 00000 4380. 00
ELL RESTRAI NED, 400mm 45 DEG [ [ |
0126 732-04846 1.000 EACH 693. 00000 693. 00| 689. 00000 689. 00| 800. 00000 800. 00
ELL RESTRAI NED, 400mm 90 DEG [ [ |
0127 732-04846 3.000 EACH 190. 00000 570. 00| 183. 00000 549. 00| 190. 00000 570. 00
ELL RESTRAI NED, 150mm 90 DEG | | |
0128 732-04947 1.000 EACH 2000. 00000 2000. 00| 1650. 00000 1650. 00| 2000. 00000 2000. 00
TAPPI NG TEE W TH VALVE ASSEMBLY, 100mm | | |
0129 732-91738 28.500 m | 65. 00000 1852. 50| 60. 00000 1710. 00| 42. 00000 1197. 00
WATER MAI N, DUCTILE | RON, 150 nm | | |
0130 732-91739 127.000 m | 70. 00000 8890. 00| 65. 00000 8255. 00| 48. 00000 6096. 00
WATER MAI N, DUCTILE | RON, 200 nm | | |
0131 732-93350 2.000 EACH 2300. 00000 4600. 00| 2147. 00000 4294. 00| 2410. 00000 4820. 00
TAPPI NG TEE AND VALVE ASSEMBLY, 200 nm | | |
0132 732-96670 193.000 m | 76. 00000 14668. 00| 76. 00000 14668. 00| 62. 00000 11966. 00
WATER MAI N, DUCTILE | RON, 300 nm | | |
0133 732-98479 2.000 EACH 900. 00000 1800. 00| 881. 00000 1762. 00| 990. 00000 1980. 00
GATE VALVE AND BOX, 250 nm RESTRAINED | | |
0134 801-04308 15. 000 EACH 310. 00000 4650. 00| 310. 00000 4650. 00| 310. 00000 4650. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0135 801- 06606 20. 000 EACH 405. 00000 8100. 00| 405. 00000 8100. 00| 405. 00000 8100. 00

BARRI CADE,

I11B
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROM, | NC. |E & B PAVING | NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0136 801- 06640 75.000 EACH 259. 00000 19425. 00| 259. 00000 19425. 00| 259. 00000 19425. 00
CONSTRUCTI ON SI GN, A | | |
0137 801-06775 LUWP|  135000. 00000 135000. 00| 135500. 00000 135500. 00| 200000. 00000 200000. 00
MAI NTAI NI NG TRAFFI C | | |
0138 802- 76025 23.500 n2 | 175. 00000 4112. 50| 175. 00000 4112. 50| 175. 00000 4112.50

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0139 802- 76035 9.200 n2 | 190. 00000 1748. 00| 190. 00000 1748. 00| 190. 00000 1748. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0140 802- 76055 250.000 m | 5. 70000 1425. 00| 5. 70000 1425. 00| 5. 70000 1425. 00
SI GN POST, A | | |

0141 805- 01842 6.000 EACH 1200. 00000 7200. 00| 700. 00000 4200. 00| 700. 00000 4200. 00
HANDHOLE, SI GNAL | | |

0142 805- 02087 LUMP| 350. 00000 350. 00| 825. 00000 825. 00| 825. 00000 825. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNENT | | |

0143 805- 02328 535.000 m | 1. 00000 535. 00| 0. 45000 240. 75| 0. 45000 240. 75
SI GNAL CABLE, 1C 14GA. | |

0144 805- 06592 200.000 m | 35. 00000 7000. 00| 26. 00000 5200. 00| 26. 00000 5200. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0145 805- 78109 1.000 EACH 8500. 00000 8500. 00| 7150. 00000 7150. 00| 7150. 00000 7150. 00

CONTROLLER AND CABI NET, SECONDARY, MENU | | I
DRI VEN, 8 PHASE | | |

0146 805- 78205 8.000 EACH 430. 00000 3440. 00| 390. 00000 3120. 00| 390. 00000 3120. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0147 805- 78415 4.000 EACH 1500. 00000 6000. 00| 1180. 00000 4720. 00| 1180. 00000 4720. 00
SPAN, CATENARY, AND TETHER | | |

0148 805- 78420 4.000 EACH 250. 00000 1000. 00| 185. 00000 740. 00| 185. 00000 740. 00
DI SCONNECT HANGER | | |

0149 805- 78467 4.000 m | 18. 00000 72. 00| 4. 80000 19. 20| 4. 80000 19. 20
SI GNAL CABLE, 3C 8GA. | | |

0150 805- 78485 100.000 m | 4.00000 400. 00| 3..30000 330. 00| 3..30000 330. 00
SI GNAL CABLE, 5C 14GA. | |

0151 805- 78490 80.000 m | 4. 35000 348. 00| 3..80000 304. 00| 3. 80000 304. 00
SI GNAL CABLE, 7C 14GA. | |

0152 805- 78510 480.000 m | 2. 80000 1344. 00| 2.90000 1392. 00| 2.90000 1392. 00
SI GNAL CABLE, 2C 16GA., SH ELDED [ |

0153 805- 78784 6.000 EACH 220. 00000 1320. 00| 100. 00000 600. 00| 100. 00000 600. 00

LOOP DETECTOR DELAY AVPLI FIER, 1 CHANNEL| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER : 251 CONTRACT ID : R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPCORTE DI STRI CT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROM, | NC. |E & B PAVING | NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ST
0154 805- 78785 6.000 EACH 450. 00000 2700. 00| 455. 00000 2730. 00| 455. 00000 2730. 00
S| GNAL DETECTOR HOUSI NG | | |
0155 805- 78795 170.000 m | 33. 00000 5610. 00| 24. 35000 4139. 50| 24. 35000 4139. 50
SAW CUT FOR ROADWAY LOCOP AND SEALER | | |
0156 805- 78906 4.000 EACH 1650. 00000 6600. 00| 1600. 00000 6400. 00| 1600. 00000 6400. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nmm X 915 | |
mm X 3. 7m | |
0157 805- 78925 1.000 EACH 650. 00000 650. 00 610. 00000 610. 00| 610. 00000 610. 00
CONTROLLER CABI NET FOUNDATI QN, P1 | |
0158 805-81032 4.000 EACH 2400. 00000 9600. 00 2185. 00000 8740. 00| 2185. 00000 8740. 00
SI GNAL STRAIN PCLE, STEEL, 9.2m | |
0160 808-04298 6.000 EACH 260. 00000 1560. 00 260. 00000 1560. 00| 260. 00000 1560. 00

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R)

I
|
I
I
I|
|
0161 808- 06701 650.000 m | 0. 80000 520. 00| 0. 80000 520. 00| 0. 80000 520. 00
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0162 808- 06705 60.000 m | 2.90000 174. 00| 2. 90000 174. 00| 2.90000 174. 00
LINE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm I I I
0164 808- 06713 850.000 m | 0. 40000 340. 00| 0. 40000 340. 00| 0. 40000 340. 00
LINE, PAINT, SOLID, VWH TE, 100 nm | | |
0166 808- 75240 500.000 m | 0. 80000 400. 00| 0. 80000 400. 00| 0. 80000 400. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0167 808- 75245 4650.000 m | 0. 80000 3720. 00| 0. 80000 3720. 00| 0. 80000 3720. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0168 808- 75320 14.000 EACH 46. 50000 651. 00| 46. 50000 651. 00| 46. 50000 651. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0169 808- 75325 14.000 EACH 67. 50000 945. 00| 67. 50000 945. 00| 67. 50000 945. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0170 808- 92027 450.000 m | 2.90000 1305. 00| 2.90000 1305. 00| 2.90000 1305. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200nmm | | |
0172 801- 03291 6.000 EACH 255. 00000 1530. 00] 255. 00000 1530. 00| 255. 00000 1530. 00
CONSTRUCTI ON SIGN, D | | |
0173 801- 06203 6120.000 m | 0. 82000 5018. 40| 0. 82000 5018. 40| 0. 82000 5018. 40

TEMPORARY PAVEMENT MARKI NG 100 mm | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1489621
| PHEND & BROM, | NC. |E & B PAVING | NC | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0174 801-06207 4920.000 m | 3. 21000 15793. 20| 3. 21000 15793. 20| 3. 21000 15793. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0175 801- 06625 38.000 EACH 75. 00000 2850. 00| 75. 00000 2850. 00| 75. 00000 2850. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0176 805- 78445 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
S| GNAL SERVI CE | | |
0177 808- 75297 100.000 m | 10. 00000 1000. 00| 9. 00000 900. 00| 8. 50000 850. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0178 808- 75282 150.000 m | 8. 00000 1200. 00| 10. 00000 1500. 00| 5. 25000 787.50
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLOW CROSSHATCH LI NE, 400 nm | | |
0179 808- 75260 6.000 m | 8. 00000 48. 00| 20. 00000 120. 00| 4. 25000 25.50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0180 805- 94295 8.000 EACH 500. 00000 4000. 00| 95. 00000 760. 00| 95. 00000 760. 00
SI GNAL HEAD, RELOCATE | | [
SECTI ON TOTALS | $ 3,670, 307. 30| $ 3,700, 637. 75| $ 3,743,561.74
...................................................................... e
CONTRACT TOTALS | $ 3,670, 307. 30| $ 3,700, 637. 75| $ 3,743,561.74




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ROAD REHABI LI TATI ON

I
0001 105-01925 18.000 MOs | 2500. 00000 45000. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  75000. 00000 75000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  160000. 00000 160000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  78000. 00000 78000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02278 112.000 m | 5. 20000 582. 40|
CURB, CONCRETE, REMOVE | [
0006 202- 60820 1160.000 n2 | 6. 05000 7018. 00|
SURFACE M LLING ASPHALT | |
0007 202- 93615 20.000 n2 | 8. 00000 160. 00|
CONCRETE, REMOVE | |
0008 202- 96151 LUMP| 3100. 00000 3100. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | |
0009 203- 02000 35250.000 n8 | 15. 80000 556950. 00|
EXCAVATI ON,  COMMON | |
0010 203- 02801 2300.000 n8 | 35. 60000 81880. 00|
BACKFI LL FOR WATER MAI N |
0011 205- 02224 1700.000 m | 6. 00000 10200. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0012 205- 02234 6.000 EACH 60. 00000 360. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |
0013 205- 02236 101.000 EACH| 60. 00000 6060. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [
0014 205- 02237 100. 000 EACH| 28. 00000 2800. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |
0015 211- 02050 250.000 n8 | 38. 00000 9500. 00|
I
|

B BORROW |
0016 211- 02060 3200.000 n8 21. 40000 68480. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0017 303- 04075 100.000 My | 21. 40000 2140. 00|
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | |
0018 303- 52308 3300.000 My | 22. 50000 74250. 00|

COMPACTED AGGREGATE FOR BASE, 0, 53 | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 303- 52309 1200.000 My | 18. 70000 22440. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0020 305- 05204 260.000 My | 180. 00000 46800. 00| |
HVA FOR PATCHI NG | [ |
0021 401- 05437 18000.000 My | 37. 00000 666000. 00| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | [ |
0022 401- 05454 5850.000 My | 45. 00000 263250. 00| |
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0023 401- 05456 2500.000 My | 50. 00000 125000. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 401- 06264 LUMP|  13000. 00000 13000. 00| |
PROFI LOGRAPH, HMVA | | |
0025 402- 05481 720.000 My | 36. 00000 25920. 00| |
HVA BASE 25.0 mm SHOULDER | | |
0026 402- 05486 210.000 My | 45. 00000 9450. 00| |
HVA | NTERVEDI ATE 12.5 nm SHOULDER | [ |
0027 402- 05490 100.000 My | 50. 00000 5000. 00| |
HVA SURFACE 9.5 nm SHOULDER | | |
0028 406- 05520 40.000 My | 370. 00000 14800. 00| [
ASPHALT FOR TACK COAT | | |
0029 603- 06045 150.000 m | 33. 00000 4950. 00| |
FENCE, CHAIN LINK, 1220 nm | | |
0030 604- 44251 1.500 n8 | 2878. 00000 4317. 00| |
STEPS, CONCRETE | [ |
0031 604- 91531 25.000 n2 | 53. 00000 1325. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0032 605- 06120 13.000 m | 91. 00000 1183. 00| |
CURB, CONCRETE | | |
0033 605- 06155 1645.000 m | 24. 00000 39480. 00| |
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0034 605- 06230 130.000 m | 179. 00000 23270. 00| |
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0035 610- 05527 1900.000 My | 64. 00000 121600. 00| |
HVA FOR APPROACHES | | |
0036 611- 05330 2320.000 12 | 29. 00000 67280. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0037 611-06497 21.000 EACH 150. 00000 3150. 00| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0038 611-06498 2.000 EACH 200. 00000 400. 00| |
I

MAI LBOX ASSEMBLY, DOUBLE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 251 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 615- 06527 3.000 EACH 320. 00000 960. 00| |
MONUMENT, SECTI ON CORNER | | |
0040 616-02320 300.000 n2 | 1. 20000 360. 00| |
GEOTEXTI LES | [ [
0041 616- 03472 360.000 My | 23. 70000 8532. 00| |
R PRAP, REVETMENT 450 mm | | [
0042 621-01004 2.000 EACH 500. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621-02770 300.000 n2 | 10. 00000 3000. 00| |
EROSI ON CONTROL BLANKET | | |
0044 621- 06545 1.200 My | 1000. 00000 1200. 00| |
FERTI LI ZER | | |
0045 621- 06548 1.400 kg | 60. 00000 84. 00| |
SEED M XTURE, CV | [ |
0046 621- 06559 800.000 n2 | 0. 65000 520. 00| |
MULCHED SEEDI NG R | | |
0047 621- 06567 180. 000 kL | 1. 10000 198. 00| |
WATER | [ |
0048 621- 06575 10000. 000 n2 | 3. 20000 32000. 00| |
SODDI NG,  NURSERY | | |
0049 702-44240 6.500 nB8 | 650. 00000 4225. 00| |
CONCRETE, A, STRUCTURES | | |
0050 703-51030 50.000 kg | 2. 70000 135. 00| |
REI NFORCI NG STEEL | | |
0051 715-01912 37.000 m | 70. 00000 2590. 00| |
PIPE, GROUP P, 100 nm | [ |
0052 715-02397 1.000 EACH 1350. 00000 1350. 00| |
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0053 715-03169 40.000 m | 92. 00000 3680. 00| |
WATER MAI N, DUCTILE | RON, 350 nm | [ [
0054 715-05272 48. 000 625. 00000 30000. 00| |
Pl PE, TYPE 1, DEFORVMED, M N. AREA 3. 44 | | |
2 I I I
0055 715-05751 15. 000 EACH| 1300. 00000 19500. 00| |
BUTTERFLY VALVE W TH BOX, 400mm | | [
RESTRAI NED | | |
0056 715-07076 60.000 m | 120. 00000 7200. 00| |
PIPE, GROP A 1.63 nm 375 nm | | [
0057 715-13000 71.000 m | 72. 00000 5112. 00| |
I

Pl PE, GROUP L, 150 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 715- 13002 2.500 m | 130. 00000 325. 00| |
PI PE, GROUP L, 200 mm | | |
0059 715- 13010 1006.000 m | 110. 00000 110660. 00| |
PI PE, GROUP L, 300nm | [ |
0060 715-13015 170.000 m | 118. 00000 20060. 00| |
PI PE, GROUP L, 375nm | | |
0061 715- 13020 670.000 m | 130. 00000 87100. 00| |
PI PE, GROUP L, 450nm | | |
0062 715- 13030 915.000 m | 160. 00000 146400. 00| |
PI PE, GROUP L, 600nm | [ |
0063 715- 13035 120.000 m | 175. 00000 21000. 00| |
PIPE, GROUP L, 750 mm | | |
0064 715- 13040 230.000 m | 193. 00000 44390. 00| |
PI PE, GROUP L, 900 mm | | |
0065 715- 15000 65.000 m | 135. 00000 8775. 00| |
Pl PE, GROUP P, 150 mm | | |
0066 715- 44240 6.500 n8 | 290. 00000 1885. 00| |
CONCRETE, A, STRUCTURES | | |
0067 715- 46005 10.000 EACH| 375. 00000 3750. 00| |
Pl PE END SECTION, 375 mm | | |
0068 715- 46010 1.000 EACH 435. 00000 435. 00| |
Pl PE END SECTI ON, 450 mm | | |
0069 715- 46020 2.000 EACH 510. 00000 1020. 00| |
Pl PE END SECTION, 600 mm | | |
0070 715- 46030 1.000 EACH 629. 00000 629. 00| |
PI PE END SECTION, 750 mm | | |
0071 715- 46040 1.000 EACH 875. 00000 875. 00| |
Pl PE END SECTI ON, 900 mm | | |
0072 715- 96669 1835.000 m | 106. 00000 194510. 00| |
WATER MAI N, DUCTI LE | RON, 400 mm | [ |
0073 716- 04832 30.000 m | 1190. 00000 35700. 00| |
Pl PE CASING 13nm, 900mm JACKED OR | | |
BORED | | |
0074 720- 02367 1.000 EACH 2000. 00000 2000. 00| |
MANHOLE, J10 | | |
0075 720- 02831 1.000 EACH 1250. 00000 1250. 00| |
MANHOLE, CA | | |
0076 720-03194 1.000 EACH 1025. 00000 1025. 00| |
MANHOLE C5- MODI FI ED | | |
0077 720-03194 1.000 EACH 1790. 00000 1790. 00| |
I

MANHOLE TYPE G- G(PL) | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0078 720- 03757 1.000 EACH 1790. 00000 1790. 00| |
MANHOLE, C15 | | |
0079 720- 03757 2.000 EACH 1830. 00000 3660. 00| |
MANHOLE, C15 MoDI FI ED | [ |
0080 720- 04682 3.000 EACH 740. 00000 2220. 00| |
INLET TYPE Il (PL) - G (PL) | | |
0081 720- 44000 10.000 EACH 187. 00000 1870. 00| |
CASTING ADJUST TO GRADE | | [
0082 720- 45045 49.000 EACH 1300. 00000 63700. 00| |
I NLET, J10 | | |
0083 720- 45055 6.000 EACH 1420. 00000 8520. 00| |
I NLET, MLO | | |
0084 720- 45410 33.000 EACH 1250. 00000 41250. 00| |
MANHOLE, C4 | | |
0085 720- 45416 1.000 EACH 5100. 00000 5100. 00| |
MANHOLE, E4 | | |
0086 720- 45605 4.700 m | 1650. 00000 7755. 00| |
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0087 720- 91335 6.000 EACH 1900. 00000 11400. 00| |
INLET, 1-G TYPE | (PL) - G (PL) | | |
0088 720- 94612 3.000 EACH 2560. 00000 7680. 00| |
MANHOLE, K4 | | |
0089 720- 94778 14.000 EACH 2240. 00000 31360. 00| |
FI RE HYDRANT ASSEMBLY, | | | |
0090 720- 95422 3.000 EACH 1950. 00000 5850. 00| |
MANHOLE, J4 | | |
0091 720- 96999 2.000 EACH 2740. 00000 5480. 00| |
FI RE HYDRANT ASSEMBLY , TYPE |- M | | |
0092 720- 98174 9.000 EACH 1300. 00000 11700. 00| |
I NLET, B15 | | |
0093 720- 98555 1.000 EACH 1300. 00000 1300. 00| |
I NLET, C15 | | |
0094 720- 99322 24.000 EACH 345. 00000 8280. 00| |
CASTING A, FURNI SH AND ADJUST TO GRADE | | |
0095 732- 01898 26.000 m | 130. 00000 3380. 00| |
WATER MAI N, DUCTILE | RON, 250 mm | | |
0096 732-02744 2.000 EACH 400. 00000 800. 00| |
GATE VALVE AND BOX, 150 mm RESTRAINED | | |
0097 732-02745 9.000 EACH 685. 00000 6165. 00| |
GATE VALVE AND BOX, 200 mm RESTRAINED | | |
0098 732- 03072 1.000 EACH 170. 00000 170. 00| |
|

TEE RESTRAI NED, 200mm X 200mm X 200mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 251 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0099 732-03072 2.000 EACH 300. 00000 600. 00|
TEE RESTRAI NED, 300mm X 300nm X 200mm | |
0100 732-03072 1.000 EACH 805. 00000 805. 00|
TEE RESTRAI NED, 350mm X 350nm X 350mm | |
0101 732-03072 2.000 EACH 715. 00000 1430. 00|
TEE RESTRAI NED, 400mm X 400nmm 250mm | |
0102 732-03072 2.000 EACH 600. 00000 1200. 00|
TEE RESTRAI NED, 400mm X 400nm X 150mm | |
0103 732-03072 8.000 EACH 610. 00000 4880. 00|
TEE RESTRAI NED, 400mm X 400nm X 200mm | |
0104 732-03072 2.000 EACH 730. 00000 1460. 00|
TEE RESTRAI NED, 400mm X 400nm X 300mm | |
0105 732-03072 2.000 EACH 930. 00000 1860. 00|
TEE RESTRAI NED, 400mm X 400nm X 350mm | |
0106 732-03074 2.000 EACH 255. 00000 510. 00|
REDUCER DUCTI LE | RON, 350nm X 200 mm | |
0107 732-03074 1.000 EACH 370. 00000 370. 00|
REDUCER DUCTI LE | RON, 400mm X 300nmm | |
0108 732-03701 1.000 EACH 84. 00000 84. 00|
REDUCER, DUCTILE I RON, 200 nmm x 100 mm | |
0109 732- 04596 23.000 EACH| 1000. 00000 23000. 00|
0110 732- 04596 3.000 EACH 1600. 00000 4800. 00|

WATER SERVI CE TYPE'K' CCPPER  50mm | |
W CURB STOP AND BOX | |
0111 732- 04749 30.000 m | 1070. 00000 32100. 00
CASING , WATER MAIN, 650mm X 11mm WTH | |
WATER D. 1., 400mm | |

0112 732-04836 3.000 EACH 1340. 00000 4020. 00|
GATE VALVE W TH BOX, 300mm RESTRAINED | |
0113 732-04836 1.000 EACH 3450. 00000 3450. 00|
GATE VALVE W TH BOX, 350mm RESTRAI NED | |
0114 732-04846 1.000 EACH 56. 00000 56. 00|
ELL RESTRAI NED, 100nm 45 DEG | [
0115 732-04846 1.000 EACH 58. 00000 58. 00|
ELL RESTRAI NED, 100nm 90 DEG | [
0116 732-04846 1.000 EACH 71. 00000 71. 00|
ELL RESTRAI NED, 150nm 45 DEG | |
0117 732-04846 3.000 EACH| 115. 00000 345. 00|
ELL RESTRAI NED, 200nm 45 DEG | |
0118 732-04846 17.000 EACH 182. 00000 3094. 00|

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
WATER SERVI CE TYPE "K', OCPPER | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

ELL RESTRAI NED, 200mm 90DEG | |



SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 251 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0119 732-04846 4.000 EACH 270. 00000 1080. 00| |
ELL RESTRAI NED, 250mm 90 DEG | | |
0120 732-04846 2.000 EACH 222. 00000 444. 00|
ELL RESTRAI NED, 300mm 45 DEG [ [ |
0121 732-04846 4.000 EACH 380. 00000 1520. 00| |
ELL RESTRAI NED, 300mm 90 DEG [ [ |
0122 732-04846 4.000 EACH 365. 00000 1460. 00| |
ELL RESTRAI NED, 350mm 45 DEG [ [ |
0123 732-04846 1.000 EACH 770. 00000 770. 00|
ELL RESTRAI NED, 350mm 90 DEG [ [ |
0124 732-04846 6. 000 EACH 470. 00000 2820. 00| |
ELL RESTRAI NED, 400mm 22 1/2 DEG | | |
0125 732-04846 6. 000 EACH 720. 00000 4320. 00| |
ELL RESTRAI NED, 400mm 45 DEG | | |
0126 732-04846 1.000 EACH| 1100. 00000 1100. 00| |
ELL RESTRAI NED, 400mm 90 DEG [ [ |
0127 732-04846 3.000 EACH| 140. 00000 420. 00|
ELL RESTRAI NED, 150mm 90 DEG | | [
0128 732-04947 1.000 EACH 1800. 00000 1800. 00| |
TAPPI NG TEE W TH VALVE ASSEMBLY, 100mm | | |
0129 732-91738 28.500 m | 170. 00000 4845. 00| |
WATER MAI N, DUCTILE I RON, 150 mm | | [
0130 732-91739 127.000 m | 190. 00000 24130. 00| |
WATER MAI N, DUCTILE | RON, 200 mm | | [
0131 732-93350 2.000 EACH 2700. 00000 5400. 00| |
TAPPI NG TEE AND VALVE ASSEMBLY, 200 nm | | |
0132 732-96670 193.000 m | 133. 00000 25669. 00| |
WATER MAI N, DUCTILE | RON, 300 nm | | |
0133 732-98479 2.000 EACH 1050. 00000 2100. 00| |
GATE VALVE AND BOX, 250 nm RESTRAI NED | | |
0134 801-04308 15. 000 EACH| 445, 00000 6675. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0135 801- 06606 20. 000 EACH 580. 00000 11600. 00| |
BARRI CADE, |11B | | [
0136 801- 06640 75.000 EACH 375. 00000 28125. 00| |
CONSTRUCTI ON SIGN, A | | |
0137 801-06775 LUWP|  220000. 00000 220000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0138 802- 76025 23.500 n2 | 190. 00000 4465. 00| |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 251 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0139 802- 76035 9.200 n2 | 200. 00000 1840. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |

0140 802- 76055 250.000 m | 7.00000 1750. 00|
SIGN PCST, A | |
0141 805- 01842 6.000 EACH 750. 00000 4500. 00|
HANDHOLE, S| GNAL | |
0142 805- 02087 LUVP| 900. 00000 900. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PMENT | |
0143 805- 02328 535.000 m | 0. 50000 267. 50|
SI GNAL CABLE, 1C 14GA | |
0144 805- 06592 200.000 m | 28. 00000 5600. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0145 805- 78109 1.000 EACH 8000. 00000 8000. 00

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |

S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 |
mm X 3.7m |

I

|

0146 805- 78205 8.000 EACH 400. 00000 3200. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | |
0147 805- 78415 4.000 EACH 1200. 00000 4800. 00|
SPAN, CATENARY, AND TETHER | |
0148 805- 78420 4.000 EACH 200. 00000 800. 00|
DI SCONNECT HANGER | |
0149 805- 78467 4.000 m | 5. 25000 21. 00|
SI GNAL CABLE, 3C 8GA. | |
0150 805- 78485 100.000 m | 3. 50000 350. 00|
SI GNAL CABLE, 5C 14GA. | |
0151 805- 78490 80.000 m | 4. 00000 320. 00|
SI GNAL CABLE, 7C 14GA. | |
0152 805- 78510 480.000 m | 3. 00000 1440. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0153 805- 78784 6.000 EACH 110. 00000 660. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| |
0154 805- 78785 6.000 EACH 500. 00000 3000. 00|
SI GNAL DETECTCR HOUSI NG | |
0155 805- 78795 170.000 m | 27. 00000 4590. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | |
0156 805- 78906 4.000 EACH 1750. 00000 7000. 00|
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 251 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0157 805- 78925 1.000 EACH 650. 00000 650. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0158 805-81032 4.000 EACH 2400. 00000 9600. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0160 808- 04298 6. 000 EACH 280. 00000 1680. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) [ |
0161 808-06701 650.000 m | 0. 90000 585. 00| |
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | | |
0162 808- 06705 60.000 m | 3. 10000 186. 00| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
nm | | I
0164 808-06713 850.000 m | 0. 45000 382. 50| |
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0166 808- 75240 500.000 m | 0. 90000 450. 00| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0167 808- 75245 4650.000 m | 0. 90000 4185. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0168 808- 75320 14. 000 EACH| 50. 00000 700. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0169 808- 75325 14.000 EACH 70. 00000 980. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0170 808-92027 450.000 m | 3. 10000 1395. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | |
0172 801-03291 6. 000 EACH 315. 00000 1890. 00| |
CONSTRUCTI ON SIGN, D | | |
0173 801- 06203 6120.000 m | 0. 55000 3366. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0174 801- 06207 4920.000 m | 0. 55000 2706. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0175 801- 06625 38.000 EACH 95. 00000 3610. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0176 805- 78445 1.000 EACH 550. 00000 550. 00| |
I

SI GNAL SERVI CE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 251 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 759, 197. 50 ROUTE :
CALL ORDER . 251 CONTRACT ID: R -24729-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |

| ATLAS EXCAVATI NG, | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0177 808- 75297 100.000 m | 0. 55000 55. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0178 808- 75282 150.000 m | 1. 10000 165. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOWN CROSSHATCH LINE, 400 mm | | |

0179 808- 75260 6.000 m | 2. 20000 13. 20| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |

I
I
I

0180 805- 94295 8.000 EACH 110. 00000 880. 00|

SI GNAL HEAD, RELOCATE | |

SECTI ON TOTALS | $ 4,190, 753. 60|
------------------------------------------ dm m e e e e e e e e e mm e e m e et m o m e m e m o m e m e m e m e m i mm o m e m o m e m e m e m e m i m

CONTRACT TOTALS | $ 4,190, 753. 60| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 62
CALL ORDER . 261 CONTRACT ID : R -24735-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1878024 RAGLE, I NC. $ 2,217,306.00 100. 0000%
2 99-9995951 NFH, INCE & B PAVING JO NT VENTURE $ 2,258,092.96 101. 8394%
3  35-1057095 BLANKENBERGER BROTHERS $ 2,295,335.67 103.5191%
4  35-0626844 RUDCLPH, J.H & CO $ 2,378,979.80 107. 2914%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 6044003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,889,474.84 100. 0000%
2 35-1065659 BROOKS OONSTRUCTI ON $ 2,921,785.48 101. 1182%
3 34-4272670 JOHNSON, S.E. COVPANI ES $ 3,126,395.38 108. 1994%
4 35-0997978 PHEND & BROWN, | NC. $ 3,162, 205.39 109. 4387%
5  35-1333300 KNECHT EXCAVATI NG $ 3,249,745 45 112. 4683%
6  35-1185040 NI BLOCK EXCAVATI NG | NC. $ 3,317,035.61 114. 7971%
| (1) 35-0918397 | (2) 35-1065659 | (3) 34-4272670
| R'ETH RILEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COMPANI ES
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD REHABI LI TATI ON
I I |
0001 105- 01925 12.000 MOS | 1300. 00000 15600. 00| 1100. 00000 13200. 00| 1350. 00000 16200. 00
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  60000. 00000 60000. 00|  46375. 00000 46375.00|  60000. 00000 60000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  144000. 00000 144000. 00]  146000. 00000 146000.00]  70000. 00000 70000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  30000. 00000 30000. 00|  20000. 00000 20000. 00|  75000. 00000 75000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 96133 90.000 LFT | 20. 00000 1800. 00| 20. 00000 1800. 00| 12. 00000 1080. 00
Pl PE, REMOVE | |
0006 203- 02000 34582.000 CYS | 4. 70000 162535. 40| 9. 00000 311238. 00| 6. 00000 207492. 00
EXCAVATI ON,  COMMON | | |
0007 203- 02045 19561.000 CYS | 2.00000 39122. 00 3. 50000 68463. 50| 7.50000 146707. 50
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0008 203- 02070 1177.000 CYS | 15. 00000 17655. 00| 18. 00000 21186. 00| 6. 00000 7062. 00
BORROW | |
0010 205- 02224 9250.000 LFT | 1. 60000 14800. 00| 1. 00000 9250. 00| 1. 60000 14800. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02231 6280.000 LFT | 2.00000 12560. 00| 2. 00000 12560. 00| 5. 00000 31400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 206-51817 2950. 000 SFT | 15. 50000 45725. 00| 15. 38000 45371. 00| 21. 00000 61950. 00
SHEET PILING STEEL [ | |
0013 211-02060 806. 000 CYS | 2. 00000 1612. 00| 18. 00000 14508. 00| 11. 00000 8866. 00

B BORROW FOR STRUCTURE BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 271 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 34-4272670
| RIETH R LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 303-02051 1925. 000 TON | 19. 00000 36575. 00| 19. 00000 36575. 00| 17. 75000 34168. 75
STONE, 2 | | |
0015 303-52309 10735.000 TON | 12. 75000 136871. 25| 9. 70000 104129. 50| 11. 25000 120768. 75
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0016 303-60900 1008. 000 TON | 16. 00000 16128. 00| 12. 00000 12096. 00| 17. 25000 17388. 00
COVPACTED AGGREGATE FOR BASE, 0 | | [
0017 401- 05437 17745.000 TON | 28. 00000 496860. 00| 30. 00000 532350. 00| 32. 00000 567840. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0018 401- 05455 8081. 000 TON | 30. 00000 242430. 00| 22. 80000 184246. 80| 31. 00000 250511. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0019 401- 05456 3639.000 TON | 34. 00000 123726. 00| 27. 50000 100072. 50| 37. 00000 134643. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0020 401- 05459 4709.000 TON | 32. 00000 150688. 00| 25. 60000 120550. 40| 31. 50000 148333. 50
QT QA HMVA BASE 25,0 mm SHOULDER | | |
0021 402-05470 8300. 000 TON | 30. 00000 249000. 00| 25. 60000 212480. 00| 30. 00000 249000. 00
HVA BASE C25.0 mm MAI NLI NE [ [ [
0022 405- 05517 6.600 TON | 250. 00000 1650. 00| 200. 00000 1320. 00| 95. 00000 627.00
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 75.200 TON | 300. 00000 22560. 00| 125. 00000 9400. 00| 85. 00000 6392. 00
ASPHALT FOR TACK COAT | | [
0024 407-04348 14434.000 SYS | 0. 95000 13712. 30| 0. 80000 11547. 20| 1. 25000 18042. 50
SEAL COAT, 2 | | [
0025 601- 06035 175.000 LFT | 15. 00000 2625. 00| 15. 00000 2625. 00| 15. 00000 2625. 00
GUARDRAI L, RESET | | [
0026 601- 06037 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
GUARDRAI L END TREATMENT, | | | [
0027 601-91147 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
GUARD RAI L END TREATMENT, RESET | | |
0028 601-99105 812.500 LFT | 9. 00000 7312. 50| 9. 00000 7312. 50| 9. 00000 7312.50
GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG | |
0029 603- 04622 1.000 EACH 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
FENCE GATE, FARM FIELD, 47 IN X 32 FT. | | |
0030 603-06040 23686. 000 LFT | 3. 83000 90717. 38| 3. 83000 90717. 38| 3. 83000 90717. 38
FENCE, FARM FI ELD, 47 IN. | | [
0031 603-91340 3.000 EACH 900. 00000 2700. 00| 900. 00000 2700. 00| 900. 00000 2700. 00
FENCE GATE, FARM FI ELD, 47 IN. X 20 FT. | |
0032 603-95217 1.000 EACH 1100. 00000 1100. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
FENCE GATE, FARM FIELD, 47 IN. X 30 FT. | | |
0033 604- 06070 20.000 SYS | 55. 00000 1100. 00| 41. 00000 820. 00| 40. 00000 800. 00
S| DEWALK, CONCRETE | | |
0034 610- 05527 2079.000 TON | 34. 00000 70686. 00| 41. 75000 86798. 25| 43. 00000 89397. 00

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 271 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 34-4272670
| RIETH R LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 611- 05330 56. 000 SYS | 40. 00000 2240. 00| 30. 00000 1680. 00| 45. 00000 2520. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0036 611-06497 22.000 EACH 105. 00000 2310. 00| 112. 00000 2464. 00| 114. 00000 2508. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 56. 000 EACH 95. 00000 5320. 00| 100. 00000 5600. 00| 100. 00000 5600. 00
Rl GHT OF WAY MARKER | | |
0038 615- 06505 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00| 350. 00000 1400. 00
MONUMENT, B | | |
0039 615-06527 4.000 EACH 250. 00000 1000. 00] 250. 00000 1000. 00| 250. 00000 1000. 00
MONUMENT, SECTI ON CORNER | | |
0040 616- 02305 126. 000 CYS | 120. 00000 15120. 00] 66. 00000 8316. 00| 145. 00000 18270. 00
GABI ONS | | |
0041 616-02320 11827. 000 SYS | 1. 50000 17740. 50| 2. 00000 23654. 00| 1. 30000 15375. 10
GEOTEXTI LES | | |
0042 616- 06405 80.000 TON | 25. 00000 2000. 00| 32. 00000 2560. 00| 30. 00000 2400. 00
Rl PRAP, REVETNMENT | | |
0043 616- 06451 998. 000 TON | 22. 00000 21956. 00| 32. 00000 31936. 00| 30. 00000 29940. 00
R PRAP, UNI FORM | | |
0044 616-94426 10128. 000 SYS | 2. 25000 22788. 00| 2. 80000 28358. 40| 2. 35000 23800. 80
GEOGRI D | | |
0045 621- 06545 2.200 TON | 385. 00000 847. 00| 385. 00000 847. 00| 385. 00000 847. 00
FERTI LI ZER | | |
0046 621- 06553 952.000 LBS | 3. 10000 2951. 20| 3. 10000 2951. 20| 3. 10000 2951. 20
SEED M XTURE, R | | |
0047 621- 06565 11.200 TON | 415. 00000 4648. 00| 415. 00000 4648. 00| 415. 00000 4648. 00
MULCHI NG MATERI AL | | [
0048 621- 06567 57.000 MG | 0. 07000 3.99| 2. 00000 114. 00| 2. 00000 114. 00
VWATER | | |
0049 621-06575 14196. 000 SYS | 2. 45000 34780. 20| 2. 45000 34780. 20| 2. 45000 34780. 20
SODDI NG, NURSERY | | |
0050 715-05048 43004. 000 LFT | 2. 75000 118261. 00| 1. 75000 75257. 00| 1. 50000 64506. 00
PIPE, TYPE 4, O RCULAR 6 IN | | |
0051 715- 05053 2496. 000 LFT | 3. 30000 8236. 80| 7.00000 17472. 00| 6. 50000 16224. 00
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0052 715-05121 44,000 LFT | 36. 00000 1584. 00| 21. 00000 924. 00| 32. 00000 1408. 00
PIPE, TYPE 1, CRCULAR 18 IN | | [
0053 715-05123 868.000 LFT | 34. 00000 29512. 00| 23. 00000 19964. 00| 32. 50000 28210. 00
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0054 715-05125 58.000 LFT | 100. 00000 5800. 00| 32. 00000 1856. 00| 36. 50000 2117.00
I

PIPE, TYPE 1, C RCULAR, 30 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/00
PAGE : 271 -4
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 3, 538, 716. 36 ROUTE : CR 800S
CALL ORDER : 271 CONTRACT ID : R -24750-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 34-4272670
| RIETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPANI ES
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
0055 715-05169 1312.000 LFT | 19. 00000 24928. 00| 16. 00000 20992. 00| 21. 50000 28208. 00
Pl PE, TYPE 3, CIRCULAR 15 IN. |
0056 715-05171 42.000 LFT | 37. 50000 1575. 00| 21. 00000 882. 00| 24. 50000 1029. 00
Pl PE, TYPE 3, CIRCULAR 18 IN. | |
0057 715-46005 39.000 EACH 150. 00000 5850. 00| 175. 00000 6825. 00| 160. 00000 6240. 00
Pl PE END SECTION, 15 IN. | | |
0058 715-46010 3.000 EACH 185. 00000 555. 00| 190. 00000 570. 00| 190. 00000 570. 00
Pl PE END SECTION, 18 IN. | | |
0059 715-46020 27.000 EACH 215. 00000 5805. 00| 250. 00000 6750. 00| 230. 00000 6210. 00
Pl PE END SECTION, 24 IN. | | |
0060 715-46030 2.000 EACH 500. 00000 1000. 00| 267. 00000 534. 00| 350. 00000 700. 00
Pl PE END SECTION, 30 IN. | | |
0061 718-04881 78.000 EACH 150. 00000 11700. 00| 175. 00000 13650. 00| 185. 00000 14430. 00
OUTLET PROTECTOR, B | | |
0062 718-52610 3872.000 CYS | 17. 00000 65824. 00| 23. 00000 89056. 00| 17. 00000 65824. 00
AGGREGATE FOR UNDERDRAI NS | | |
0063 718-99153 38704.000 SYS | 0. 38000 14707. 52| 1. 00000 38704. 00| 0. 50000 19352. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0064 720- 45030 3.000 EACH 1350. 00000 4050. 00| 750. 00000 2250. 00| 1750. 00000 5250. 00
I NLET, E7 | | |
0065 801- 06606 26.000 EACH 217. 00000 5642. 00| 90. 00000 2340. 00| 135. 00000 3510. 00
BARRI CADE, |11B | |
0066 801- 06624 26.000 EACH 243. 00000 6318. 00| 1. 00000 26. 00| 375. 00000 9750. 00
STANDARD BARRI CADE, |11B, WTH SIGNS | | |
0067 801- 06625 19.000 EACH 89. 00000 1691. 00| 95. 00000 1805. 00| 95. 00000 1805. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0068 801- 06640 143. 000 EACH| 169. 00000 24167. 00| 65. 00000 9295. 00| 75. 00000 10725. 00
CONSTRUCTI ON SIGN, A | |
0069 801- 06645 72.000 EACH 26. 00000 1872. 00| 1. 00000 72. 00| 45. 00000 3240. 00
CONSTRUCTI ON SIGN, B | | |
0070 801-06775 LUVP| 20000. 00000 20000. 00| 5900. 00000 5900. 00| 30000. 00000 30000. 00
MAI NTAI Nl NG TRAFFI C | | |
0071 802- 76025 2.000 SFT | 14. 45000 28. 90| 9. 25000 18. 50| 15. 00000 30. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | |
0072 802- 76035 498.000 SFT | 16. 00000 7968. 00| 9. 55000 4755. 90| 15. 50000 7719. 00
Sl GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 I N. THI CKNESS) | |
0073 802- 76055 1439.000 LFT | 3. 50000 5036. 50| 3. 65000 5252. 35| 3. 70000 5324. 30
SI GN PCST, A | | |
0074 804-06770 78.000 EACH 8. 00000 624. 00| 15. 00000 1170. 00| 15. 00000 1170. 00
|

DELI NEATOR POST |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/06/ 00
PAGE : 271 -5

ENG NEER S ESTI MATE: $ 3, 538, 716. 36 ROUTE : CR 800S
CALL ORDER : 271 CONTRACT ID : R -24750-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 34-4272670
| RIETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPANI ES
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0075 808- 06703 45588. 000 LFT | 0. 22000 10029. 36| 0. 21000 9573. 48| 0. 22000 10029. 36
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN | |
0076 808- 75240 4770.000 LFT | 0. 22000 1049. 40| 0. 21000 1001. 70| 0. 22000 1049. 40
LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N. I | |
0077 808- 75245 16592. 000 LFT | 0. 22000 3650. 24| 0. 21000 3484. 32| 0. 22000 3650. 24
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. [ [ |
0078 808- 75297 324.000 LFT | 3.10000 1004. 40| 3. 10000 1004. 40| 3. 10000 1004. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0079 211-01126 9850. 000 TON | 15. 00000 147750. 00| 20. 00000 197000. 00| 18. 45000 181732. 50
SLAG FI LL | | |
0080 621- 01004 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00| 850. 00000 1700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
SECTI ON TOTALS | $ 2,889, 474. 84| $ 2,921, 785. 48| $ 3,126, 395. 38
__________________________________________ e

CONTRACT TOTALS | $ 2,889, 474. 84| $ 2,021, 785.48

$ 3,126, 395.38




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 271 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1333300 | (6) 35-1185040
| PHEND & BROM, | NC. | KNECHT EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ROAD REHABI LI TATI ON
I I |
0001 105-01925 12.000 MoS | 1420. 00000 17040. 00| 1700. 00000 20400. 00| 1100. 00000 13200. 00
FI ELD OFFI CE, 550 SQ FT. |
0002 105- 06845 LUWP| 47700. 00000 47700. 00| 92800. 00000 92800. 00| 52800. 00000 52800. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUWP|  157000. 00000 157000. 00| 152000. 00000 152000. 00| 165000. 00000 165000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 31800. 00000 31800. 00| 29000. 00000 29000. 00| 32500. 00000 32500. 00
CLEARI NG RI GHT OF WAY |
0005 202-96133 90. 000 LFT | 30. 00000 2700. 00| 25. 00000 2250. 00| 6. 65000 598. 50
Pl PE, REMOVE |
0006 203- 02000 34582.000 CYS | 9. 00000 311238. 00| 11. 00000 380402. 00| 9. 00000 311238. 00
EXCAVATI ON, COVVON | | |
0007 203- 02045 19561. 000 CYS | 2.50000 48902. 50| 4. 00000 78244, 00| 2. 75000 53792. 75
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0008 203- 02070 1177.000 CYS | 10. 00000 11770. 00| 16. 00000 18832. 00| 12. 50000 14712. 50
BORROW | | |
0010 205-02224 9250. 000 LFT | 1. 60000 14800. 00| 1. 60000 14800. 00| 1. 70000 15725. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205- 02231 6280.000 LFT | 14. 00000 87920. 00| 9. 00000 56520. 00| 15. 00000 94200. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 206-51817 2950.000 SFT | 16. 00000 47200. 00| 22. 50000 66375. 00| 14. 50000 42775. 00
SHEET PILING STEEL | |
0013 211- 02060 806. 000 CYS | 12. 33000 9937. 98| 16. 00000 12896. 00| 12. 50000 10075. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 02051 1925.000 TON | 15. 00000 28875. 00| 20. 00000 38500. 00| 18. 00000 34650. 00
STONE, 2 | | |
0015 303- 52309 10735.000 TON | 11. 00000 118085. 00| 9. 70000 104129. 50] 10. 85000 116474. 75
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0016 303- 60900 1008.000 TON | 16. 00000 16128. 00| 14. 00000 14112. 00| 10. 85000 10936. 80
COVPACTED AGGREGATE FOR BASE, 0 | | |
0017 401- 05437 17745.000 TON | 29. 00000 514605. 00| 30. 00000 532350. 00| 30. 00000 532350. 00
QU QA HVA BASE 25.0 mm MAI NLI NE | | |
0018 401- 05455 8081.000 TON | 31. 00000 250511. 00| 22. 80000 184246. 80| 32. 00000 258592. 00
QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| | |
0019 401- 05456 3639.000 TON | 35. 40000 128820. 60| 28. 60000 104075. 40| 34. 00000 123726. 00
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 401- 05459 4709.000 TON | 31. 50000 148333. 50| 26. 60000 125259. 40| 30. 00000 141270. 00

QY QA HVA BASE 25,0 nm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 271 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1333300 | (6) 35-1185040
| PHEND & BROM, | NC. | KNECHT EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 402-05470 8300. 000 TON | 29. 00000 240700. 00| 26. 60000 220780. 00| 30. 00000 249000. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0022 405- 05517 6.600 TON | 285. 00000 1881. 00| 200. 00000 1320. 00| 400. 00000 2640. 00
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 75.200 TON | 162. 00000 12182. 40| 100. 00000 7520. 00| 235. 00000 17672. 00
ASPHALT FOR TACK CQOAT | |
0024 407-04348 14434.000 SYS | 0. 62000 8949. 08| 0. 80000 11547. 20| 0. 75000 10825. 50
SEAL COAT, 2 | [
0025 601- 06035 175.000 LFT | 15. 00000 2625. 00| 12. 00000 2100. 00| 16. 50000 2887. 50
GUARDRAI L, RESET | | [
0026 601- 06037 4.000 EACH 500. 00000 2000. 00| 635. 00000 2540. 00| 550. 00000 2200. 00
GUARDRAI L END TREATMENT, | | | [
0027 601-91147 2.000 EACH 700. 00000 1400. 00| 600. 00000 1200. 00| 770. 00000 1540. 00
GUARD RAI L END TREATMENT, RESET | [ [
0028 601-99105 812.500 LFT | 9. 00000 7312. 50| 10. 40000 8450. 00| 9. 90000 8043. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0029 603- 04622 1.000 EACH| 1200. 00000 1200. 00| 1550. 00000 1550. 00| 1320. 00000 1320. 00
FENCE GATE, FARM FIELD, 47 IN. X 32 FT. | | |
0030 603- 06040 23686. 000 LFT | 3. 83000 90717. 38| 4. 00000 94744, 00| 4. 20000 99481. 20
FENCE, FARM FIELD, 47 IN. | | [
0031 603-91340 3.000 EACH 900. 00000 2700. 00| 1155. 00000 3465. 00| 990. 00000 2970. 00
FENCE GATE, FARM FI ELD, 47 IN. X 20 FT. | |
0032 603-95217 1.000 EACH| 1100. 00000 1100. 00| 1525. 00000 1525. 00| 1210. 00000 1210. 00
FENCE GATE, FARM FIELD, 47 IN. X 30 FT. | | |
0033 604- 06070 20.000 SYS | 31. 00000 620. 00| 31. 00000 620. 00| 34. 30000 686. 00
S| DEWALK, OONCRETE | | |
0034 610- 05527 2079.000 TON | 50. 00000 103950. 00| 43. 00000 89397. 00| 47. 00000 97713. 00
HVA FOR APPROACHES | | |
0035 611-05330 56. 000 SYS | 36. 00000 2016. 00| 35. 65000 1996. 40| 38. 00000 2128. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0036 611-06497 22.000 EACH 110. 00000 2420. 00| 155. 00000 3410. 00| 130. 00000 2860. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 56. 000 EACH| 100. 00000 5600. 00| 103. 00000 5768. 00| 105. 00000 5880. 00
R GHT OF WAY MARKER | | |
0038 615- 06505 4.000 EACH 350. 00000 1400. 00| 385. 00000 1540. 00| 370. 00000 1480. 00
MONUMENT, B | | |
0039 615- 06527 4.000 EACH 250. 00000 1000. 00| 300. 00000 1200. 00| 270. 00000 1080. 00
MONUMENT, SECTI ON CORNER | | [
0040 616-02305 126.000 CYS | 150. 00000 18900. 00| 175. 00000 22050. 00| 95. 00000 11970. 00

GABI ONS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 271 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1333300 | (6) 35-1185040
| PHEND & BROM, | NC. | KNECHT EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0041 616- 02320 11827.000 SYS | 1. 20000 14192. 40| 2. 00000 23654. 00| 2. 25000 26610. 75
GEOTEXTI LES | | [
0042 616- 06405 80. 000 TON | 22. 00000 1760. 00| 20. 00000 1600. 00| 30. 00000 2400. 00
R PRAP, REVETNMENT | | [
0043 616- 06451 998.000 TON | 22.00000 21956. 00| 20. 00000 19960. 00| 25. 00000 24950. 00
R PRAP, UNI FORM | | [
0044 616- 94426 10128. 000 SYS | 3. 00000 30384. 00| 3. 00000 30384. 00| 2. 80000 28358. 40
GEOGRI D | | |
0045 621- 06545 2.200 TON | 385. 00000 847. 00| 385. 00000 847. 00| 400. 00000 880. 00
FERTI LI ZER | | [
0046 621- 06553 952.000 LBS | 3. 10000 2951. 20| 3. 10000 2951. 20| 3. 10000 2951. 20
SEED M XTURE, R | | [
0047 621- 06565 11.200 TON | 415. 00000 4648. 00| 415. 00000 4648. 00| 425. 00000 4760. 00
MULCHI NG MATERI AL | | |
0048 621- 06567 57.000 M5 | 2.00000 114. 00| 2. 00000 114. 00| 2.00000 114. 00
WATER | [ |
0049 621- 06575 14196.000 SYS | 2. 45000 34780. 20| 2. 45000 34780. 20| 3. 00000 42588. 00
SODDI NG, NURSERY | | [
0050 715-05048 43004. 000 LFT | 1. 50000 64506. 00| 2. 00000 86008. 00| 2. 30000 98909. 20
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0051 715- 05053 2496. 000 LFT | 6. 00000 14976. 00| 7. 00000 17472. 00| 9. 00000 22464. 00
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0052 715-05121 44,000 LFT | 20. 00000 880. 00| 25. 00000 1100. 00| 32. 00000 1408. 00
PIPE, TYPE 1, CRCULAR 18 IN | [ [
0053 715-05123 868.000 LFT | 22. 00000 19096. 00| 30. 00000 26040. 00| 36. 00000 31248. 00
PIPE, TYPE 1, C RCULAR 24 IN | | |
0054 715-05125 58.000 LFT | 25. 00000 1450. 00| 40. 00000 2320. 00| 65. 00000 3770. 00
PIPE, TYPE 1, C RCULAR 30 IN | | |
0055 715-05169 1312. 000 LFT | 20. 00000 26240. 00| 25. 00000 32800. 00| 18. 00000 23616. 00
PIPE, TYPE 3, CRCULAR 15 IN | | |
0056 715-05171 42.000 LFT | 20. 00000 840. 00| 30. 00000 1260. 00| 27. 00000 1134. 00
PIPE, TYPE 3, CIRCULAR 18 IN | | [
0057 715-46005 39. 000 EACH 185. 00000 7215. 00| 200. 00000 7800. 00| 165. 00000 6435. 00
PI PE END SECTION, 15 IN. | | |
0058 715-46010 3.000 EACH 200. 00000 600. 00| 250. 00000 750. 00| 230. 00000 690. 00
PI PE END SECTION, 18 IN. | | |
0059 715-46020 27.000 EACH 400. 00000 10800. 00| 350. 00000 9450. 00| 275. 00000 7425. 00
PI PE END SECTION, 24 IN. | | |
0060 715-46030 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 665. 00000 1330. 00
PI PE END SECTION, 30 IN. | | |
0061 718-04881 78.000 EACH| 250. 00000 19500. 00| 200. 00000 15600. 00| 180. 00000 14040. 00

QUTLET PROTECTOR, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 271 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1333300 | (6) 35-1185040
| PHEND & BROM, | NC. | KNECHT EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 718-52610 3872.000 CYS | 20. 00000 77440. 00| 26. 00000 100672. 00| 18. 00000 69696. 00
AGGREGATE FOR UNDERDRAI NS | | |
0063 718-99153 38704.000 SYS | 0. 50000 19352. 00| 1. 00000 38704. 00| 0. 23000 8901. 92
GEOTEXTI LES FOR UNDERDRAI N | |
0064 720- 45030 3.000 EACH 1000. 00000 3000. 00| 1100. 00000 3300. 00| 1500. 00000 4500. 00
I NLET, E7 | | |
0065 801- 06606 26.000 EACH 270. 00000 7020. 00| 270. 00000 7020. 00| 240. 00000 6240. 00
BARRI CADE, |11B | |
0066 801-06624 26.000 EACH 1. 00000 26. 00| 1. 00000 26. 00| 243. 00000 6318. 00
STANDARD BARRI CADE, |11B, WTH SI G\S | | |
0067 801- 06625 19. 000 EACH 130. 00000 2470. 00| 130. 00000 2470. 00| 98. 00000 1862. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0068 801- 06640 143.000 EACH 116. 00000 16588. 00| 116. 00000 16588. 00| 175. 00000 25025. 00
CONSTRUCTI ON SI GN, A | | |
0069 801- 06645 72.000 EACH 1. 00000 72. 00| 1. 00000 72. 00| 16. 00000 1152. 00
CONSTRUCTI ON SI G\, B | | [
0070 801-06775 LUVP| 10000. 00000 10000. 00| 41000. 00000 41000. 00| 32930. 00000 32930. 00
MAI NTAI NI NG TRAFFI C | | [
0071 802- 76025 2.000 SFT | 9. 25000 18. 50| 107. 00000 214. 00| 13. 00000 26. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0072 802- 76035 498.000 SFT | 9. 55000 4755. 90| 15. 70000 7818. 60| 16. 00000 7968. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) [ [

0073 802- 76055 1439.000 LFT | 3. 65000 5252. 35| 3. 75000 5396. 25| 3. 85000 5540. 15
SI GN POST, A | | |

0074 804- 06770 78.000 EACH 18. 00000 1404. 00| 17. 70000 1380. 60| 8. 80000 686. 40
DELI NEATOR PCST | | |

0075 808- 06703 45588.000 LFT | 0. 21000 9573. 48| 0. 21000 9573. 48| 0. 24000 10941. 12
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |

0076 808- 75240 4770.000 LFT | 0. 21000 1001. 70| 0. 21000 1001. 70| 0. 24000 1144. 80
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
I'N I I |

0077 808- 75245 16592. 000 LFT | 0. 21000 3484. 32| 0. 21000 3484. 32| 0. 24000 3982. 08
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | [
I'N. | |

0078 808- 75297 324.000 LFT 4. 85000 1571. 40| 4. 85000 1571. 40| 3. 41000 1104. 84

STOP LINE, 24 IN.
0079 211-01126 9850. 000 TON 22. 00000 216700. 00| 18. 00000 177300. 00| 23. 65000 232952. 50
SLAG FI LL | | |

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 271 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,538, 716. 36 ROUTE : CR 800S
CALL ORDER o271 CONTRACT ID: R -24750-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1333300 | (6) 35-1185040
| PHEND & BROM, | NC. | KNECHT EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0080 621-01004 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00| 890. 00000 1780. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 3,162, 205. 39| $ 3,249, 745. 45| $ 3,317,035.61
------------------------------------------ 5

CONTRACT TOTALS | $ 3,162, 205. 39| $ 3,249, 745. 45| $ 3,317,035.61




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 281 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 426, 936. 17 ROQUTE : 3
CALL ORDER . 281 CONTRACT ID : R -24783-A COUNTI ES : HENRY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 2010( 009)
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,516, 355.28 100. 0000%
2 35-1139301 E & B PAVING | NC. $ 3,561, 086. 08 101. 2720%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 4,198, 900. 00 119. 4105%
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ROAD REHABI LI TATI ON
I I I
0001 105-01925 10.000 MCS | 1200. 00000 12000. 00| 2150. 00000 21500. 00| 2100. 00000 21000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUWP| 9000. 00000 9000. 00| 14850. 00000 14850. 00| 39000. 00000 39000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP|  173000. 00000 173000. 00| 178000. 00000 178000. 00| 200000. 00000 200000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 175.000 m | 6. 50000 1137. 50| 6. 20000 1085. 00| 8. 50000 1487. 50
GUARDRAI L, REMOVE | | [
0005 202- 02271 10. 000 EACH| 200. 00000 2000. 00| 220. 00000 2200. 00| 260. 00000 2600. 00
HEADWALL, REMOVE | | [
0006 202-02272 10.000 m | 21. 00000 210. 00| 48. 00000 480. 00| 48. 00000 480. 00
PAVED S| DE DI TCH, REMOVE | | [
0007 202-02273 231.500 n2 | 11. 00000 2546. 50| 13. 00000 3009. 50| 23. 00000 5324. 50
CENTER CURB, CONCRETE, REMOVE , TYPE A | | |
CORR. | SLAND | | [
0008 202- 02274 1230.000 m | 16. 00000 19680. 00| 14. 00000 17220. 00| 16. 00000 19680. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0009 202- 60820 2990.000 n2 | 3. 80000 11362. 00| 2. 80000 8372. 00| 4. 50000 13455. 00
SURFACE M LLING ASPHALT , S. TERM N & | | |
APPROACHES [ | |
0010 202- 60822 273.200 n2 | 3. 80000 1038. 16| 8. 00000 2185. 60| 6. 50000 1775. 80
SURFACE M LLING PORTLAND CEMENT | | [
CONCRETE , M LL CORRUGATI ONS ON | [ |
EXI STI NG CENTER CURB | | |
0011 202- 60822 514.200 n2 | 3. 85000 1979. 67| 3. 10000 1594. 02| 4. 50000 2313.90
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE , N. TERM N [ [ [
0012 202-91385 26.000 EACH 160. 00000 4160. 00| 255. 00000 6630. 00| 415. 00000 10790. 00
I I

I NLET, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 281 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 426, 936. 17 ROQUTE : 3
CALL ORDER . 281 CONTRACT ID : R -24783-A COUNTI ES : HENRY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-93741 4.000 EACH 215. 00000 860. 00| 205. 00000 820. 00| 67. 00000 268. 00
GUARD RAI L END TREATMENT, REMOVE , TYPE | | |
1 | | |
0014 202-94793 40.000 m | 54. 71000 2188. 40| 91. 00000 3640. 00| 120. 00000 4800. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0015 202-96022 1.000 EACH 440. 00000 440. 00| 700. 00000 700. 00| 550. 00000 550. 00
CONCRETE FOUNDATI ON, REMOVE , HWY | | |
LI GHTI NG ENDTN. [ | [
0016 203- 02080 4.800 km | 14400. 00000 69120. 00| 5665. 00000 27192. 00| 22000. 00000 105600. 00
LI NEAR GRADI NG | | [
0017 203-02789 2.500 STA | 12600. 00000 31500. 00| 6230. 00000 15575. 00| 16000. 00000 40000. 00
LI NEAR DI TCH GRADI NG | | [
0018 205- 02229 50.000 m | 9. 00000 450. 00| 8. 75000 437. 50| 9. 00000 450. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

STRAW BALE DI TCH CHECK | | |
0019 205- 02234 2.000 EACH 63. 00000 126. 00| 60. 00000 120. 00| 63. 00000 126. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

CULVERT PI PE PROTECTI ON | | |
0020 205- 02236 26.000 EACH 58. 00000 1508. 00| 55. 00000 1430. 00| 58. 00000 1508. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

DROP | NLET PROTECTI ON | [

I

|

0021 211- 02060 180.700 n8 | 22. 00000 3975. 40 34. 00000 6143. 80| 42. 00000 7589. 40
B BORROW FOR STRUCTURE BACKFI LL |
0022 303- 52309 7250.000 My | 14. 00000 101500. 00| 16. 00000 116000. 00| 20. 70000 150075. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0023 305- 05204 100.000 My | 122. 00000 12200. 00| 120. 00000 12000. 00| 120. 00000 12000. 00
HVA FOR PATCHI NG | | |
0024 305- 05731 6800.000 My | 34. 63000 235484. 00| 40. 00000 272000. 00| 52. 00000 353600. 00
W DENI NG W TH QC/ QA HVA | | |
0025 311- 93509 81818.000 n2 | 0. 20000 16363. 60| 0. 16000 13090. 88| 0. 32000 26181. 76
POCP CRACKI NG AND SEATING , MAINLINE & | | |
CONC  APPR. | | |
0026 401- 05455 24230.000 My | 28. 00000 678440. 00| 32. 00000 775360. 00| 36. 50000 884395. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0027 401- 05456 6380.000 My | 39. 00000 248820. 00| 40. 00000 255200. 00| 42. 00000 267960. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 401- 05463 13560.000 My | 28. 00000 379680. 00| 32. 00000 433920. 00| 36. 50000 494940. 00
QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | |
0029 401- 05464 3570.000 My | 34. 75000 124057. 50| 38. 00000 135660. 00| 42. 00000 149940. 00
QC QA HVA SURFACE 9.5 nm SHOULDER | | |
0030 401- 05467 22650.000 m | 0. 36000 8154. 00| 0. 48000 10872. 00| 0. 40000 9060. 00

M LLED HVA CORRUGATI ONS | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 281 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 426, 936. 17 ROQUTE : 3
CALL ORDER . 281 CONTRACT ID : R -24783-A COUNTI ES : HENRY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 401- 06264 LUWP| 3000. 00000 3000. 00| 3500. 00000 3500. 00| 7000. 00000 7000. 00
PROFI LOGRAPH, HMVA | | |
0032 402- 05495 100.000 My | 59. 00000 5900. 00| 50. 00000 5000. 00| 50. 00000 5000. 00
HVA WEDGE AND LEVEL | | [
0033 405- 05517 29.400 My | 330. 00000 9702. 00| 300. 00000 8820. 00| 250. 00000 7350. 00
ASPHALT FOR PRI VE COAT | | [
0034 406- 05520 115.000 My | 185. 00000 21275. 00| 185. 00000 21275. 00| 180. 00000 20700. 00
ASPHALT FOR TACK COAT | | [
0035 506- 06333 4088.600 n2 | 108. 00000 441568. 80| 92. 00000 376151. 20| 110. 00000 449746. 00
PCCP PATCHI NG FULL DEPTH , 250 WM R C. | | |
PAVT. | | |
0036 601- 02297 2.000 EACH 4060. 00000 8120. 00| 3600. 00000 7200. 00| 4400. 00000 8800. 00
| MPACT ATTENUATOR, RESET , GRE A T. | | |
UNIT, 3 BAY, RESET ON NEW CONC. PAD | [ |
0037 601- 05999 2.000 EACH 31. 60000 63. 20| 30. 00000 60. 00| 42. 00000 84. 00
CURVED TERM NAL END | | [
0038 601- 94689 4,000 EACH 3350. 00000 13400. 00| 2865. 00000 11460. 00| 3400. 00000 13600. 00
GUARDRAI L END TREATMENT, OS | | [
0039 601-99105 175.000 m | 31. 75000 5556. 25| 30. 20000 5285. 00| 34. 00000 5950. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 601-99123 2.000 EACH 2070. 00000 4140. 00| 1965. 00000 3930. 00| 2080. 00000 4160. 00
GUARDRAI L TRANSI TI ON, GP | | [
0041 602-06032 40.000 m | 268. 00000 10720. 00| 310. 00000 12400. 00| 240. 00000 9600. 00
BARR ER, MEDI AN, CONCRETE | | [
0042 602-06729 16. 000 EACH 7.00000 112. 00| 7. 00000 112. 00| 9. 50000 152. 00
BARRI ER DELI NEATOR | | |
0043 605- 06240 231.500 n2 | 60. 00000 13890. 00| 46. 00000 10649. 00| 90. 00000 20835. 00
CENTER CURB, A, CONCRETE , CORRUGATED | | |
| SLAND | [ |
0044 610- 05527 2875.000 My | 55. 00000 158125. 00| 55. 00000 158125. 00| 60. 00000 172500. 00
HVA FOR APPROACHES | | [
0045 615- 06520 12. 000 EACH 215. 00000 2580. 00| 500. 00000 6000. 00| 400. 00000 4800. 00
MONUMENT, RE- ESTABLI SH | | |
0046 616-02320 167.300 n2 | 3. 00000 501. 90| 1. 75000 292. 78| 3. 00000 501. 90
GEOTEXTI LES | | |
0047 616-06451 85.900 My | 44. 00000 3779. 60| 40. 00000 3436. 00| 35. 00000 3006. 50
R PRAP, UNI FORM | | |
0048 621-01004 2.000 EACH 890. 00000 1780. 00| 850. 00000 1700. 00| 860. 00000 1720. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621- 06559 21150.000 n2 | 0. 39000 8248. 50| 0. 38000 8037. 00| 0. 40000 8460. 00

MULCHED SEEDI NG R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 281 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 426, 936. 17 ROUTE : 3
CALL ORDER : 281 CONTRACT ID : R -24783-A COUNTI ES : HENRY
LETTI NG DATE : 02/22/00 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC. | RIEETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0050 621- 06574 192.500 n2 | 9. 75000 1876. 88| 8. 90000 1713. 25| 10. 00000 1925. 00
SODDI NG | | |
0051 715-05019 15.000 m | 144. 02000 2160. 30| 177. 50000 2662. 50| 187. 00000 2805. 00
Pl PE, TYPE 1, CIRCULAR, 900 nm | | |
0052 715-05053 728.000 m | 33. 00000 24024. 00| 26. 00000 18928. 00| 27. 00000 19656. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0053 715-05203 20146.000 m | 3. 88000 78166. 48| 4. 75000 95693. 50| 4. 30000 86627. 80
Pl PE, TYPE 4, O RCULAR, 100 mm, | | |
PERFORATED | | |
0054 715-05217 70.000 m | 215. 00000 15050. 00| 91. 50000 6405. 00| 200. 00000 14000. 00
PI PE, TYPE 5, C RCULAR, 300 nm | | |
0055 715-05218 27.000 m | 175. 00000 4725. 00| 90. 65000 2447. 55| 140. 00000 3780. 00
PI PE, TYPE 5, C RCULAR 375 mm | | |
0056 715-05219 8.000 m | 250. 00000 2000. 00| 174. 00000 1392. 00| 235. 00000 1880. 00
Pl PE, TYPE 5, CIRCULAR, 450 nm | | |
0057 715-05222 15.000 m | 110. 00000 1650. 00| 128. 00000 1920. 00| 185. 00000 2775. 00
PI PE, TYPE 5, CIRCULAR, 600 nm | | |
0058 715-05226 2.000 m | 744. 00000 1488. 00| 600. 00000 1200. 00| 1000. 00000 2000. 00
Pl PE, TYPE 5, CIRCULAR, 900 nm | | |
0059 715-05435 880.000 m | 23. 50000 20680. 00| 23. 00000 20240. 00| 24. 00000 21120. 00
Pl PE, UNDERDRAI N QUTLET, 100 nm | | |
0060 715-46000 20.000 EACH 170. 00000 3400. 00| 150. 00000 3000. 00| 215. 00000 4300. 00
Pl PE END SECTION, 300 mm | | |
0061 715-46005 8.000 EACH 185. 00000 1480. 00| 165. 00000 1320. 00| 220. 00000 1760. 00
Pl PE END SECTION, 375 mm | | |
0062 715-46010 4.000 EACH 211. 00000 844. 00| 175. 00000 700. 00| 240. 00000 960. 00
Pl PE END SECTION, 450 mm | | |
0063 715-46020 2.000 EACH 250. 00000 500. 00| 205. 00000 410. 00| 300. 00000 600. 00
Pl PE END SECTION, 600 mm | | |
0064 715-46040 6.000 EACH 475. 00000 2850. 00| 375. 00000 2250. 00| 525. 00000 3150. 00
Pl PE END SECTION, 900 mm | | |
0065 715-46050 4.000 EACH 210. 00000 840. 00| 175. 00000 700. 00| 250. 00000 1000. 00
Pl PE END SECTION, M N. AREA .15 n? | |
0066 718- 06269 2000.000 m | 2. 50000 5000. 00| 2. 00000 4000. 00| 2. 10000 4200. 00
UNDERDRAI N | NSPECTI ON | |
0067 718-06526 2417.500 My | 35. 00000 84612. 50| 35. 00000 84612. 50| 31. 50000 76151. 25
HVA FOR UNDERDRAI NS | |
0068 718-06529 91.000 EACH 675. 00000 61425. 00| 550. 00000 50050. 00| 580. 00000 52780. 00
OUTLET PROTECTOR, 2 | | |
0069 718-52610 979.100 n8 | 30. 90000 30254. 19| 37. 00000 36226. 70| 39. 00000 38184. 90

AGGREGATE FOR UNDERDRAI NS , #9 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 281 -5
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, YELLON CROSSHATCH LINE, 300mm |

ENG NEER S ESTI MATE: $ 4, 426, 936. 17 ROQUTE : 3
CALL ORDER . 281 CONTRACT ID : R -24783-A COUNTI ES : HENRY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 718-99153 30220.000 n2 | 0. 67000 20247. 40| 1. 00000 30220. 00| 1. 05000 31731. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0071 719- 94646 110. 000 EACH 105. 00000 11550. 00| 140. 00000 15400. 00| 155. 00000 17050. 00
OUTLET PROTECTOR | | [
0072 720-44297 28.000 EACH 708. 00000 19824. 00| 405. 00000 11340. 00| 420. 00000 11760. 00
I NLET APRON | | [
0073 720- 45070 24.000 EACH 1190. 00000 28560. 00| 1835. 00000 44040. 00| 2000. 00000 48000. 00
I NLET, P12A | | |
0074 720-95310 2.000 EACH 1500. 00000 3000. 00| 1850. 00000 3700. 00| 2300. 00000 4600. 00
I NLET, P12A, MODI FI ED | | [
0075 801- 06203 3375.000 m | 0. 89000 3003. 75| 4. 30000 14512. 50| 1. 05000 3543. 75
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0076 801- 06207 1125.000 m | 5. 00000 5625. 00| 4. 50000 5062. 50| 3. 00000 3375. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0077 801-06640 55.500 EACH 58. 00000 3219. 00| 75. 00000 4162. 50| 85. 00000 4717. 50
CONSTRUCTI ON SI GN, A | | |
0078 801-06710 200. 000 DAY | 13. 50000 2700. 00| 17. 00000 3400. 00| 17. 00000 3400. 00
FLASHI NG ARROW S| GN | | |
0079 801-06775 LUWP|  147700. 00000 147700. 00| 49000. 00000 49000. 00| 78250. 84000 78250. 84
MAI NTAI NI NG TRAFFI C | | |
0080 804-06770 26. 000 EACH 15. 50000 403. 00| 15. 00000 390. 00| 20. 00000 520. 00
DELI NEATCR PCST | |
0081 805-96014 162.800 m | 170. 00000 27676. 00| 137. 00000 22303. 60| 200. 00000 32560. 00
SAW CUT, FULL DEPTH | | |
0082 808-06701 2750.000 m | 0. 85000 2337. 50| 0. 90000 2475. 00| 1. 10000 3025. 00
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0083 808- 06705 2615.000 m | 2. 70000 7060. 50| 2. 25000 5883. 75| 2. 20000 5753. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
nmm I I I
0084 808-06713 11325.000 m | 0. 14000 1585. 50| 0. 14000 1585. 50| 0. 18000 2038. 50
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0085 808-06714 11900.000 m | 0. 14000 1666. 00| 0. 14000 1666. 00| 0. 18000 2142.00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0086 808- 75260 12.000 m | 4. 20000 50. 40| 4. 50000 54. 00| 5. 60000 67.20
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 nm | | |
0087 808- 75278 65.000 m | 4. 20000 273. 00| 4. 50000 292. 50| 5. 60000 364. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PACGE : 281 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 426, 936. 17 ROQUTE : 3
CALL ORDER . 281 CONTRACT ID : R -24783-A COUNTI ES : HENRY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0088 808- 75297 96.000 m | 8. 40000 806. 40| 9. 00000 864. 00| 10. 50000 1008. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 600nmm | | I

0089 808- 75320 2.000 EACH 100. 00000 200. 00| 60. 00000 120. 00| 58. 00000 116. 00
PAVEMVENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, LANE | NDI CATI ON ARROW | [

0090 808- 75325 1.000 EACH 100. 00000 100. 00| 75. 00000 75. 00| 79. 00000 79. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | I I

0091 808- 75996 16.000 EACH| 6. 00000 96. 00|

40. 00000 640. 00| 10. 00000 160. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0092 808- 75998 488.000 EACH 22. 00000 10736. 00| 23. 40000 11419. 20| 25. 00000 12200. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0093 808- 92027 395.000 m | 2. 70000 1066. 50| 2. 25000 888. 75| 2. 20000 869. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200mm | | |
0094 801- 06198 30.000 DAY | 280. 00000 8400. 00| 500. 00000 15000. 00| 700. 00000 21000. 00
PATROLLER | | |
SECTI ON TOTALS | $ 3,516, 355. 28 $ 3,561, 086. 08 $ 4,198, 900. 00
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 3,516, 355. 28| $ 3,561, 086. 08| $ 4,198, 900.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 283 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 295, 544. 30 ROUTE : 1
CALL ORDER . 283 CONTRACT ID: R -24784-A COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2435(008)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 230, 098. 56 100. 0000%
| (1) 35-1917625 | I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANCUNT
------------------------------------------ e T

SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON

I
0001 105-06790 5.000 M35 | 1600. 00000 8000. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 5500. 00000 5500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  11500. 00000 11500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 60820 51533.000 n2 | 0. 57000 29373. 81|
SURFACE M LLI NG ASPHALT 25MM | |
0005 401- 05456 3865.000 My | 39. 60000 153054. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0006 406- 05520 12.900 My | 225. 00000 2902. 50|
ASPHALT FOR TACK COAT | |
0007 615- 06520 9.000 EACH 455. 00000 4095. 00|
MONUVENT, RE- ESTABLI SH | |
0008 801- 06203 650. 000 m 1. 30000 845. 00|

BROKEN YELLOW

0009 801- 06207 650.000 m 5. 00000 3250. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [
100 nm BROKEN YELLOW | [

0010 801- 06640 29.000 EACH 69. 00000 2001. 00|
CONSTRUCTI ON SIGN, A | |

0011 801- 06775 LUMP| 5650. 00000 5650. 00|
MAI NTAI NI NG TRAFFI C | |

0012 808- 04298 2.000 EACH 590. 00000 1180. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (R X R) | |

0013 808- 06712 1606.000 m | 0. 15000 240. 90|
LINE, PAINT, BROKEN, YELLOW 100 mm | |

0014 808- 06713 13430.000 m | 0. 15000 2014. 50|

I

I

I

|

I

I

I

I

I

I

I

I

I

| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
I I
I I
I

I

I

I

I

I

I

I

I

I

I

I

LINE, PAINT, SCLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 283 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 295, 544. 30 ROUTE : 1
CALL ORDER . 283 CONTRACT ID: R -24784-A COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 808-06714 1739.000 m | 0. 15000 260. 85| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0016 808-06726 22.000 m | 10. 50000 231. 00| |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
SECTI ON TOTALS | $ 230, 098. 56| [
__________________________________________ o
CONTRACT TOTALS [ $ 230, 098. 56| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 926. 54 ROUTE : 237
CALL ORDER . 301 CONTRACT ID : R -24853-A COUNTI ES : PERRY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 06/30/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 095100H
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1714030 M LES EXCAVATING | NC. $ 35, 551. 02 100. 0000%
2 35-1763075 NAAS BROTHERS TRUCKI NG $ 39, 749. 03 111. 8084%
3 35-0958970 LUTGRI NG BROTHERS, | NC. $ 44, 523. 76 125. 2390%
4 35-1951012 RUHE DRAI NAGE & EXCAVATI NG | NC. $ 49, 000. 00 137. 8300%
5  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 59, 382. 58 167. 0348%
| (1) 35-1714030 | (2) 35-1763075 | (3) 35-0958970
| M LES EXCAVATING | NC. | NAAS BROTHERS TRUCKI NG | LUTGRI NG BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS
I I I
0001 110- 01001 LUMP| 1000. 00000 1000. 00| 3500. 00000 3500. 00| 2200. 00000 2200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUMP| 3200. 00000 3200. 00| 5600. 00000 5600. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 103 | [ |
0003 202- 03000 LUMP| 3900. 00000 3900. 00| 4990. 00000 4990. 00| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 I I I
0004 202- 03000 LUMP| 2500. 00000 2500. 00| 5300. 00000 5300. 00| 5200. 00000 5200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 59 I I I
0005 202- 03000 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 60 I I I
0006 202- 03000 LUMP| 1800. 00000 1800. 00| 3100. 00000 3100. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 67 I I I
0007 202- 03000 LUMP| 3700. 00000 3700. 00| 5500. 00000 5500. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 75 I I I
0008 202- 03000 LUMP| 3700. 00000 3700. 00| 5400. 00000 5400. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 94 I I I
0009 621- 01004 1.000 EACH 480. 00000 480. 00| 400. 00000 400. 00| 500. 00000 500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL ORDER @ 301
LETTI NG DATE : 02/22/00 10:00 AM

89, 926. 54
CONTRACT I D :
DI STR CT :

SET- AS| DE :

R -24853-A
VI NCENNES DI STRI CT

RQUTE :
COUNTI ES :

237
PERRY

DATE : 03/06/ 00
PAGE : 301 -2

(1) 35-1714030

_z—

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ P
0010 621- 06545 3.620 My | 570. 00000
FERTI LI ZER |
0011 621- 06553 2272.160 kg | 3. 90000
SEED M XTURE, R |
0012 621- 06565 3.620 My | 510. 00000
MULCHI NG MATERI AL |
SECTI ON TOTALS | $
__________________________________________ o e e e e e e o=

LES EXCAVATI NG

| (2) 35-1763075

I NC. | NAAS BROTHERS TRUCKI NG
AM(LMW" UNIT PRI CE
2063. 40| 250. 00000
8861.42; 0. 25000
1846.20; 134. 25000

35,551.02“ $

35, 551. 02 $

| (3) 35-0958970

ANCUNTH
905. 00
568. 04
485. 99
39,749.03“

39, 749. 03]

| LUTGRI NG BROTHERS, | NC.

UNI'T PRI CE AMOUNT
©500.00000 1810.00
2. 25000 5112. 36
470. 00000 1701. 40
$ 44,523.76
T $  44,523.76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 301 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 926. 54 ROUTE : 237
CALL ORDER . 301 CONTRACT ID : R -24853-A COUNTI ES : PERRY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1951012 | (5) 35-2070195

I
| RUHE DRAI NACE & EXCAVATI NG | ALPHA EXCAVATI NG & LANDSCAPI |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LD NGS, FQOUNDATI ONS

I I |
0001 110-01001 LUWP| 2100. 00000 2100. 00| 5300. 00000 5300. 00|

MJULCHI NG MATERI AL
SECTI ON TOTALS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0002 202- 03000 LUWP| 5825. 00000 5825. 00| 4488. 00000 4488. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 103 | [ |
0003 202- 03000 LUMP| 6825. 00000 6825. 00| 5761. 00000 5761. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 52 I I I
0004 202- 03000 LUMP| 5825. 00000 5825. 00| 4900. 80000 4900. 80|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 59 | | |
0005 202- 03000 LUMP| 5825. 00000 5825. 00| 4015. 00000 4015. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 60 I I I
0006 202- 03000 LUWP| 5825. 00000 5825. 00| 6643. 00000 6643. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 67 | I |
0007 202- 03000 LUMP| 6214. 00000 6214. 00| 7000. 00000 7000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 75 I I I
0008 202- 03000 LUWP| 6725. 00000 6725. 00| 4400. 00000 4400. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 94 | I |
0009 621- 01004 1.000 EACH| 1400. 00000 1400. 00| 1500. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0010 621- 06545 3.620 My | 87. 84530 318. 00| 395. 00000 1429. 90|
FERTI LI ZER | | [
0011 621- 06553 2272.160 kg | 0.36573 831. 00| 5. 50000 12496. 88|
SEED M XTURE, R | | |
0012 621- 06565 3.620 My | 355. 52486 1287. 00| 400. 00000 1448. 00|
I
I

CONTRACT TOTALS | $ 49, 000. 00| $ 59, 382. 58|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 311 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21,548.73 ROUTE : 44
CALL ORDER . 311 CONTRACT ID : R -24857-A COUNTI ES : FAYETTE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/30/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 068800G
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2064912 B & P CONSTRUCTI ON $ 9, 788. 50 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 13, 000. 00 132. 8089%
3  35-1817574 YARDBERRY LANDSCAPE $ 16, 136. 67 164. 8533%
4  35-1917625 M LESTONE CONTRACTORS, L. P. $ 26, 271. 47 268.3911%
| (1) 35-2064912 | (2) 35-2070195 | (3) 35-1817574
| B & P CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEMOLI TI ON
I | |
0001 202- 03000 LUMP| 9275. 69000 9275.69]  11500. 00000 11500. 00]  14000. 00000 14000. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
6 [ I |
0002 621-01004 1.000 EACH 100. 00000 100. 00| 673. 34000 673. 34| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0003 621- 06545 0.907 My | 220. 50000 199. 99| 385. 00000 349. 20| 500. 00000 453. 50
FERTI LI ZER | | |
0004 621- 06554 68.040 kg | 2. 54000 172. 82| 3. 90000 265. 36| 8. 00000 544, 32
SEED M XTURE, U | | |
0005 621- 06565 0.707 My | 56. 58000 40. 00| 300. 00000 212. 10| 550. 00000 388. 85
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 9, 788. 50| $ 13, 000. 00| $ 16, 136. 67
------------------------------------------ ey

CONTRACT TOTALS | $ 9, 788. 50| $ 13, 000. 00| $ 16, 136. 67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/06/ 00
PAGE : 311 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 21,548.73 ROUTE : 44
CALL ORDER . 311 CONTRACT ID : R -24857-A COUNTI ES : FAYETTE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  DEMOLI TION
[ |
0001 202- 03000 LUWP| 23000. 00000 23000. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
6 I | |
0002 621-01004 1.000 EACH 780. 00000 780. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 0.907 My | 925. 00000 838. 98| |
FERTI LI ZER | | [
0004 621- 06554 68.040 kg | 14. 00000 952. 56| |
SEED M XTURE, U | [ [
0005 621- 06565 0.707 My | 990. 00000 699. 93| |
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 26, 271. 47| |
__________________________________________ o

CONTRACT TOTALS | $ 26, 271. 47|







